
Office of the 
Asansol Municipal Corporation 

Asansol :: Burdwan 
PIN: -713301, WEST BENGAL 

 
 

Memo No.:- 698/PW/ENG/2020                                                                      Dated:  24.08.2020 

NOTICE INVITING e-QUOTATION  

N.I.E. BID NO: Q 42/WB/AMRUT/AMC/2020-21 DATED 24.08.2020. 

The Superintending Engineer, Asansol Municipal Corporation, invites sealed 

competitive Bid on Item rate Basis (Two part System) from reliable and resourceful 

Companies/Firms/Contractors  having experience and acumen in construction & Laying 

works of Ductile Iron Pipes as noted below the eligibility and depicted hereunder for 

participating in the e-Bid of following works. 

Sl. 
No. 

Name of The work Qnty Unit 
Rate to 

be 
quoted 

1. 

Laying of D.I distribution Pipeline of Zone I of Sirishdanga OHR (1 

& II) at Sirishdanga Boosting Station, Jamuria including supply 

and fixing of specials and valves in the trenches in proper 

alignment and gradient etc. maintaining a minimum cover of 1.00 

meter below ground level (this rate include materials, labour, all 

taxes, carriage, inspection charges, storage all complete) along 

with permanent road restoration as per drawing enclosed 

herewith. 

1 item  

2. 

Laying of D.I distribution Pipeline of Zone II OHR at Taxi Stand of 

Jamuria including supply and fixing of specials and valves in the 

trenches in proper alignment and gradient etc. maintaining a 

minimum cover of 1.00 meter below ground level (this rate 

include materials, labour, all taxes, carriage, inspection charges, 

storage all complete) along with permanent road restoration as 

per drawing enclosed herewith. 

1 item  

3. 

Laying of D.I distribution Pipeline of Zone III OHR at near 

Borough I office of Jamuria including supply and fixing of 

specials and valves in the trenches in proper alignment and 

1 item  
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gradient etc. maintaining a minimum cover of 1.00 meter below 

ground level (this rate include materials, labour, all taxes, 

carriage, inspection charges, storage all complete) along with 

permanent road restoration as per drawing enclosed herewith. 

4. 

Laying of D.I distribution Pipeline of Zone IV OHR at Nigha OHR 

near NH2 By pass Road of Jamuria including supply and fixing of 

specials and valves in the trenches in proper alignment and 

gradient etc. maintaining a minimum cover of 1.00 meter below 

ground level (this rate include materials, labour , all taxes, 

carriage, inspection charges, storage all complete) along with 

permanent road restoration as per drawing enclosed herewith. 

1 item  

5. 

Laying of D.I distribution pipeline for rest area of different OHR of 

Kulti beyond DPR including supply and fixing of specials and 

valves in the trenches in proper alignment and gradient etc. 

maintaining a minimum cover of 1.00 meter below ground level 

(this rate include materials, labour, all taxes, carriage, inspection 

charges, storage all complete) along with permanent road 

restoration as per drawing enclosed herewith. 
 

1 item  

 

3A) APPROX LENGTH OF THE PIPE Laying (D.I. K 7 Pipe):- 

Sl. 
No. 

Diameter (in mm) wise length of Work (in meter) of D.I. 

Pipe (K-7) including all necessary specials, 

accessories & valves (only D.I. be supplied 

departmentally free of cost). 

Name of the sites 

100 150 200 250 300 350 400 

1. 6090 1350 1160 1070 93   Zone I OHR of Sirishdanga at Jamuria 

2. 6320 3892 548 214 27   Zone II OHR of Taxi stand at Jamuria 

3. 5900 1960 1222 1254 112   Zone III OHR of Borough I office at Jamuria 

4. 5600 991 577 538 435 463 350 Zone IV OHR of Satgram area at Jamuria 

5. 5870 2460 2222 1254    Rest area of Different OHR of Kulti 

 

 

 

 



1. SCOPE OF WORK:- 

Laying D.I. pipes (All types & Class) including earth work in excavation in trenches, 

shoring (if necessary) of adequate width having minimum depth to keep the top surface of 

pipe 1.00 M below of the existing ground level in any kind of soil mixed with boulder, 

metal crust, concrete pavement, any road  sub-grade and its flank etc., dewatering  the   

trenches, preparing the bottom surface  of the trenches  for continuous bedding including 

sand filling (if necessary) or over ground installation to cross ditches etc. supported with 

RCC pillars as & when necessary. 

Supplying, fitting, fixing, jointing of all necessary ISI marked Ductile Iron  fittings (K-

16 types)  conforming to IS:9523-2000 for push on joint/ Flanged Joint / Mechanical Joint 

with externally and internally coated with Fusion Bonded Epoxy  with necessary jointing 

material rubber gasket (IS 5382 1985), accessories, Mechanical Joint (J.P. coupling will be 

not accepted in place of Bolted collar), valves, accessories, specials  etc. as per 

requirement, in position, cutting, chamfering of pipes as required, carriage of materials, 

constructing sluice valve chambers including supply and fitting in position of all specials 

& accessories of different dia. as per requirement. 

Filling of the trenches with excavated materials, consolidating the same in layers, 

Permanent  road restoration as per drawing enclosed herewith, guarding trenches with 

temporary bamboo railing for safety where necessary, emergency horizontal auger boring 

(for roads other than NH & SH) where necessary, removing the surplus materials from site 

including all labour charges, tools and plants, hydraulic pressure testing, cleaning and 

disinfection of pipes etc. complete in all respect as per IS 12288-1987 (latest edition) and 

instruction of E.I.C. Only the pipes & rubber rings of different dia. will be supplied 

departmentally free of cost.  

All other necessary special, ISI marked Ductile Iron fittings conforming to IS: 9523-

2000 for push on joint/ Flanged Joint / Mechanical Joint with externally and internally 

coated with Fusion Bonded Epoxy with necessary jointing material rubber gasket (IS 5382 

1985), accessories (like Sluice valve, Non return valve, Air release valve, Pressure release 

valve, all types of Mechanical joints) where necessary as per direction of E.I.C. will be 

supplied by agency Sluice valve will be generally fixed up two sides after T in any pipe 

line.  

Emergency horizontal road crossing by Augor-boring and jack pushing where 

necessary as per direction of E.I.C. including cost of MS / Hume pipes as casing pipe 

including boring charge, Pillaring in river cannel & ditch area, pipe laying and jointing, 

making barricades, lighting arrangement etc. all complete as per direction of E.I.C. For 100 



mm dia to 400 mm dia pipes.  All types of Valves should be Kriloskar, IVI, Kalpana and 

Upadhyay make only and D.I. fittings will be Electrosteel Casting Limited and Kezriwal 

Casting Limited make. The surplus and unused pipes are to be returned to store at his 

own cost). 

2) Brief description for scope of work for D.I. Pipes:- 

Sl. 
No. 

Description of the work 

01. 
Laying of different dia. D.I. Pipe, details quantity and diameter are noted above. (D.I. pipe 

and titan rubber will be supplied departmentally free of cost. 

02. 

Jack pushing National Highway road, G.T. Road and State Highway road will be done by 

agency at His own cost. Necessary M.S. rising main pipe line will be 12 mm thick M.S. 

Spiral pipe (TATA/SAIL make) and casing pipe by Hume / M.S. thickness will be 10 mm 

thick (as required) of any approved make will be supplied by agency at his own cost. 

Peruse for permission from NHAI, PWD should be done by agency. Original quantity of 

jack pushing will be survey by the bidder.  

3. 

Supply and installation of different dia sluice valve, non return valve air release valve, 

pressure release valve by the concerned bidder at his own cost. Valves make will be 

Kriloskar, IVI, Kalpana and Upadhyay make only. Diameter wise quantity of valve will be 

assigned by agency after proper survey according to pipeline drawing enclosed in the 

bid. Valves will be required at every junction point and at the place where difference of 

R.L. exist. 

4. 

   Emergency horizontal road crossing by Augor-boring and jack pushing where necessary 

as per direction of E.I.C. including cost of Hume pipes as casing pipe including boring 

charge, pipe laying and jointing, making barricades, lighting arrangement etc. all 

complete as per direction of E.I.C. For 100 mm dia to 400 mm dia pipes. 

6. 

A network drawing after detail investigation of site will be submitted by agency before 

starting the work, where additional work of shoring, BFS, RCC column, sand filling Sluice 

valve and chambers etc. are required. This will be one of criteria to judge the technical 

ability of the participating agency. This will be the basis on which the successful bidder 

has to submit the details of estimate if asked for before acceptance of bid. The final 

drawing (6 copies) prepare on the basis of the above will be prepared after issuance of 

work order and will be approved by competent authority if found correct. 



7. 

Foundation to be excavated as per drawing approved from the department. The depth and 

width of trenches to be properly maintained. The bed of trench is to be properly levelled 

and rammed. Any water accumulated in the trenches due to sewage or rain water to be 

dewatered at the cost of contractor. The laying rate includes for excavation in whatever 

soil and stone hard or soft that may be found and breaking through any underground 

structure surface metal ling, pegging and trimming and pumping, if necessary, for 

removal of water or muddy water, taking out mud keeping the top soil separately or 

unavailing of surplus materials, tapping and shoring excavated materials, matching 

temporary instalment and maintenance of surface and every other expense in strict 

conformity with the specification. At First the excavated areas around the foundation 

structure are to be filled up properly to the required levels with the earth obtained from 

excavation. The filling should be done properly consolidated with Iron Rammer and 

sprinkling water. The cost of filling up the trenches includes relevant items of work for 

which, no extra payment will be made. Excavation of trenches a depth ensuring a 

minimum cover of one metre over the top of the pipe. No extra cost will be paid for hard 

rock cutting, concrete road cutting, bituminous road cutting and extra heap of garbage‟s, 

dismantled building rubbish items and earth. 

8. 

After 10 to 15 days the above kutcha roads and other road flanks along which the pipes 

have been laid, have to be permanently restored as per drawing enclosed in the bid, fully 

by filling, watering and consolidating in accordance with specification. Filling up the 

trenches with loose excavation materials followed by a loose layer at the top is not 

permitted. For any lapse on part of the contractor in this respect, a deduction as decided 

by the Engineer-in-Charge shall be made from bill which becomes payable under this 

contract. Agency will permanently restore the road by supplying, dressing and 

consolidating all necessary materials as per drawing enclosed in the bid including 

ramming and proper rolling by power rollers. No separate payment will be made for 

permanent road restoration. All such costs must be included while quoting the rate. The 

contractors‟ must see that the finished tops of the filled up trenches do not give rise to 

any significant difference of level (i.e.  in  form  of  hump or  depression  so  as  to  cause 

hindrances to vehicular traffic).  

9. 

Bidder should have prepared R.C.C. pillar for low land area and structural frame for 

crossing of pipe on river, tunnel etc. No extra payment will be done for these types of 

work. 

10. 

The above work is on turnkey basis. Payment will be done diameter wise completed pipe 

line per meter length.  For jack pushing, preparation of RCC pillar, frame structure on 

river, tunnel measurement will be taken up for total pipe length completed. Any type of 

extra work should have done by agency for completion the pipe line work at his own cost. 

 

 

 



DOCUMENTS TO BE PRODUCED IN SUPPORT OF CREDENTIAL FOR BID PART 

(PREQUALIFICATION DOCUMENTS):- 

 (i) Intending Bidder will not have to pay the cost of tender documents for the purpose of 

participating in e-tendering, but the successful L1 (Lowest) Bidder will have to pay the 

cost of tender documents of 2 (two) sets @ 2,505.00 each during purchase of tender 

documents for execution of agreement as per notification no. 199 CRC/2M-10/2012 dated 

2l/12/2012 of the Superintending Engineer, Public Works Department, CRC Branch, 

Government of West Bengal. In case of any contractor (L1) expressed his / her 

willingness to have extra copy of the standard contract forms, only one spare copy of 

standard contract form may on payment of prescribed price be supplied to a contractor 

or firm of contactors, eligible to tender in a specific work on receipt of written requisition 

well in advance for the same.  

 

(ii) Bidder intending to participate in more than one work shall have to furnish 

credential for summation of amount put to tender for those works. The Available Turn 

over and Bank Solvency should also be cumulative for multiple works. 

 

(iii) Enlistment of Contractors has been abolished as per Govt. order no, 1177-

F(Y) dated 28/02/2014. 

 

 (iv) Intending bidder shall have to apply separately for each work of this NIT. 

Bidders are requested to upload the files of relevant work(s) for which he intend to 

participate. 

 

1. In the event of e-Filling, intending bidder may download the tender document 

from the website https://wbtenders.gov.in directly with the help of Digital Signature 

Certificate.  

 

1.1 Modalities regarding receiving performance Bank Guarantee will be as detailed 

in Finance Department memorandum No.2691-E(Y) dt.02.05.2017. 

 

Tender document may be downloading from website & submission of Technical 

Bid / Financial Bid as per Tender time schedule stated in "Date & Time Schedule”. 

 

The documents submitted by the bidders should be indexed and also should 

be according to his/ their Firm name. 



 

1.2 A bidder desirous of taking part in a tender shall login to the e-Procurement 

Portal of the Government of West Bengal  https://wbtenders.gov.in  using his login ID 

and Password and thereafter may download the tender document consisting of this 

N.I.T., Instruction to Bidders(Section - A), different Forms & Affidavits (Section - B), 

Special Terms & Conditions (Section-C), Specification of Work (Section - D), 

Additional Terms & Conditions and specification for Electrical works (Section -E)& 

Schedule of Works (BOQ), W.B. Form No. 2911(ii) and Addenda & Corrigenda (if any) 

from the website directly with the help of Digital Signature Certificate. 

 

2. Earnest Money : An earnest money amounting to 2 %( two percent) of the 

estimated value of work for which tender has been called for, shall have to be 

deposited by all intending bidders. ln any case Fixed Permanent Security Deposit will 

not be entertained as an earnest money as per notification no.24-A/2D-13/2010 dated 

31/01/2014. 

 

As per G O No. 3975-F(Y) dated 28.07.2016  read with Finance Department vide 

No. 5688-F(Y)dt.03.11.2016 of the Superintending Engineer, Audit Branch, Finance 

Department a bidder should initiate payment of pre-defined EMD for the tender by 

selecting from either of the following payments modes: 

 

The amount of pre-defined Earnest Money is to be submitted online in the 

following payments modes: 

2.1      Net banking (any of the banks listed in the ICICI Bank Payment gateway) 

in case of    payment through ICICI bank payment gateway. 

2.2   RTGS/NEFT in case of offline payment through bank account in any bank. 

Details of which has been narrated in "Instruction to Bidders"). 

2.3 In case of this e-quotation Bid:-  

Rs.80,000.00 as Earnest Money Deposit shall accompany with Bid Proposal in 

favour of the “Asansol Municipal Corporation, Payable at Asansol.” 

Earnest money is to be deposited either online by net Banking through using 

ICICI Bank Payment Gateway or offline through RTGS / NEFT. Please refer Memo No 

3975-F(Y) dated 28.07.2016 of the Finance Department, Govt. of West Bengal. 

2% of quoted amount beyond Rs.80,000.00 should have deposited by the bidder 

within 3 days after acceptance of bid. 



3. Eligibility criteria for participation in tender: 

3.1.1 Requirement of Credentials: (Credential criteria should satisfy both Civil & 

Electrical part separately ) 

 

3.1.2 Intending bidders should produce credentials of a similar nature of completed 

work of the minimum value of 40% (forty percent) of the estimated amount during 

5 (five) years prior to the date of issue of the tender notice; or, 

 

3.1.3 Intending bidders should produce credentials of 2 (two) similar nature of 

completed work, each of the minimum value of 30% (thirty percent) of the 

estimated amount during 5 (five) years prior to the date of issue of the tender 

notice; or, 

 

3.1.4 Intending bidders should produce credentials of one single running work of 

similar nature which has been completed to the extent of 80% (eighty percent) or 

more and value of which is not less than the desired value at (3.1.2) above; 

 

3.1.5 In case of 3.1.2 and 3.1.3 Bill value of the completed work will be considered as 

credential.  

In case of running works, only those bidders who will submit the certificate of 

satisfactory running work from the concerned Executive Engineer, or equivalent 

competent authority will be eligible for the tender. In the required certificate it should be 

clearly stated that the work is in progress satisfactorily and also that no penal action has 

been initiated against the executed agency, i.e., the bidder.  

3.1.6 Annual Turn Over - 40% of amount put to tender in any of the last five financial 

years. 

 

3.1.7 Bank solvency Certificate not less than 40% of amount put to tender to be produce 

for works of estimated amount 5 lakhs and above. 

Note: Bidder intending to participate in more than one work shall have to furnish 

credential for summation of amount put to tender for those works. The Available Turn 

over and Bank Solvency should also be cumulative for multiple works. 

3.2 Other terms and conditions of the credentials: 

 

3.2.1 Payment certificate will not be treated as credential; 
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3.2.2 Credential certificate issued by the Executive Engineer or equivalent or competent 

authority of a State / Central Government, State / Central Government undertaking, 

Statutory / Autonomous bodies constituted under the Central / State statute, on the 

executed value of completed / running work will be taken as credential. 

No credential will be considered as valid unless it is supported by work order, 

price schedule or BOQ of work and completion certificate mentioning the date of 

completion issued by the competent authority not below the rank of Executive Engineer 

or equivalent or competent authority of a State / Central Government, State / Central 

Government undertakings, Statutory / Autonomous bodies constituted under the Central 

/ State Statutory. The completion certificate should indicate the value of the work (equal 

to booked expenditure) 

N.B. The credential certificate for completed works should contain (a) Name of 

work (b) Estimated Amount(c) Tendered amount, (d) Value of executed work (e)Date of 

Completion of project along with telephone number & detail address for communication 

of client must be indicated in the Credential Certificate. (non statutory documents) 

3.2.3 The prospective bidders will have in their full time engagement experienced 

technical personnel, the minimum being one Civil Engineering Degree holder, one Civil 

Engineering Diploma holder for Structural and Bituminous road works of estimated 

amount 1(One) crore and above.  (Authenticated documents in respect of qualification 

and engagement for this work will have to be furnished for Technical Evaluation) I (Non 

Statutory Documents) 

 

3.2.4 PAN Card, Valid Professional Tax Deposit Challan, Valid Trade Licence, valid 

certificate of 15- digit Goods and Service Tax payer Identification Number (GSTIN) under 

GST Act. 2017 with relevant document(s) and any other(s) if applicable to be 

accompanied with the Technical Bid document.  

 

3.2.5 The prospective bidders or any of their constituent partner(s) should not have 

abandoned more than one work. Not more than one of their contracts should have been 

rescinded during the last 3 (three) years from the date of publishing of this NIeT. Such 

abandonment or rescission will be considered as disqualification towards eligibility (a 

declaration in this respect through Affidavit will have to be furnished by the prospective 

bidders without which the technical bid will be treated as non-responsive. Neither 

prospective bidder nor any of constituent partner(s) should have been debarred to 



10 BID DOCUMENT FOR LAYING DI PIPES UNDER AMRUT SCHEME (REVISED DPR PHASE-
II) WITHIN ASANSOL MUNICIPAL CORPORATION UNDER AMRUT 

 

participate in tender(s) by the any Department, Government of West Bengal during the 

last 2 (two) years prior to the date of this NIeT. Such debarment will be considered as 

disqualification towards eligibility. (A declaration in this respect has to be furnished by 

the prospective bidders as per prescribed format without which the Technical Bid shall 

be treated non-responsive). 

 

3.2.6 The Bidder's Net Worth for the last year calculated on the basis of capital, profit 

and free reserve available to the firm should be positive. 

 

3.2.7 In case of Proprietorship and Partnership Firms and Company the Tax Audited 

Report in 3CD Form to be furnished along with Balance Sheet and profit and Loss 

Account and all schedules forming the part of Balance Sheet and profit & Loss Account. 

Tax Audited Report, Balance Sheet and Profit & Loss Account including all schedules 

forming the part of Balance Sheet and profit & Loss Account should be in favour of 

applicant.  (Non Statutory Documents). 

 

3.2.8 Requirement of Machineries: Following criteria regarding machineries and 

equipment to be used in different types of works should be adhered to: 

 

3.2.8.1 Plant Machineries and Equipment should be owned or arranged through 

lease hold agreements/hiring agreement by the bidders (Supporting documents to be 

submitted). 

 

3.2.8.2 Conclusive proof of ownership (Tax Invoice, way Bill, Delivery Challan) for 

each plant and machinery in working condition shall have to be submitted. 

 

3.2.8.3 In case of advance payment for purchase of Batch type mixing Plant, proof 

of advance payment receipt from the manufacturer should be produced and in that case 

at least 25 % (twenty five percent) payment against the total cost of the plant / 

machineries have to be made by the bidders 

 

3.2.8.4 If the machineries have been engaged in other works, then name of client 

along with his contact number and email address should be furnished in the declaration 

by the intended bidder and the present location (working place) should also be given 

with tentative date of release of plant  & machineries. 
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3.2.8.5  In case of Building Works of estimated amount 1(One) crore and above :  

Initially for concrete batching and mixing plant, concrete mixer with integral weigh 

batching facility maximum age of the plants, machineries will be 5 (five) years as on the 

date of publication of NIeT. It may be extended up to 7 (seven) years after getting fit 

certificate from the manufacturer and this certificate should be produced at the time of 

submission of bid. All other machineries and equipment should be in running condition. 

All plants machineries and equipment will be verified by the competent authority before 

execution of the work. All plants, machineries and equipment will be verified by the 

competent authority before execution of the work. 

3.2.9  The prospective bidders should own or arrange through lease hold agreement the 

required plant and machineries of prescribed specifications as shown and mentioned in 

format [Section- B]. A statement should be submitted mentioning present location of 

installation of the said main Plant and machinery, as mentioned, in specified format in 

Section B, Form-IV. If necessary, authority / Bid Evaluation Committee may inspect Plant 

and Machineries physically or call for the original documents as proof of Ownership in 

favour of owner / less or of the same.  

 

3.2.10 Registered Unemployed Engineers' Co-operative Societies / Unemployed Labour 

co-operative Societies are required to furnish valid Bye Law, Current Audit Report, 

Certificate of Registration and Valid Clearance Certificate from A.R.C.S. for the year 

current year. Professional Tax Deposit Challan for the Financial Year last year, PAN 

Card, Valid 15-digit Goods & Service Tax Payer Identification Number (GSTIN) under GST 

Act, 2017 with relevant document with up-to-date return along with other relevant 

supporting paper. 

 

3.2.11 Joint Ventures will not be allowed for works up to 25 Crores, For work more than 

25 Crores in case of a joint venture, Lead Member of such joint venture will be required 

to meet 60 % (sixty percent) of required Bid Capacity and each of the Joint Venture 

Members will be required to meet at least 30 % (thirty percent) of requirement of BID 

Capacity. Bid Capacity of all the members in total should be at least 100% (one hundred 

percent) of required Bad Capacity. 

3.2.12 As per memorandum no. 311-W(c)/1M-132/15 dated.28.03.2018 of PWD, for 

building works worth value less than Rs. 25 crore & which are predominantly Civil work 

in nature with electrical components less than 25% of the estimated amount put to 

tender, the Civil contractor is allowed to submit an agreement in non-judicial stamp 
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paper of requisite value with an electrical contractor for execution of the electrical 

components of the work. In that case the electrical contractor will have to qualify for all 

requirements set forth in the NIeT for electrical works including credential, electrical 

supervisor's certificate of competency (SCC) etc. The Civil contractor will have to qualify 

for requirements set forth in the NIeT including requisite credential for Civil component 

of such works but excluding Credential and SCC requirements for electrical works. 

However the onus and full responsibility of execution of the total work (Civil & Electrical) 

will be on the civil contractor who w ill execute the agreement with the Department. 

Payment will also be made to the civil contractor only. 

 

3.2.13 A prospective bidder shall be allowed to participate in the particular Job either in 

the capacity of individual or as a partner of a firm. If found to have applied severally for a 

single job, all his applications will be rejected for that job, without assigning any reason 

thereof.  

 

3.2.14 A partnership firm will have to furnish the registered partnership deed and a 

company will have to furnish the Article of Association and Memorandum.   

Where an individual person hold a digital certificate in his / her own name duly 

issued to him / her against the company or the firm of which he / she happens to be a 

director or partner, such individual person shall, while uploading any tender for and on 

behalf of such company or firm, invariably upload a copy of registered power of attorney 

showing clear authorization in his / her favour, by the rest of the directors of such 

company or the partner of such firm, to upload such tender The power of attorney shall 

have to be registered in accordance with the provision of the Registration Act.1908 as 

per G.O. no. 61/SPW/12 dated 08/06/12. 

3.2.15 Partnership Firm, Company Limited Firm, Private  Company Limited Firm  

shall  be registered by the respective  competent authority from the Register of Firms, 

Society, Non-Trading  Corporation, Registrar of Companies etc. & copy of Registration 

Certificate  (with allotment  of  Registration No.) will have be submitted, otherwise the 

technical Bid will not be considered for qualification & Financial Bid shall not be opened. 

4.  The executing agency will have to produce satisfactory test report of all the 

materials of the work as well as on samples collection jointly by him and concerned 

authority of the Engineer-in-Charge from all completed / ongoing items of works as per 
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relevant codes of practice at his own cost from any Govt. approved / Govt. testing 

laboratory during execution of works. 

 

5. The executing agency (successful bidder) may not get a running payment unless 

the gross amount of running bill is 50 (fifty) lakh or 30 % (thirty percent) of the tendered 

amount whichever is less. Provision in clause (s) 7, 8 & 9 contained in West Bengal Form 

no. 2911(ii), so far as they relate to quantum and frequencies of payment are to be 

treated as superseded. 

 

The payment will be made as and when fund is available from the concerned 

source. No claim whatsoever for delay in payment, if any, will be entertained. Retention 

money towards performance Security amount to 10 % (ten percent) of the value of the 

work will be deducted from the running account bill of the tender as per prevailing order. 

No interest will be paid on security deposit.  

 

6. Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction 

will be deducted from the bill (s) of the contractor(s) on all contracts awarded on or after 

01.11.2006 in pursuance with G.O. no. 599A/4M-28/06 dated 27/09/2006. GST, Royalty & 

all other statutory levy/cess will have to be borne by the contractor and the rate in the 

schedule of rates is inclusive of all the taxes and cess stated above. Successful bidders 

will be required to observe the following conditions strictly. 

 

6.1 Employees 'Provident Fund and Miscellaneous Provisions Act, 1952 and 

Employees State Insurance Act, 1948 should be strictly adhered to wherever such Acts 

become applicable. 

6.2  Minimum wages to the workers shall be paid according to the rates notified and / 

or revised by the State Government from time-to-time under the Minimum Wages Act, 

1948 in respect of scheduled employments, within the specified time as per law. 

Payment of bonus, wherever applicable has to be made. 

6.3  Adequate safety and welfare measures must be provided as per the provisions of 

the Building and other Construction Workers'(Regulation of Employment & Conditions of 

Service) Act, 1996 read with west Bengal Building and Other Construction workers 

(Regulation of Employment and Conditions of Service) Rules, 2004. 

6.4  All liabilities arising out of engagement of workers are duly met before 

submission of bills for payment. If there is any violation of any or all the relevant above 
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criteria during execution of the job, it will render the concerned agencies ineligible for 

the work then and there or at any subsequent stage as may be found convenient. 

 

7.  Adjustment of Price (increase or decrease) Vide Notification No.23-CRC/2M-

61/2008 dated 13/03/2009 & Notification No. 38-CRC/2M-61/2008 dated 20/04/2O09 shall 

not be applicable. Since BOQ for the works under this NIeT is based upon the schedule 

of rates of Public Works Directorate, Government of West Bengal with Addendum & 

Corrigendum as mentioned  hereinafter, the bidders shall quote their rate (percentage 

above / below / at par) accordingly considering that no escalation and / or price 

adjustment will be allowed by the Department there to under any circumstances. 

 

8. No Mobilization advance and Secured Advance will be allowed. Agencies shall 

have to arrange required land for installation of Plant & Machineries, (specified for each 

awarded work, storing of materials, labour shed, laboratory etc. at their own cost and 

responsibility near work site. The agencies will have to install the above machineries on 

the site within 45 (forty five) days from this end positively with application of Tender. 

 

9.  Bids shall remain valid for a period not less than 120 (one hundred twenty) days 

from the last date of submission of Financial Bid / Sealed Bid. In case of inadvertent 

typographical mistake found in the specified schedule of rates / BOQ, the same will be 

treated to be so corrected as to  conform with the relevant schedule of rates prevailing at 

the time of floating of tender and / or technically sanctioned estimate. No claim 

whatsoever for such inadvertent typographical mistake will be entertained.  

10.  All materials required for the proposed scheme as mentioned including bitumen 

(all grade), bitumen emulsion, cement & steel (which ever applicable)will have be of 

specified grade & approved brand in conformity with relevant code of practice (latest 

revision) & manufactured accordingly & will have to be procured & supplied by the 

agency at his / their own cost including all taxes. Authenticated evidence for purchase of 

bitumen, bitumen emulsion, cement and steel are to be submitted along with challan and 

test certificate. In the event of further testing opted by the Engineer-in-Charge, such 

testing from any Government approved / Government Testing Laboratory will have to be 

conducted by the agency at his/their own cost. VG 30 / VG 40 grade paving bitumen, as 

the case may be, of I.O.C.L/ B.P.C.L/ H.P.C.L will be permitted as Straight run Bitumen. 

All steel materials to be used for the work should be SAIL / TATA / RINL unless 

otherwise mentioned specifically in the BOQ.  
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Sl. 

No. 

Documents to be produced in support of Credential for Bid   Part-I                   

(Pre qualification Documents) 

1. 
Only works of nature depicted above completed successfully will be treated as 

credential. 

2. 

The bidder have no adverse report, on any account, against their organization 

for any project worked during last 5 (five) years or working at present. This clause 

will lead for rejection of application, even after fulfilment of other eligibility criteria. 

However the tender inviting authority reserves the right to relax the eligibility criteria 

if felt necessary for the interest of fair competition. 

3. 

A successful performance and completion certificate supplemented with work 

order along with payment certificate issued by the competent authority shall have to 

be furnished in support of credibility in terms with eligibility criteria depicted in this 

Notice (Ref: Sl. No. 4 : Eligibility to participate in the Bid). Besides this, following 

documents shall have to be furnished: 

a. 
Particulars of ownership / partnership or Board of Directors pertaining to the 

Organization / Company / Firm. 

b. 
Bank solvency Certificate not less than noted above issued in the financial year 2016-

17.  

c. Valid documents in support of annual Turnover. 

d. P.F, & E.S.I Registration Certificate 

e. 
List of machines and equipment‟s necessary for field as well as laboratory test for all 

materials. 

f. 
Experience and address, fax & telephone nos., mobile no., & E-mail ID nos. of the 

firm. 

g. 
All documents in original to be produced in due course of time as & when asked by 

the Bid inviting authority. 
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7. DATE AND TIME SCHEDULE:- 

S
Sl. 
No. 

Particulars Date & Time 

1
1 

Date of uploading of e-NIQ, and Quotation Documents 

online (Publishing Date) 
25.08.2020 

3
2 

Document downloaded / sale start date (on line) 25.08.2020  from 15.00 PM. 

4
3 

Quotation submission start date (on line) 25.08.2020  from 15.00 PM. 

5
4 

Date of Pre-bid meeting 15.09.2020 at 2:00 P.M. 

6
5 

Quotation submission closing date (on line) 19.09.2020 up to 15:00 PM. 

8
6 

Quotation opening date for Technical proposals (on line) 20.09.2020  after 15.00 PM. 

9
7 Date of uploading list for Technically Qualified Bidder (online) To be notified later 

1
8 

Date of uploading the final list of Technically Qualified Bidder 
(online) after disposal of appeals, if any. 

To be notified later 

1
9 

Date for opening of Financial Proposal (Online) To be notified later 

 

 

11. There will be no provision of Arbitration 

Clause 25 of West Bengal Form No. 2911(ii) is modified vide notification no. 

8182-F(Y) dated 26/09/20 12 of Finance Department, Govt. of West Bengal, as follows: 

“Except where otherwise provided in the contract all question and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

herein before mentioned and as to the quality of workmanship or materials used on 

the work or as to any other question, claim, right, matter or thing whatsoever, in any 

way arising out of relating to the contracts designs, drawings, specifications, estimate, 

instructions, orders or these conditions or otherwise concerning the works, or the 

executions or failure to execute the same, whether arising during the progress of the 

work, or after the completion or abandonment thereof shall be dealt with as mentioned 

hereinafter.” 

If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision given in 

writing by the Engineer-in-Charge on any matter in connection with or arising out of 

the contract or carrying out of the work, to be unacceptable, he shall promptly within 
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15 (fifteen) days request the Chairman of the Dispute Redressed Committee of Asansol 

Municipal Corporation in writing for written instruction or decision. Thereupon, the 

Dispute Redressed Committee shall give its written instructions or decision within a 

period of three months from the date of receipt of the contractor's letter. 

12.  The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and 

examine the site of works and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for the work as mentioned 

in the Notice inviting Tender, the cost of visiting the site shall be at the Bidder's own 

expense. Issuance of letter of acceptance / Work Order may be delayed and / or work 

may be financially restricted up to the limit of existing administrative approval until 

receipt of administrative approval / revised administrative approval from the 

competent authority (in applicable cases). Also issuance of letter of acceptance / work 

Order may be delayed and / or work may be restricted in some stretches till necessary 

land for the same is made available and / or encroachments are removed (in applicable 

cases). No claim, whatsoever, for such delay in issuance of Letter of Acceptance / 

Work Order and /or restriction of work will be entertained. Intending bidders may keep 

these criteria in mind while participating in tender and / or while quoting their rates. 

Guiding Schedule of Rates: Rates have been taken from P.W.D. (W.B.) Schedule 

of Rates for "Road & Bridge Works", "Building Works", "Sanitary & Plumbing Works" 

and Electrical works  

Prospective applicants are advised to note carefully the minimum qualification 

criteria as mentioned in 'Instructions to Bidders before bidding. 

Defect Liability Period:- As par Notification No. 5784-PW /L&A/2M-175/2017 

dated 12.09.2017 of Principal Superintending Engineer, PWD the following partial 

modification in the West Bengal Form No: 2911/2911 (i)/ 2911 (ii) (herein after referred 

to as printed Tender Form), in cancellation of earlier Notification No. 177-CRC / 2N-57 

/2008,dt. 12.07.2012 is made. 

Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be 

substituted by the following as per G.O. no. 5784-PW/L&A/2M-175/2017 dated 

12/09/2017. 

Clause 17 - lf the contractor or his workmen or servants or authorized 

representatives shall break, deface, injure, or destroy any part of building, in which 
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they may be working, or any building, road, road-curbs, fence, enclosure, water pipes, 

cables, drains, electric or telephone posts or wires, trees, grass or grassland or 

cultivated ground contiguous to the premises, on which the work or any part of it is 

being executed, or if any damage shall happen to the work from any cause whatsoever 

or any imperfection become apparent in it at any time whether during its execution or 

within a period of three months or one year or three years or five years, as the case 

may be (depending upon the nature of the work as described in the explanation 

appended hereto) hereinafter referred to as the Defect Liability Period, from the actual 

date of completion of work as per completion certificate issued by the Engineer-in-

Charge, the contractor shall make the same good at his own expense, or in default, the 

Engineer-in-Charge may cause the same to be made good by other workmen and 

deduct the expense (of which the certificate of the Engineer-in-Charge shall be final 

and binding on all concerned) from any sums, whether under this contract or 

otherwise, that may be then, or at any time thereafter become due to the contractor 

from the Asansol Municipal Corporation or from his security deposit, either full, or of a 

sufficient portion thereof and if the cost, in the opinion of the Engineer-in-Charge 

(which opinion shall be final and conclusive against the contractor), of making such 

damage or imperfection good shall exceed the amount of such security deposit and/or 

such sums, it shall be lawful for the Asansol Municipal Corporation to recover the 

excess cost from the contractor in accordance with the procedure prescribed by any 

law for the time being in force.  

Provided further that the Engineer-in-Charge shall pass the “Final Bill”, and certify 

thereon, within a period of thirty days with effect from the date of submission of the 

final bill in acceptable form by the contractor, the amount payable to the contractor 

under this contract and shall also issue a separate completion certificate mentioning 

the actual date of completion of the work to the contractor within the said period of 

thirty days. The certificate of the Engineer- in - Charge whether in respect of the 

amount payable to the contractor against the "Final Bill" or in respect of completion of 

work shall be final and  

Conclusive against the contractor: However, the security deposit of 

the work held with the Government under the provision of clause 1 hereof shall be 

refundable to the contractor in the manner provided here under 
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(a) For work with three months Defect Liability period: 

 

i) Full security deposit shall be refunded to the contractor on expiry of three 

months from the actual date of completion of the work. 
 

(b) For work with one year Defect Liability period: 

 

i) Full security deposit shall be refunded to the contractor on expiry of one year 

from the actual date of completion of the work 

(c) For work with three years Defect Liability Period : 

i) 30% of the security deposit shall be refunded to the contractor on expiry of 

two years from the actual date of completion of the work. 

ii) The balance 70 % of the security deposit shall be refunded to the contractor 

on expiry of three years from the actual date of completion of the work.  

(d)  For work with five years Defect Liability Period: 

i) No security deposit shall be refunded to the contractor for 1st  3 years from 

the actual date of completion of the work. 

ii) 30 % of the security deposit shall be refunded to the contractor on expiry of 

four years from the actual date of completion of the work. 

iii) The balance 70 % of the security deposit shall be refunded to the contractor 

on expiry of five years from the actual date of completion 

Explanation 

The word 'work' means and includes road work, bridge work, building work, 

sanitary and plumbing work, electrical work and/or any other work contemplated 

within the scope and ambit of this contract. For 

i) The work of patch repair or patch maintenance in nature or a combination thereof, 

the Defect Liability Period of the work shall be three months from the actual date of 

completion of the work. 

 

ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, 

Repair & Rehabilitation of any road / bridge / culvert / building / Sanitary & Plumbing 

work, the Defect Liability Period of the work shall be one year from the actual date of 

completion of the work. 
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iii) Extension of building / bridge / culvert / Pipe line works / Construction of 

new flexible pavement up to bituminous level which has been designed for a period 

of 3 years or  more, Widening and strengthening of flexible pavement designed for a 

period of 3 years or more, Improvement of riding quality / Strengthening of flexible 

pavement designed for a period of 3 years or more; Providing only mastic asphalt 

layer over existing bituminous surface without providing bituminous profile 

corrective course / bituminous base course, the Defect Liability Period of the work 

shall be three years from the actual date of completion of the work. 

 

iv) Construction of new building / new bridge / new culvert, Reconstruction of 

building / bridge/ culvert including construction of approach roads for bridge / 

culvert, Construction of rigid pavement, Reconstruction of rigid pavement, 

Construction of new flexible pavement covered by mastic work which has been 

designed for a period of 5 years or more, Widening and strengthening of flexible 

pavement covered by mastic work which has been designed for a period of 5 years or 

more, Improvement of riding quality / Strengthening of flexible pavement covered by 

mastic work which has been designed for a period of 5 years or more, the Defect 

Liability Period of the work shall be five years from the actual date of completion of 

the work 

 

v) Additional provisions in substituted Clause 17 of the Condition of Contract of the 

printed tender form as per G.O.no 52-CRC/2M-06/2014 dated 27.10.2014 and G. O. no. 

5951-PW/L&A/2M-175/2017 dated 02.11.2017. 

 

vi) In cases of Refunding and Releasing of 100% (one hundred percent) Security 

Deposit held with the department, arising out from works contract, Security Deposit 

will be released after issuance of Completion Certificate on submission of 

unconditional BANK GUARANTEE by the Contractor for the Security Deposit subject 

to the following conditions 

 

i) The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of    

Asansol Municipal Corporation on behalf of the contractor. 

 

ii) The Bank Guarantee will remain valid for the Defect liability period/Security period 

as per contract of the work. 
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iii) Engineer-in-Charge should obtain confirmation of the Bank Guarantee directly from 

the Bank before its acceptance. 

 

iv) The Bank Guarantee, now pledged in the form of Security Deposit will be released 

to the contractor in the following manner, if not forfeited under conditions of 

contract. 

 

a. For work with three months Defect Liability period : 

i) Full security deposit shall be refunded to the contractor on expiry of three months 

from the actual date of completion of the work. 

 

b. For work with one year Defect Liability period : 

i) Full security deposit shall be refunded to the contractor on expiry of one year from 

the actual date of completion of the work 

    (c)  For work with three years Defect Liability Period : 

i)  30% of the security deposit shall be refunded to the contractor on expiry of two 

years from the actual date of completion of the work. 

ii) The balance 70 % of the security deposit shall be refunded to the contractor on 

expiry of three years from the actual date of completion of the work.  

(d) For work with five years Defect Liability Period : 

i)  No security deposit shall be refunded to the contractor for 1st 3 years from the 

actual date of completion of the work. 

ii) 30 % of the security deposit shall be refunded to the contractor on expiry of four 

years from the actual date of completion of the work. 

iii) The balance 70 % of the security deposit shall be refunded to the contractor on 

expiry of five years from the actual date of completion. 

13.  In case of Ascertaining Authority at any stage of tender process or execution of work 

necessary registered irrevocable power of attorney is to be produced, power of 

attorney holders are not allowed to sign Tender Documents unless otherwise 

approved by the Government. 
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14.  All intending bidders are requested to be present in the office of  , Asansol Municipal 

Corporation, during opening of the tender as per the dates mentioned in the notice to 

observed the tender opening procedure. 

NO CONDITIONAL/ INCOMPLETE TENDER will be accepted under any circumstances 

15.  Requirement of Principal Machineries which must be possessed by own/ Lease Hold 

agreement/Hiring Agreement (as the case may be) are as shown and mentioned in 

Section-B. Original documents in support of own / lease possession of the aforesaid 

machineries are to be furnished if required by the Tender inviting Authority. 

 

16. In the event of acceptance of lowest tendered Rate, no multiple minimum rates will be 

considered by the Department. 
 

17. In case of item rate tender, the technically qualified bidder, whose total offered price 

considering sum of offered prices of all the items of works taken together, stands 

lowest, will be considered for acceptance. In no case lowest bidder of individual items 

of works will be considered for acceptance for the corresponding items of works. 
 

18. The Tender Inviting Authority reserves the right to cancel the NIeT at any stage  due to 

unavoidable circumstances and no claim in this respect will be entertained. 
 

19. During the scrutiny, if it comes to the notice of the tender inviting authority that the 

credential(s) and/or any other paper(s) of any bidder are incorrect / manufactured / 

fabricated, that tender will be out rightly rejected and further penal action may be 

taken against him as per rule. 
 

20. In case there is any objection regarding prequalifying an agency, that should be 

lodged to the Authority, Asansol Municipal Corporation within 48 (forty eighty) hours 

(including holidays) from the date and time of publication of  list of qualified agencies 

and beyond that time schedule no objection will be entertained by the Tender 

Committee.  
 

21.  Before issuance of Letter of Acceptance / Work Order, the tender inviting authority 

may verify the credentials & other documents of the lowest bidder if found necessary. 

After verification, if it is found that such documents submitted by the lowest bidder are 

either manufactured or false, in that case Letter of Acceptance / Work Order will not be 

issued in favour of that bidder under any circumstances and further penal action may 

be taken against him as per rules. 
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22.  If any discrepancy arises between two similar clauses on different notifications, the 

clause as stated in later notification will supersede former one in following sequence 
 

i) West Bengal Form No.2911(ii) 

ii) NIeT 

iii) Special terms & conditions 

iv) Technical Bid 

v) Financial Bid 

ln case of inadvertent typographical mistake in the BOQ / Schedule of Works/ Price 

Schedule/rates /elsewhere, the same may be treated to be so corrected as to conform 

with the relevant schedule of rates and / or technically sanctioned estimate. 

23. The Tender Committee reserves the right to ignore minor deficiencies at their discretion 

in case of first call and no challenge whatsoever against such decision of the said 

committee will be entertained. In case of re tender, the Tender Committee reserves the 

right to ignore some deficiencies at their discretion and no challenge whatsoever 

against such decision of the said committee will be entertained. In case of third and 

subsequent calls, the Bid Evaluation Committee reserves the right to ignore some more 

deficiencies at their discretion and no challenge whatsoever against such decision of 

the said committee will be entertained. 
 

24. Bidders should upload their documents from original copies. Uploading Photocopy & 

illegible copies will not be accepted. 
 

25.  Each work will be awarded against specific set of machineries as indicated in Sl. No.17 

of this NIe T. 

26.  Quality Monitoring and Supervision Consultant. 
 

26.1 Reputed engineering firm may be engaged to act as Supervision Consultant as per 

direction of the Engineer-in-Charge. The Supervision Consultant will assist the 

Engineer-in-Charge to monitor the project, checking the quality and quantity of works 

etc. Supervision Consultant or any person authorized by the Engineer-in-Charge shall 

at all reasonable time have access to the site, all plant and all places where materials 

are being manufactured and tested. The contractor will have to afford every facility for 

and every assistance in obtaining the right to such access. 
 

26.2 Third Party quality audit may also be conducted for quality monitoring as per sole 

discretion of the Engineer-in-Charge. 
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27. This NIeT shall form a part of the contract document. The successful bidder on 

acceptance of his bid by the Accepting Authority, shall have to sign the contract 

consisting of NIeT, all tender documents forming part of the bid as uploaded at the time 

of invitation of bid, the rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence  leading there to and standard 

West Bengal Form No.2911(ii). 
 

28.  As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of 

West Bengal, the successful bidder will have to submit Additional Performance Security 

@ 10% of the tendered amount, if the accepted bid value is 80% or less of the Estimated 

amount put to tender.  

The Additional Performance Security shall be submitted in the form of Bank Guarantee 

from any Scheduled Bank before issuance of the work Order. If the bidder fails to 

submit the Additional Performance Security within seven working days from the date of 

issuance of Letter of Acceptance, his Earnest Money will be forfeited and other 

necessary actions as per NIT like blacklisting of the contractor, etc, may be taken. The 

Bank Guarantee shall have to be valid up to end of the Contract Period and shall be 

renewed accordingly, if required. 

The Bank Guarantee shall be returned immediately on successful completion of the 

Contract. If the bidder fails to complete the work successfully, the Additional 

Performance Security shall be forfeited at any time during the pendency of the contract 

period after serving proper notice to the contractor. Necessary provisions regarding 

deduction of security deposit from the progressive bills of the contractor as per 

relevant clauses of the contract shall in no way be altered /affected by provision of this 

Additional Performance Security.  

29. Cost of Tender Documents: The intending Bidders shall not have to pay the cost of 

tender documents for the purpose of participating in e-tendering vide Notification No. 

19-CRC/2M-10/2012 dated 21.12.2012 of the Superintending Engineer, Public Works 

Department, Government of West Bengal 

However, the successful bidder shall have to pay the cost of contract documents @ 

Rs.2505.00  (Rupees Two Thousand Five Hundred Five) only per set at the time of 

formal agreement. 

       Superintending Engineer 

       Asansol Municipal Corporation 

 



25 BID DOCUMENT FOR LAYING DI PIPES UNDER AMRUT SCHEME (REVISED DPR PHASE-
II) WITHIN ASANSOL MUNICIPAL CORPORATION UNDER AMRUT 

 

Memo No.   698/15/PW/Eng/2020                             Dated.  24.08.2020 

 

Copy forwarded to: 

1.   The Honourable Mayor, Asansol Municipal Corporation, 

2.   The State Mission Directorate, AMRUT, ILGUS Bhawan, Saltlake, Kolkata, 700061, 

3. The Commissioner, Asansol Municipal Corporation, 

4. The Superintending Engineer, M.E. Dte., Bikash Bhawan, Saltlake, Kolkata-700107 

5. The Chief Engineer,  Asansol Municipal Corporation, 

6. The Addl. Chief Engineer, M.E. Dte., Bikash Bhawan, Saltlake, Kolkata-700107, 

7. The Superintending Engineer, M.E. Dte., West Circle, Purba Bardhaman, 

8. The Finance Officer, Asansol Municipal Corporation 

9. The Executive Engineer/Asst. Eng, ME Dte., Asansol Division, with a request to be 

present on schedule date & time of BID opening. 

10. The Executive Engineer, Asansol Municipal Corporation 

11. The Assistant Engineer, MTC, Asansol Municipal Corporation 

12. The I.T. Co-ordinator, for display in A.M.C. Web Site & upload in wbetenders.gov.in. 

13. O.S, for arrangement of publication of the Notice in three national daily newspapers 

One in Hindi one in Bengali & one in English for a day. 

14. The Notice Board, A.M.C., (O.S, with a request for arrangement of display) 

15. Office Copy 

 

 

       Superintending Engineer 

       Asansol Municipal Corporation 

 

 

 

 



26 BID DOCUMENT FOR LAYING DI PIPES UNDER AMRUT SCHEME (REVISED DPR PHASE-
II) WITHIN ASANSOL MUNICIPAL CORPORATION UNDER AMRUT 

 

1. Eligibility TO ARTICIATE IN THE BID:- 

Having experience and technical acumen in Laying of rising main / distribution 

pipeline according to similar nature of work in single contract having quantity of total 

amount not less than given as follows, during last financial years prior to the date of issue 

of this Notice in any Government Department / Board / Semi-Govt. / Corporation / Statutory 

Authority / Undertaking etc. 

 

Sl. No 
of 

work 

Credential amount for 
similar nature of work 
in any one year of last 

five years. 

Initial earnest 
money. 

Minimum bank 
Solvency 
Certificate   

Minimum Annual 
Turnover in any one 
year during last five 

financial year  

1       

to      

5 

Rs. 16,00,000.00 Rs.80,000.00 20,00,000.00 40,00,000.00 

 

AND 

Having sufficient qualified technical personnel (to be employed under the firm for at least 2 

consecutive years) with sound knowledge and experience in execution of similar nature of 

works. 

AND 

Up to date GST certificate. 

Note:- Only works of nature depicted above completed successfully will be treated 

credential. The bidder have no adverse report, on any account, against their organization 

for any project worked during last 5 (five) years or working at present. This clause will lead 

for rejection of application, even after fulfilment of other eligibility criteria. However the 

tender inviting authority reserves the right to relax the eligibility criteria if felt necessary for 

the interest of fair competition. 

 

2. DOCUMENTS TO BE PRODUCED IN SUPPORT OF CREDENTIAL FOR BID PART 

(PREQUALIFICATION DOCUMENTS):- 

A successful performance and completion certificate supplemented with work order 

along with payment certificate issued by the competent authority shall have to be furnished 

in support of credibility in terms with eligibility criteria depicted in this Notice (Ref: Sl. No. 3 

: Eligibility to participate in the Bid). Besides this, following documents shall have to be 

furnished: 
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Particulars of ownership / partnership or Board of Directors pertaining to the 

Organization / Company / Firm. 

a) Valid documents in support of annual Turnover. 

b) Experience and address, fax & telephone nos., mobile no., & E-mail ID nos. of the 

firm. (All documents in original to be produced in due course of time as & when asked by 

the Bid inviting authority.) 

3. ELIGIBILITY TO PARTICICIPATE IN THE BID:- 

Rs.80,000.00 as Earnest Money Deposit shall accompany with Bid Proposal in favour of the 

“Asansol Municipal Corporation, Payable at Asansol.” 

Earnest money is to be deposited either online by net Banking through using ICICI Bank 

Payment Gateway or offline through RTGS / NEFT. Please refer Memo No 3975-F(Y) dated 

28.07.2016 of the Finance Department, Govt. of West Bengal. 

2% of quoted amount beyond Rs. 80,000.00 should have deposited by the bidder within 3 

days after receiving of work order. 

4. SITE INSPECTION AND GENERAL INFORMATION:- 

Intending Bidders are required to inspect the site of the Project with particular reference to 

location and infrastructure facilities. They are to make a careful study with regard to availability of 

materials and their sources and all relevant factors as might affect their rates and prices. They are 

also acquainted with relevant IS specifications with latest amendments, CPHEEO manuals, Clauses 

& Sub Clauses of the Bid documents and to have fully acquainted with all details of work front, 

communications, underground utility services,  seasonal weather and its variation, labours, water 

supply, existing & proposed site levels, position and diversion of transportation and barricading , if 

required, electricity and any other general information including topological condition & existing 

level and level pertaining to and needed for the work to be completed in time properly. 

5. TIME OF COMPLETION OF WORK:- 

Time of completion of the Contract is 90 (Ninety) calendar days from the date of receiving of 

D.I. pipe. 

6. BID DOCUMENTS:-  A full set of Bid documents consists of 2 Parts. These are 
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PART I :-Containing all documents in relation to the name of the firm applied for and 

credential possessed along with all documents as depicted in Sl. No. 3 along with this NIeB and its 

all corrigenda‟s. 

AND 

Section A: Description of the Project.             

Section B: Conditions & requirements for-Bidding.                  

Section C: General conditions of the Contract.                 

Section D: General specifications of Workmanship and materials for Civil Works.                

Section E: ANNEXURES under Section I: Drawing of Pipeline network (Annexure I) 

AND 

PART II :-Containing the Following Document. Bid Price / Price Schedule. (xls format) 

 

7. VALIDITY OF BID:- 

A Bid submitted shall remain valid for a period of 120 calendar days from the date set for 

opening of Bids. Any extension of this validity period if required will be subject to concurrence of 

the Bidders. 
 

8. WITDRAWAL OF BID:- 

A Bid once submitted shall not be withdrawn within the validity period. If any Bidder / 

Bidders withdraw his / their Bid(s) within the validity period then Earnest Money as deposited by 

him/them will be forfeited. 

 

9. ACCEPTANCE OF BID:- 

The "Superintending Engineer, Asansol Municipal Corporation" will accept the Bid. He / She 

does not bind himself / herself to accept otherwise the lowest Bid and reserves to himself / herself 

the right to reject any or all of the Bids received without assigning any reason thereof. 

 

10. INTIMATION TO THE BIDDERS:- 

The successful Bidder will be notified in writing of the acceptance of his Bid. The Bidder 

then becomes the “Contractor” and he shall forthwith take steps to execute Formal Contract 

Agreement in appropriate “ASANSOL MUNICIPAL CORPORATION Tender form with the "The 

Superintending  Engineer , Asansol Municipal Corporation," and fulfil all his obligations as required 

by the Contract. 

11. ESCALATION OF COST:- 

There will be no escalation in cost for materials or labour and the contract price mentioned 

in the contract stands valid till completion of the contract, and other obligation, if any. 
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12. EXECUTION OF WORK:- 

The Contractor is liable to execute the whole work as per direction and instruction of the 

"Engineer in Charge" of the work under the control of “Superintending Engineer, Asansol Municipal 

Corporation.” 

 

13. MODE OF PAYEMENT:- 

Payment will be made to the successful Bidder by the “Superintending Engineer, Asansol 

Municipal Corporation" periodically only on receipt of written recommendation of “Engineer in 

Charge”. 

 

14. INFLUENCE:- 

Any attempt to exercise undue influence in the matter of acceptance of Bid is strictly 

prohibited and any Bidder who resorts to this will render his Bid liable to rejection. 

 

15. SPECAIL TERMS AND CONDITION:- 

1) In case office faces sudden closure owing to reason beyond the scope and control of "The 

Superintending Engineer, Asansol Municipal Corporation", any of last date/dates as schedule in Sl. 

No 7 may be extended up-to / to next and following working day without issuing further and 

separate notice should the "The Superintending Engineer, Asansol Municipal Corporation", feels it 

to be necessary and exigent. 

2) Persons having authenticated and having registered Power of Attorney may be considered 

lawfully becoming to be acting on and for behalf of the Bidder. 

3) Sufficient care has been taken to avoid variance in between the contents of the listed 

Documents in the Bid document. However, if there is any variance between the contents of different 

documents, the provision of documents appearing earlier in the list shall prevail over the same 

provided in the contents coming later. 

4) Imposition of any duty/tax/rule etc. owing to change /application in legislations / 

enactment shall be considered as a part of the contract and to be adhering to by the 

Bidder/Contractor strictly. 

5) Bid Acceptance Authority is the "The Superintending Engineer, Asansol Municipal 

Corporation". 

6) In case of any dispute arising from any clauses of similar nature between bid documents 

and Asansol Municipal Corporation Tender Form "K", the decision of the “Superintending Engineer, 

Asansol Municipal Corporation.” will be final and binding. 

7) All usual deductions for taxes as applicable i.e. GST, Labour welfare cess etc. as 

applicable will be made from the bills from time to time (please refer cl.57 of section C). 
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8) No conditional Bid shall be entertained. 

9) In the event of e-Filing intending bidder may download the Bid document from the website 

http://wb.tender.gov.in directly by the help of Digital Signature Certificate & necessary cost of Bid 

document (if any) may be remitted either online by net Banking through ICICI Bank Payment 

Gateway or offline by RTGS/NEFT. Technical Bid & Financial Bid both will be submitted 

concurrently duly digitally signed in the Website http://etender.wb.nic.in. Bid document may be 

downloaded from website & submission of Technical Bid/Financial Bid as per Bid Schedule. Any 

Bid without such earnest money (Except exemption as per G.O.) shall be treated as informal and 

shall be automatically cancelled. 

10) The Bidder‟s own responsibility and risk is encouraged to visit and examine the site of 

works and its Surroundings and obtain all information that may be necessary for preparing the Bid 

and entering into a contract for the work as mentioned in the Notice inviting Bid, the cost of visiting 

the site shall be at the Bidder‟s own expense. Traffic management and execution shall be the 

responsibility of the Agency at his / her / their risk and cost. 

11) Prospective applicants are advised to note carefully the minimum qualification criteria as 

mentioned in „Instructions to Bidders‟ before bidding. 

12) During scrutiny, if it is come to the notice to Bid inviting authority that the credential or 

any other papers found incorrect / manufactured / fabricated, that Bidder will not be allowed to 

participate in the Bid and that application will be out rightly rejected without any prejudice. 

13) Before issuance of the work order, the Bid inviting authority may verify the Credential & 

other documents with the original of the lowest bidder if found necessary. After verification, if it is 

found that such documents submitted by the lowest bidder is either manufacture or false, in that 

case, L.O.A./ work order will not be issued in favour of the bidder under any circumstances. 

14) If any discrepancy arises between two similar clauses on different notifications, the 

decision of "Superintending Engineer, Western Circle, M.E. Dte." is final & binding. 

15) Contractor shall have to comply with the provisions of (a) the contract labour (Regulation 

Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification 

thereof or any other laws relating thereto and the rules made and order issued there under from 

time to time. 

16) Where an individual person holds a digital certificate in his own name duly issued to him 

against the company or the firm of which he happens to be a director or partner, such individual 

person shall, while uploading any Bid for and on behalf of such company or firm, invariably upload 

a copy of registered power of attorney showing clear authorization in his favour, by the rest of the 
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directors of such company or the partners of such firm, to upload such Bid. The power of attorney 

shall have to be registered in accordance with the provisions of the Registration Act, 1908. 

17) Any legal matter will be settled within the jurisdiction of Hon‟ble District Judges Court at 

Asansol, Dist.-Paschim Bardhaman, West Bengal. 

18) Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. 

seeking clarifications thereof or interpretation of any of the conditions of the Bid documents before 

the Bid Inviting Authority in writing 48 hours prior to Pre Bid Meeting, beyond such period no 

representation in that behalf will be entertained by the Bid Inviting Authority. 

19) The successful Bidder will remain liable for following with West Bengal Contract Labour 

(Regulation & Abolition) Act 1970 and necessary certificates from appropriate authority to be 

submitted within 07 (seven) days from the date of issue of work order, otherwise the work order will 

be cancelled. 

20) The participating bidder has to survey the location of distribution zone. Agency will 

supply and fixed Sluice valve, Non return Valve, Pressure Release valve, Air Release valve, all types 

of mechanical joint (J.P. coupling in place of bolted collar will not be accepted) Specials, Valves will 

be Kriloskar IVI, Kalpana & Upadhayay make only supply and installation by agency) may be 

located at junction point and at the point where diameter of the pipe changes as per standard 

norms and as per direction of engineer in charge and valve chamber with 25 mm thick M.S. Cover, 

end cap etc. as mandatory document under technical bid. Test certificate of valves, D.I. fittings & 

accessories must be enclosed before fixing the valve. No extra payment will be made for any types 

of valves, mechanical joint, specials and all other necessary materials.  

21) The successful bidder has to provide detailed estimate along with rate analysis (if any) 

and drawing of each zone along with sectional drawing for each diameter of pipe (in reference of 

drawing uploaded under technical document of this bid) for all works against each item as per the 

clause 3.0 of Section A & Items in BOQ (xls format) with all necessary break up elaborately for 

justification of rates if asked by the concerned authority before acceptance of bid which will be 

treated as part of contract and the working drawing will also be prepare on the basis of this 

document later and will be sent for approval to competent authority. The total estimated cost 

against total quantity of pipe will be represented by unit rate for each item of work. For preparation 

of estimate the agency may consult PWD Schedule, PHE Schedule and approved market rate. After 

completion of work agency will be bound to submit the in build drawing of laid pipe line, 

mechanical joints, specials, valves and accessories before submitting the final bill. 

22) Successful Bidder will have to submit requirement of all materials, work programme and 

working drawing for laying and sectional drawing as per IS Specification for each dia. of pipe (on 

the basis of clause 20 of this section) after awarding work order by competent authority. 
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23) The Approximate quantity of Pipes to be laid may be deviate by (+/-) 10% of the total 

quantity as given in Sl. No. 2 considering the actual site condition and scope of work. 

24) Payment will be made phase wise against each item of work as per clause 57 of Section 

C of the bid document. Additional Security Deposit @ 8% (eight percent) will be deducted from each 

and every running bill. The entire amount of such 10% (ten percent) of Security Deposit (Initial 2% + 

additional 8%) will be refunded without any interest only after one year of successful running / 

completion of the whole project work in all respect as per clause 57 of section C after full 

satisfaction of E.I.C. No argument will be considered for released of S.D. money due to delay of 

completion of total project. 

 

Superintending Engineer, 

Asansol Municipal Corporation 
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INSTRUCTION TO BIDDERS/BIDDERS 

SECTION  A-I 

 

1. General guidance for e-Biding:- 

Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed 

for assisting them to participate in e-Biding. 

2. Registration of Bidder:- 

Any Bidder willing to take part in the process of e-Biding will have to be enrolled and 

registered with the Government e-procurement system, through logging on to 

https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the web 

portal. 

3. Digital Signature certificate (DSC):- 

Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for 

submission of Bids, from the service provider of the National Information‟s Centre (NIC) or any 

other bonafide service provider on payment of requisite amount. Details are available at the Web 

Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token. 

4. Process of submit of Bid Documents:-  

The contractor can search and download NIeB and Bid Documents electronically from 

computer once he logs on to the website mentioned in Clause 2 using the Digital Signature 

Certificate. This is the only mode of collection of Bid Documents. 

5. Submission of Bids:- 

General process of submission, Bids are to be submitted through online to the website 

stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the other is 

Financial Proposal before the prescribed date and time using the Digital Signature Certificate (DSC) 

the documents are to be uploaded virus scanned copy duly Digitally Signed. The documents will 

get encrypted (transformed into non readable formats). 

A. Technical proposal:- The Technical proposal should contain scanned copies of the 

following further two covers (folders). 

A  Statutory Cover Containing:- 

A 1. Prequalification Document 

i. As per Sl. No. 4  

ii. Prequalification Application (Sec-B, Form – I) 
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iii. Scanned Copy online Transaction of earnest money (EMD) as prescribed in the NIeB 

against each of the serial of work in favour of “Asansol Municipal Corporation,” payable at Asansol. 

A 2. NIeB (downloads and uploads the same Digitally Signed) 

A 3. Technical Document (To be filled, scanned & digitally signed) 

i.  Financial Statement (Section – B, Form – II). 

ii. Affidavits (Ref:-Declaration of The Bidder ) 

iii. Bank Solvency Certificate. 

iv. Form III & IV Of Section B. 

v. Declaration by the Bidder. 

vi. Prepared Drawing in pdf format (A0 scale)  

     (The AutoCAD drawing may be obtained from concerned divisional office after publishing 

of the bid document for showing locations of different items if required and sluice valve chambers 

and to be uploaded.)  

B. Non statutory Cover Containing/My Documents:- 

i. Registration Certificate under Company Act. (if any). 

ii. Registered Deed of partnership Firm/ Article of Association and Memorandum 

iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 

iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last five years 

(year just preceding the current Financial Year will be considered as year – I) 

v. Clearance Certificate for the Current Year issued by the Assistant Registrar of Co-Op(S) 

ARCS bye laws are to be submitted by the Registered labour Co-Op(S) Engineers‟ Co.-Op(S) 

vi. List of machineries possessed by own / arranged through lease deed along with 

authenticated documents of lease / sub-lease / hire basis etc. 

vii. List of laboratory Instrument. 

 viii. List of technical staff along with structure and organization (Section–B, Form–III). 

Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and 

A2) will render the Bid liable to be summarily rejected for both statutory and non-statutory cover. 

Intending Bidders should upload Non-Statutory documents as per following folders in my 

document: 
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E-Bidding system of Government of W.B. 

Bidder Document Sub Category Master 

Sl. 
No 

Category 
Name 

Sub Category Name Sub Category Description 

A CERTIFICAT
ES 

A1. ERTIFICATES 1)West Bengal GST & other taxes as per Govt. Norms. 

2)E.S.I Registration Certificate. 

B COMPANY 
DETAILS 

B1. COMPANY DETAILS 1 1. Proprietorship Firm (Trade License). 

2.Registered Deed of partnership Firm 

3. Registration Certificate under Company Act. (If any). 
Ltd. Company (Incorporation Certificate , Trade 
License) 

4.Power of Attorney (For Partnership Firm/ Private 

Limited Company, if any) 

5.Society (Society Registration copy, Trade License) 

C CREDENTIAL CREDENTIAL1 Similar nature Work &Completion Certificates along 

with work order and payment certificate issued by 

competent authority (as per Sl No. 4 of NIeB) 

D EQUIPMENT D1.LABOURTARY  

D2. CIVIL MACHINERIES  List of Machineries and equipment 

necessary for field as well as laboratory test of all 

materials as per NIeB 

D2. ELECTRICAL 
MACHINERIES 

D2. MECHNANICAL 
MACHINERIES 

D2. MISCELLENEOUS 

MACHINERIES 

E
E 

FINANCIAL 
INFO 

E1. P/L & BALANCE SHEET 

2011- 12 

P/L & BALANCE SHEET (As per NIeB) 

E2. PAYMENT CERTIFICATE 1 Payment Certificate in support of valid credential only to 

be submitted(as per NIeB) 
E3 PAYMENT CERTIFICATE 2 

F

F 

MANPOWER F1. TECHNICAL PERSONNEL 1.List of sufficiently qualified technical person (as 

per Sl No 4 of NIeB) 

F2. TECHNICAL PERSONNEL 

ON CONTRACT 

1. List of technical personnel employed under the 

organisation (or on contact basis) in details with 

name, qualification, experience and, address with 

contact number. 
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h

G 

DECLARATI

ON 

DECLARATION 1 1. Bank Solvency Certificate (As per NIeB) 

DECLARATION 2 2. Valid Document in support of annual (As per 

NIeB) 

DECLARATION 3 3. Corrigendum and additional document (if any). 

 

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & 

A2) will render the Bid liable to summarily rejected for both statutory & non statutory cover. All 

Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the contractor 

in the Declaration Folder of My Documents. 

C. Bid Evaluation:- 

i. Opening and evaluation of Bid: - If any Bidder is exempted from payment of EMD, 

copy of relevant Government order needs to be furnished (applicable in case of Registered Labour 

Co-Operative Society). 

ii. Opening of Technical proposal: - Technical proposals will be opened by the Bid 

Inviting Authority electronically from the website using his/ her Digital Signature Certificate. 

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if 

found in order, cover (Folder) for non-statutory documents (vide Cl. No. – 5.A-2) will be opened. If 

there is any deficiency in the statutory documents the Bid will summarily be rejected. 

iv. Decrypted (transformed in to readable formats) documents of the non-statutory cover will 

be downloaded and handed over to the Bid Evolution Committee. Scrutiny of technical proposal 

and recommendation thereafter and processing of comparative statement for acceptance etc. will 

be made by the Tender Committee, Asansol Municipal Corporation. 

v. Uploading of summary list of technically qualified bidders. 

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible 

Bidder and for which their proposal will be considered and uploaded in the web portals.  

Vii. While evaluation, the committee may summon the bidders and seek clarification / 

information or additional documents or original hard copy of any of the documents already 

submitted and if these are not produced within the stipulated time frame, their proposals will be 

liable for rejection. 

D. Financial proposal:- As per Sl. 11 , Bid Price / Price Schedule. To be uploaded 

digitally signed by the Bidder. 

6. Financial capacity 

Financial capacity of a Bidder will be judged on the basis of working capital and available bid 

capacity as mentioned in the NIeB to be derived from the information furnished in FORM-I and II 

(Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an applicant feels that 

his/their Working Capital beyond own resource may be insufficient, he/they may include with the 
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application a letter of guarantee issued by a first class Bank to supplement the applicant. This letter 

of guarantee should be addressed to the Bid Inviting/ Accepting Authority and should guarantee 

duly specifying the name of the project that in case of contract is awarded to the Bidder, the Bidder 

will be provided with a revolving line of credit Such revolving line of credit should be maintained 

until the works are taken over by the Authority. 

The audited Balance sheet for the last five years, net worth bid capacity etc. are to be 

submitted which must demonstrate the soundness of Bidder financial position, showing long term 

profitability including an estimated financial projection of the next two years. 

 

7. Penalty for suppression / distortion of facts:- 

Submission of false document by Bidder is strictly prohibited and in case of such act by the 

Bidder the same may be referred to the appropriate authority for prosecution as per relevant IT Act 

with forfeiture of earnest money forthwith. 

 

8. REJECTION OF BID:- 

 The Employer (Bid accepting authority) reserves the right to accept or reject any Bid 

and to cancel the Bidding processes and reject all Bids at any time prior to the award of Contract 

without thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform 

the affected Bidder or Bidders of the ground for Employer‟s (Bid accepting authority) action. 

The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting 

Authority through acceptance letter/ Letter of Acceptance The Letter of Acceptance will constitute 

the formation of the Contract. 

The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NIeB., all 

addenda-corrigendum, different filled-up forms (Section –B), Price Schedule and the same will be 

executed between the Bid Accepting Authority and the successful Bidder. 

 
 

 
 

Superintending Engineer, 
Asansol Municipal Corporation 
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SECTION – B FORM –I 

PRE-QUALIFICATION APPLICATION 

To  
The Superintending Engineer, 
Asansol Municipal Corporation, 
Asansol :: Burdwan, 
West Bengal, 
 

Ref: Bid for____________________________________________________________________  

________________________________________________________________ (Name of work) 

_______________________________________________________________________NIeB No.: 

Dear Sir,  

Having examined the Statutory, Non statutory and NIeB documents, I /we hereby submit all 

the necessary information and relevant documents for evaluation. The application is made by me / 

we on behalf of ____________________________________________________________________ in 

the capacity __________________________________________________________________duly 

authorized to submit the order.  

The necessary evidence admissible by law in respect of authority assigned to us on behalf of 

the group of firms for Application and for completion of the contract documents is attached 

herewith.  

We are interested in bidding for the work(s) given in Enclosure to this letter.  

We understand that:  

(a) Bid Inviting and Accepting Authority can amend the scope and value of the contract bid 

under this project.  

(b) Bid Inviting and Accepting Authority reserves the right to reject any  application without 

assigning any reason.  

Enclo:- e-Filling:-  

1. Statutory Documents  

2. Non Statutory Documents  

Date: -                                                                           Signature of applicant including title  
                                                                           and capacity in which application is made.
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SECTION – B 
Form - II 

FINANCIAL STATEMENT 
B.1 Name of Applicant: 

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the 

last five financial years.  (Attach copies of the audited financial statement of the last five financial 

years)  

Name of the item 

1st 
year 

(Rs. In 
lakh) 

2nd 
Year 

(Rs. In 
lakh) 

3rd 
Year 

(Rs. In 
lakh) 

4th Year 
(Rs. In 
lakh) 

5th 
Year 

(Rs. In 
lakh) 

a) Current Assets : (It should not include 
investment in any other firm)  

 

b) Current liabilities : (It should include bank 
over draft) 

 

c) Working capital : (a) – (b)   

d) Net worth :  (Proprietors Capital or Partners 
Capital or Paid up Capital + Reserve and 
surplus )  

 

e) Bank loan/ Guarantee :  (As per clause G.2. 
with all sub clauses) 

 

 

B.3 Annual value of construction works undertaken:  

Work in hand i.e. 

Work order issued 

As on 

31.03.2020 

As on 

31.03.2019 

As on 

31.03.2018 

As on 

31.03.2017 

As on 

31.3.20116 

As on 

31.03.2015 

       

 

 

Signed by an authorized officer of the firm 

              Title of the officer 

       Name of the Firm with Seal 

Date________________  
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Declaration  of the Bidder 

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid 

documents which is required to be submitted in time duly) 

I, ……………………………………………………………………………………………, son of 

………………………………………………………, aged about ……………………………… years by 

occupation …………………………………………. do hereby solemnly affirm and confirm as follow: 

1. That, I am the ……………………………………………………. Of 

……………………………………… have duly authorized by and competent to affirm this affidavit on 

behalf of the said Bidder. 

2. That, I have inspected the site of work covered under NIeB (NIeB No____ ) circulated 

through Office memo bearing No --------------------------------dated ---------- and have made myself fully 

acquainted with the site conditions existing level/proposed level and local conditions in and around 

the site of work. I have also carefully and meticulously gone through the Bid documents. Bid of the 

above named Bidder is offered and submitted upon due consideration of all factors and if the same 

is accepted, I on and for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise 

to abide by all the covenants, conditions and stipulations of the Contractual documents and to 

carry out, complete the works to the satisfaction of the Bid accepting Authority of the Work and 

abide by all instructions as may given by the Engineer in Charge of the work time to time. I also 

hereby undertake to abide by the provisions of Law including the provisions of Contract Labour 

(Regulation & Abolition) Act, Apprentice Act 1961, GST & other Taxes as per Govt. Norms Act as 

would be applicable to the Contractor upon entering into formal Contract / agreement with the Bid 

Inviting/Accepting authority. 

3. That I declare that, no relevant information as required to be furnished by the Bidder 

has been suppressed in the Bid documents. 

4. That the statement above made by me is true to my knowledge. 

Deponent 

Solemnly affirmed by the said 

………………………………………………… 

Before me. 

……………………………………………………………………………….. 

(1st class Judicial Magistrate / Notary Public)     
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SECTION - B 
FORM- III 

STRUCTURE AND ORGANISATION 
 

A.1 Name of applicant : 

A.2 Office Address : 

Telephone No. and Cell Phone No. :  

Fax No. :  

E mail : 

A.3 Attach an organization chart showing the structure of the company with names of  

Key personnel and technical staff with Bio-data. :  

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,  

 

                                                                                       Signature of applicant including title  

                                                                                   and capacity in which application is made.  
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SECTION - B 

FORM – IV 

C. DEPLOYMENT OF MACHINERIES 

 (In favour of owner / lessee):- 

(Original document of own possession arranged through lease deed to be annexed) 

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of 

release of Machineries.)  

Name of 
Machine/ 

Instrument 

Make Type Capacity Motor / 
Engine 

No. 

Machine 

No. 

Possession Status Date of 
release If 
Engaged 

Idle Engaged 

 

For each item of equipment the application should attach copies of  

(i) Document showing proof of full payment, (ii) Receipt of Delivery,  

(iii) Road Challan from Factory to delivery spot is to be furnished.  

 

                                                                        Signature of applicant including title  

                                                                    and capacity in which application is made.  

 

 

 

 

 

 

 

 

 



43 BID DOCUMENT FOR LAYING DI PIPES UNDER AMRUT SCHEME (REVISED DPR PHASE-II) 
WITHIN ASANSOL MUNICIPAL CORPORATION UNDER AMRUT 

 
 

SECTION – A 
DESCRIPTION OF THE PROJECT 

1.0  GENERAL:-  

Laying D.I. pipes (All types & Class) including earth work in excavation in trenches, 

shoring (if necessary) of adequate width having minimum depth to keep the top surface of 

pipe 1.00 M below of the existing ground level in any kind of soil mixed with boulder, metal 

crust, concrete pavement, any road  sub-grade and its flank etc., dewatering  the   trenches, 

preparing the bottom surface  of the trenches  for continuous bedding including sand filling 

(if necessary) or over ground installation to cross ditches etc. supported with RCC pillars 

as & when necessary and fitting, fixing, jointing (all types of joints) complete. 

ISI marked Ductile Iron / Cast iron fittings conforming to IS: 9523-2000 for push on 

joint / Flanged Joint / Mechanical Joint with externally and internally coated with Fusion 

Bonded Epoxy with necessary jointing material rubber gasket (IS 5382 1985) will be 

supplied by bidder.  

Other accessories, valves, specials  etc. as per requirement, in  position, cutting, 

chamfering of pipes as required, carriage of materials from departmental store to work site, 

construction of sluice valve chambers with 25 mm thick M.S. cover including supply and 

fitting in position of all specials, accessories, Mechanical joint (J.P. Coupling will not be 

accepted in place of bolted collar), sluice valve, non return valve, Air release valve, 

Pressure release valve of different dia. as per requirement and direction of E.I.C., filling of 

the trenches with excavated materials, consolidating the same in layers, permanent road 

restoration as per drawing enclosed herewith, guarding trenches with temporary bamboo 

railing for safety where necessary, emergency horizontal auger boring ( for roads other 

than NH & SH) where necessary, removing the surplus materials from site including all 

labour charges, tools and plants, hydraulic pressure testing, cleaning and disinfection of 

pipes etc. complete in all respect as per IS 12288-1987 (latest edition) and instruction of 

E.I.C.  

Emergency horizontal road crossing by Augor-boring and jack pushing where 

necessary as per direction of E.I.C. including cost of M.S./Hume pipes as casing pipe 

including boring charge, pipe laying and jointing, making barricades, lighting arrangement 

etc. all complete as per direction of E.I.C. For 100 mm dia to 500 mm dia pipes. 
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[Only the pipes, titan rubber rings of different diameter will be supplied 

departmentally free of cost].  

All sluice valve, non return valve, Air release valve, Pressure release valve of 

different dia. sluice valve where necessary will be supplied by agency. The surplus and 

unused Pipe materials are to be returned to store at his own cost). The valves make will be 

Kriloskar, Upadhyay.  

2.0  LOCATION:- 

The site for laying of D.I. pipe will be as per site name of Sl. No. 1 to 17. Bidder is requested 

to visit the site physically before quoting the rate. The site of Sl. No. 1 to 4 is at Jamuria under 

Borough I within Asansol Municipal Corporation and Sl. No. 5 is at Kulti under Borough No VIIII, IX, 

& X within Asansol Municipal Corporation. 

 

3.0  DETAIL SCOPE OF WORKS:- 

I. The agency has to quote the rate on the basis of quantity of laying as per length shown in 

the table page no- 3 and existing condition of the site as unit rate diameter wise. The participating 

agency has to carefully inspect the site and collect all data for preparation of justified estimate and 

thereafter evaluation of unit rate against each item of BOQ. The participating agency also includes 

the cost of all such items in estimating the total cost which is required to complete the work 

complete in all respect. 

 

II. The work is to be executed as per related IS Specification, Asansol Municipal Corporation 

duplicate tender form and other specification laid down in the bid. The DI Pipes and D.I tyton rubber 

joints of different diameter will be supplied by Asansol Municipal Corporation. 

III. The contract comprises of laying of the Rising main & Distribution System and laying, 

fitting, fixing, jointing, distribution pipes and all other works incidental thereto as desired and set-

forth in the specification, bidders are advised to inspect the site before tendering, extra claims on 

the ground of insufficient data and absence of knowledge about conditions prevailing at site shall 

not be entertained. 

IV. The participating agency has to carefully inspect the site and collect all data for 

preparation of justified estimate and thereafter evaluation of unit rate against each item of BOQ 

where additional work of shoring, BFS, RCC column, sand filling Sluice valve and chambers etc. are 

required. The whole planning thereof will be upload in pdf format in a folder under technical bid. 

This will be one of criteria to judge the technical ability of the participating agency. This will be the 
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basis on which the successful bidder has to submit the details of estimate if asked for before 

acceptance of bid. The final drawing (6 copies) prepare on the basis of the above will be prepared 

after issuance of work order and will be approved by competent authority if found correct. 

V. The work has to be carrying out on the basis of the approved drawing and part drawing 

has to submit along with each R.A bill submitted by the Contractor. 

VI. After completion of the work a completion in build drawing (6 copies) in suitable scale 

with position of pipes (diameter wise and its length), specials / fittings and valves issued to him by 

department or supplied by them have to be submit along with final bill. The final bill shall not be 

paid unless they said stipulation is complied with.  

VII. Care has been taken to make the uploaded drawing as correct as possible; nevertheless 

these drawings must be checked thoroughly by the tenderers‟ who will be held responsible for 

satisfactory work of the pipe connection with all its details. Any discrepancy noticed should be 

pointed out before the work is commenced. Under all circumstances, the contractor will be held 

responsible for the satisfactory completion. In case of any discrepancy between the drawing and 

the schedule of tender, the decision of the Superintending Engineer will be final and binding. 

VIII. The works are to be carried out strictly in accordance with approved drawing and 

specification supplemented by other detailed working drawings as the Engineer-in-Charge may 

sign, if necessary, from time to time. For any change, no extra claim will be entertained. 

IX. The pipes are to be laid as far as practicable along road flanks with least hindrances to 

the vehicular traffic. The contractors are to obtain the information regarding the layout and precise 

position of the underground electric main, telephone or other Cables. No responsibilities in this 

respect will be taken by the Directorate. The contractor will have to cut metal road where suitable 

road flank is not available and its cost is included in the relevant items of the work. The information 

regarding the layout and precise position of the underground electric main, telephone or other 

cables. No responsibilities in this respect will be taken by the directorate. The contractor will have 

to cut metal road or bituminous road of any thickness where suitable Road flank is not available 

and its cost is included in the relevant items of the work. 

X. The trenches will have to be adequately protected against accidents continuously 

throughout day and night. Demonstrations of danger signals, red lamps and other signs as may be 

required at the vintage point and imperative upon the contractors in the interest of public safety.  

XI. The contractors‟ will further shore up and support to the satisfaction of the Engineer-in-Charge, 

all building works, electric mains, telephone or other cables, surface storm water, drains, ditches, 
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culverts, water sources, water mains and other pipes which may be or likely to be affected or 

endangered or disturbed by the works, being in the line thereof and continuous thereto. 

XII. The contractors‟ will be liable for and make good at their own expenses within a reasonable 

period of time to be fixed by the engineer-in-charge, all damages which may be occasioned to one 

or combination of items in building, walls, water mains and other pipes by or in consequence of the 

execution of the works or accident whatsoever, in the event of default (in lapse with respect to the 

time limit) it shall be lawful for the undersigned to employ other agency to make good the damages 

at the risk at cost of the contractors‟ after a 24 hours written notice period has elapsed. The 

expenditure amount in above situation will be deducted from the bills of agency.  

XIII. In case of trenches in front of any holding so as to block its passage of communication, 

the contractors will have to make for temporary arrangements to remove the difficulties by 

provision of wooden planks or otherwise and removing the same after the trenches are filled up.  

XIV. The tenderers will consider the conditions and adjust the extent of liabilities involved 

and quote their rate accordingly. Since no extra claims will be entertained separately on that 

account, inspection of sites prior to tendering, therefore, should be done by the tenderer. Further 

“Laying of Pipes” shall also include. Excavation of trenches a depth ensuring a minimum cover of 

one metre over the top of the pipe. No extra cost will be paid for hard rock cutting, concrete road 

cutting, bituminous road cutting and extra heap of garbage‟s, dismantled building rubbish items 

and earth.    

XV. Decision of the engineer-in-charge in this respect is final. The excavation shall have to be done 

through any materials (e.g. soil, premixed road surface, concrete to roads etc.) with shuttering and 

dewatering as may be required to protect the trenches and facilities the works during execution. 

This also includes cutting and removing trunks and roots of trees up to 200 mm dia.  

XVI. Cutting the pipes to sizes (except for damaged ends supplied by the Department, where 

necessary), lowering and placing them along trenches including laying, fitting and jointing with 

rubber gasket and / or solvent cement joint and or D.T. joint as the case may be. Filling the trenches 

in layers of 15 cm. each layer being adequately watered and consolidated. The filling has to be done 

after completion of the joints and after affecting the hydraulic test as per specification.  

XVII. After removal of the surplus excavated materials (extra earth will be cleaned by the agency at 

his own cost as per direction of “Engineer in Charge”)  the trenches have been rammed to the 

satisfaction of the Engineer-in-charge, if any, serviceable materials such as bricks and stones 

ballast and chips, stone-setting, asphalt etc. are available from roads and other road flanks along 

which the pipes have been laid for permanent road restoration of the same, contractor will arrange 
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for stacking these materials properly and separately as per direction of Engineer-in-Charge for 

which, no extra payment will be entertained in this situation. 

XVIII. The contractors‟ rates for laying pipes will also include the cost of all the items of 

works mentioned with this Clause.  

XIX. In general, the pipes have to be laid below 1 metre from the existing ground level but if 1 

metre cushion cannot be maintained anywhere to maintain the hydraulic gradient in the undulating 

terrain, (+/-) 10 % deviation in respect of such situation will be acceptable. 

XX. The contractor will provide his own arrangement for every cost, charges or expenses 

which may be claimed or any person public or private or government concerned, occurred to the 

property of life of any such concern or person (as the case may be) by or in consequence of the 

execution of the said work or in respect of any labour of work, entitled upon said work for which, no 

extra payment will be allowed.  

XXIV. EXCAVATION OF FOUNDATION, FILLING UP TRENCHES:  

Foundation to be excavated as per drawing. The depth and width of trenches to be properly 

maintained. The bed of trench is to be properly levelled and rammed. Any water accumulated in the 

trenches due to sewage or rain water to be dewatered at the cost of contractor. The laying rate 

includes for excavation in whatever soil and stone hard or soft that may be found and breaking 

through any underground structure surface metalling, pegging and trimming and pumping, if 

necessary, for removal of water or muddy water, taking out mud keeping the top soil separately or 

unavailing of surplus materials, tapping and shoring excavated materials, matching temporary 

instalment and maintenance of surface and every other expense in strict conformity with the 

specification. At First the excavated areas around the foundation structure are to be filled up 

properly to the required levels with the earth obtained from excavation. The filling should be done 

properly consolidated with Iron Rammer and sprinkling water. The cost of filling up the trenches 

includes relevant items of work for which, no extra payment will be made.  

XI. permanent ROAD RESORATION (bituminous Road/Concrete Road):   

After 10 to 15 days the above kutcha roads and other road flanks along which the pipes have 

been laid, have to be permanently restored fully by filling, watering and consolidating in accordance 

with specification. Filling up the trenches with loose excavation materials followed by a loose layer 

at the top is not permitted. For any lapse on part of the contractor in this respect, a deduction as 

decided by the Engineer-in-Charge shall be made from bill which becomes payable under this 

contract. Agency will restore the road by supplying, dressing and consolidating 150 mm thick brick 

bats (75 mm thick brick bats consolidation in two layers) and 75 mm thick morrum consolidation 
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above brick bats including ramming and proper rolling by power rollers should be done upon brick 

bats and morrum. The permanent road restoration will be done as per drawing enclosed herewith. 

No separate payment will be made for filling up of trenches to original level and proper 

consolidation thereto. Contractor will also have to dress the damaged alignment time to time as and 

when necessary during one year after completion of work and it is the tenure of the contract. All 

such costs must be included while quoting the rate. The contractors‟ must see that the finished 

tops of the filled up trenches do not give rise to any significant difference of level (i.e.  in  form  of  

hump or  depression  so  as  to  cause hindrances to vehicular traffic). In case of Concrete road 

restoration will be done by minimum 125 mm thick M20 grade of concrete. 
 

XXV. DEPARTMENTAL SUPPLY OF PIPES AND CARRIAGE:  

The departmental supply of D.I Pipes free of cost as non recovery items of different diameter 

free of cost for laying work and D. I fittings will supply departmentally with cost which will be 

recovered from the bill of agency, which are available from the local departmental store. List of 

materials will be prepared on the basis of the actual requirement duly once set by engineer-in-

charge so that, least possible D.I. pipes are left surplus which are to be returned back to local 

departmental store by the contractor for which no extra payment will be made and in case of D.I. 

fittings which will not return back from the agency. 
 

The carriage cost from store to work site has been provided in the respective item of the 

schedule, for which, no extra payment will be made. The contractor shall check the quality of 

materials before taking delivery of the same, any subsequent complaint in this respect shall not be 

entertained.  

The contractors‟ are solely responsible for the safe custody of those supplied materials 

onwards from the date of issue till the same are used in the work according to the contract and the 

surplus items are finally handed-over to this directorate / department. For any loss or damage 

occurring during this period, the contractors‟ will remain responsible and recovery will be made 

from them as per Rule. 

The contractors‟ at their own cost will supply labours for loading, unloading and stacking the 

materials as and when required by the engineer-in-charge.  

No carriage charges will be paid for any carriage within the campus of the work site, for any 

advance carriage (to relieve cage of the store), double carrying if it becomes necessary and return 

the surplus D. I. pipes to the departmental stores, no extra payment shall be made. The cost of all 

such carriage has been included and distributed in the relevant items of the bill of quantities.  

No claims for extra payment due to any delay of detention, dispute of non-procurement of 

materials to be supplied departmentally or for any other reason will be entertained.  
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XXVI. RECOVERY OF MATERIALS:  

For loss of damage of the materials supplied by Government or non-returning of surplus 

materials, recovery will be made from the contractor at the highest of the following rates:-  

Fifty percent in excess of departmental stock rate or the rate at which Municipality buy the 

material from agency at the time of recovery of value. 

Ten percent in excess of market rate at the time of recovery of value. Decision of the 

Executive Engineer / E.I.C. concerned in respect of market price is final and bindings.  

The contractors‟ should carefully examine the materials supplied from Govt. Store regarding 

its quality and suitability. No complaint in this regard will be entertained once the materials have 

been supplied to and received by the Contractors. 

XXVII.  DEPARTMENTAL MATERIALS AND COST:- 

All the materials (except D.I. Pipes and D.I. Tyton Rubber Gaskets  which are supplied free of 

cost as non-recoverable items and D.I fittings will be supplied departmentally on cost which will be 

recovered from the bidder bill) have to be supplied by the contractor.  

XXVIII. TIME OF COMPLETION:- 

The works for pipe line shall be completed in all respect by the contractors‟ within 365 (Three 

hundred and sixty-Five) days.  

In the event of work being not completed within this stipulated period, the contractors‟ will 

be liable to pay a penalty as clauses of Asansol Municipal Corporation duplicate tender form  

through which the tender will be accepted.  

The contractor will show satisfactory cause for delay in starting work if the works are not 

started within 10 (ten) days from the date work order. Otherwise, the contract will be terminated. 

The contractor will accordingly, prepare a time bound programmes and bar chart of execution with 

regard to all the items of work set-forth in a schedule and submit the same to the undersigned 

within 7 (seven) days‟ from the date of work order.  

For unsatisfactory progress of work, it will be the option of the undersigned / E.I.C. to 

withdraw the works out of the contractors‟ and to get the balance works done through any other 

agency at the risk and cost of the contractors‟.  

In case of recurrence of unsatisfactory progress, the undersigned / E.I.C. shall have the 

power to rescind the contract and to impose such penalties as have been specified in the Asansol 
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Municipal Corporation duplicate tender form. The contractor may further be debarred from 

tendering for works under this Directorate.  

Before starting the work, the contractor shall submit a target of progress schedule showing 

the different portions of work, he expects to complete against stages of time.  

XXIX. SITE ORDER BOOK:-  

The contractor will produce Site order book at site before commencement of the work duly 

numbering the page herein shall be recorded the orders, instructing comments, sketches etc. as 

may be issued at site by the undersigned / Engineer-in-Charge or his authorized representative 

from time to time. The contractor also will comply with such order, instruction, sketches etc. and 

will maintain the site order book till the contract is fulfilled and will be required to produce the same 

on demand by the Engineer-in-Charge.  

The site order book shall be a bound register full scrape size of fifty pages in triplicate duly 

marked two pages in each unit of three should have perforation beside, so as to be easily 

detachable.  

The contractors‟ or authorized representative (to be categorical named by the contractors) 

must sign any such orders, instructions, comments and sketches issued as a token acceptance in 

all three pages of the site order book.  

XXX.  ACCIDENT OR INJURY TO WORKMEN:- 

The Employer shall not liable for or in respect of any damages or compensation payable at 

law in respect or inconsequence of any accident or injury to any workman or other; person in the 

employment of the contractor or any sub-contractor, have and except any accident or injury 

resulting from any act or default of the employer, his agents, or servants. The contractor shall 

indemnify and keep indemnified the employer against all such damages and compensation, save 

and except as aforesaid and against all claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. 

4.0 SPECIFICATION OF DIFFERENT ITEM OF WORKS TO BE EXECUTED:-  

a)  Laying D.I. pipes (All types & Class of different diameters) with specials including earth 

work in excavation in of adequate width as per relevant IS Code having minimum depth to keep the 

top surface of pipe 1.00 M below of the existing ground level in any kind of soil mixed with boulder, 

metal crust, concrete pavement, road  sub-grade and its flank etc., in  position and carriage of DI 

pipes and fittings from departmental store to work site, filling of the trenches with excavated 
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materials, consolidating the same in layers, removing the surplus materials from site including all 

labour, tools and plants etc. Only the pipes and rubber rings for new pipes (rubber rings for old 

existing pipes will be supplied by agency at his own cost) will be issued departmentally. The 

surplus and unused materials are to be returned to store at contractor‟s own cost.) 

b) Laying of C.I. / D.I pipes & specials over brick or concrete pillar or wall up to height of 2 m 

above ground level aligning assembling etc. all complete including cost of all  salbullah staging, 

bamboo scaffolding tools & plants specials for hoisting and positioning etc. all complete as per 

specification and direction of E.I.C. 

c) Cutting cast iron / D.I. (all types) by chisel / Hacksaw including rendering the surface 

smooth to make it suitable for rubber gasket / rubber ring etc. complete as per direction of EIC.  (for 

old line only). 

d) Chamfering the spigot end of the C.I / D.I pipes for using in tyton joints line or otherwise 

by means of electric grinder set at site as per direction of E.I.C 

e) Cleaning thoroughly the inner surface of pipe line including special & valves by flushing 

with water & subsequently disinfection of the same pipe line by flushing again with water 

containing bleaching powder resulting in residual chlorine not less than 10 mg / Hr. after 24 hours 

of such filling including laboratory testing of water sample obtained from disinfected pipe line & 

disposal of water from the pipe line after completion of the work. The rate is including of cost of 

requisite water to be arranged by the Contractor. 

f) Supplying & delivery at working site CIDF sluice valve, Air release Valve, Pressure Release 

Valve  conforming to IS 14846-2000 (ISI marked) (Approved make: Kirlosker / Upadhyay only) Class 

PN 1.6 with cap, DI fittings of Electrosteel casting limited & Kezriwal casting limited make class K16, 

specials, mechanical Joint, with latest amendment, including stacking and inclusive of 

departmental inspection, packing charges, all taxes and duties as applicable and payable, flanged 

drilled as per IS 1538/1993 with latest amendment all complete will be supplied departmentally on 

cost which will recover from the bidders bill along with installation of the same as per direction of 

EIC.  

g) Making flange joint to D.I pipes and specials and valves including dewatering of trenches, 

tools & plants, labour etc as per specification and instruction of E.I.C. 

h) Hydraulically testing of different types of pipes, DI fittings, special valves in sections for a 

head of water not less than 1/2 (Half) the that pressure recommended by I.S or corresponding pipe 

materials whether the gauge pressure will remain static for 30 minutes by filling water including 

supply of necessary equipment‟s such as generator sets, pumps gauges etc. All complete as per 
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specification and instruction of E.I.C. [Water have to be arranged by the bidder himself and whole 

testing procedure will be accordance with as per IS: 3114 - 1965] 

i) Hire and labour charges for 75 mm dia bamboo railing on Jhau / Eucalyptus or other 

approved timber / bamboo posts 1.4 m above GL and 0.6 m below GL including tying strongly with 

coir ropes and boring holes for posts in any soil / concrete surface / Bituminous surface packing 

the sides etc. including cost of restoration to the damages of the ground to its original condition as 

per direction of EIC after removing barricade. 75 mm dia bamboo railing and 100 mm dia bamboo 

posts @ 1.4 meter apart railing with 3 rows. 

j) Dismantling all type of masonry including cement concrete stacking serviceable materials 

at site and removing rubbish as directed within a lead of 75 m in ground floor including roof.  

k) Cutting sub -grade of road (concrete bituminous carpeting & consolidated Ballast / brick 

soling & other sub-grade materials by means of chisels/Hammer other equipments (for trenches & 

laying of pipe line.) 

l) Emergency horizontal road crossing by Augor-boring and jack pushing where necessary 

as per direction of E.I.C. including cost of hume pipes as casing pipe including boring charge, pipe 

laying and jointing, making barricades, lighting arrangement etc. all complete as per direction of 

E.I.C. For 100 mm dia to 500 mm dia pipes. (including cost of MS pipe, hume pipe, crossing on 

National Highways, Railways crossing and G.T. Roads) 

m) Construction of sluice valve chamber as per drawing supplied by concerned division or 

standard drawing given by contractor and approved by E.I.C with brick work in cement mortar (6:1) 

over 15 cm. of WCC (6:3:1) with supply of approved quality (Heavy type) C.I surface box embedded 

in 25 mm thick MS sheet cover for the road width 4.0 meter and above and 125 mm thick removable 

slab in (3:1.5:1) for road width less than 4.0 meter including fitting, fixing and overhauling and 

instruction of  E.I.C  

n) Supply and Installation  of DI fittings as per IS 13382-1992 with latest amendment or end 

cap (all are Electrosteel casting limited & Kezriwal Casting limited make) (which will be supplied 

departmentally on cost recover from the bidders bill). 

o) Hire and labour charges for shuttering with cantering and necessary staging up to 4 meter 

using approved stout props for and thick hardwood planks of approved thickness with required 

bracing for concrete slabs, beams and columns, lintels curved or straight including fitting, fixing 

and striking out after completion of works (up to roof of ground floor), as per drawing, specification 

& direction of E.I.C.  
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p) Ordinary cement concrete (mix M-20 grade) with graded stone chips (20 mm nominal size ) 

excluding shuttering and reinforcement if any in ground floor as per relevant IS Codes. a) Pakur 

variety in ground floor. 

q) Reinforcement for all reinforced concrete work in all sorts of structures including 

distribution bars, stirrups, binders etc. including supplying of rods, initial straightening and 

removal of rust (if necessary), cutting to requisite length, hooking & bending to correct shape (if 

necessary) placing in proper position & binding with 16 gauge black annealed wire at every 

intersection etc. complete as per drawing & specification including cost of wire. 

r) Ordinary cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal size) 

excluding shuttering and reinforcement if any in ground floor as per relevant IS Codes. a) Pakur 

variety in ground floor. 

s) Single brick flat soling of picket jhama bricks including ramming & dressing bed to proper 

level & filling joints with powder earth or local sand. 

t) Restoration of late rite / morrum / bituminous road to its original condition with old and 

new materials and by supplying edging etc. over a layer of B.F.S. complete as per direction of and 

satisfaction of E.I.C. 

5.0 Limit of Contract:-  

The limit of contract starts from preparation of complete drawing of respective zone showing 

diameter and length of pipe, Valve etc. and after approval of same by competent authority proper 

execution according to specification and after completion of the job preparation of final drawing 

and submission of the same to competent authority. In between the above, all the works required 

for successful completion of the completion of the component are in the scope of the above work. 

 

Superintending Engineer, 
Asansol Municipal Corporation 
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SECTION - B 

CONDITIONS & REQUIREMENTS FOR BIDDING 

1. Submission of e-bid document will not be allowed beyond the schedule time indicated 

in the e-bidding. 

2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xls 

sheet after digitally signed super scribing the name of the work, name & address of the bidder, NIB 

No and date of submission of the e-bid. 

3. Each page of the e-bid documents, drawing etc. has to be digitally signed / initiated by 

the authorized signatory. 

4. No e-bid proposal will be entertained without the earnest money being submitted as 

indicated in the NIB. No interest will be allowed for the said earnest money and the Bid issuing 

authority will hold the same till finalization of the e-bid. 

5. Any conditional e-bid will be liable for rejection. 

6 The Bid inviting Authority reserves the right to reserve or amend the e-bid documents 

prior to the date notified for submission of the e-bid or also to extend the time mentioned in the NIB 

under intimation to the Bidders. 

7. e-bid once offered cannot be withdrawn within a period of 120 calendar days from the 

date set for opening of e-bid. Any extension of this validity period if required will be subject to 

concurrence of the Bidders. 

8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, 

etc. seeking clarifications thereof or interpretation of any of the conditions of the e-bid documents 

before the Bid Inviting Authority by uploading his/her doubt within a period of Forty eight hours 

before the date of Pre bid meeting as per schedule. 

9. Written clarification or amendments etc. as may be issued by the Bid Inviting 

Authority in pursuance to the representation made by the intending Bidders under Clause 10 above 

shall be final and binding on the Bidders and shall form a part of the e-bid documents. Bid Inviting 

Authority however, reserves the right to have pre Bid conference with the intending Bidders if 

deemed necessary. Any point or irregularities pr questions could not be raised after expiry of pre 

bid meeting. 
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10. Intending Bidders are required to inspect the site of the Project with particular 

reference to location and infrastructure facilities. They are to make a careful study with regard to 

availability of materials and their sources and all relevant factors as might affect their rates and 

prices. The Bidders must be acquainted with existing ground level(EGL), Highest flood level (HFL), 

Finished ground level (FGL) / Proposed ground level (PGL), and other required levels. 

11. If expenses incurred for site inspection and all activities in the preparation and 

uploading of the e-bid shall be borne by the Bidders. 

12. Extra claim or any concession on the ground of insufficient data or information and 

absence of knowledge of conditions prevailing at the site or situation arising during the execution 

of the work shall not be entertained. 

13. e-bid, which have been considered valid on the result of general examination 

(Prequalification stage) at the time of opening, shall be subjected to subsequent detail scrutiny. 

Notwithstanding the general examination carried out earlier, the Bid Inviting authority reserves the 

right of rejection of any e-bid, which may be found to be defective during the detail scrutiny. 

14. Bidders before uploading the e-bid documents shall have to ensure that “Declaration 

by the e-bidder” in the pro-forma set out in the e-bid documents is to be filed separately with the e-

bid documents in the form of Affidavit to be affirmed by the same person signing the Bid 

documents. 

15. The bid inviting authority reserves the right to accept or reject any or all of the e-bid 

received or to split up the work in groups or to relax any clause without assigning any reason 

thereof. 

16. This set of Bid documents consists of: 

a. Detail Notice inviting Bid. 

b. Declaration by the e-bidder. 

c Main Bid Documents consists of PART I & PART II (Technical) & financial (.xls format) 

d.           Municipal Tender Form. 

 

Superintending Engineer 
Asansol Municipal Corporation 
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SECTION – C 

General Conditions of Contract 

1.0  DEFINITIONS AND INTERPRETATION:- 

(1) In the Contract, as hereinafter defined, the following words and expressions shall 

have to be meanings hereby assigned to them, except where the context otherwise requires: 

(a) "Approved" means approved in writing, including subsequent written confirmation of 

previous verbal approval and "approval" means approval in writing, including as aforesaid. 

"However in spite of approval from Competent Authority contractor is   solely responsible for 

design-cum-execution of the whole project as it is turnkey job" 

(b) Authority means the “The Superintending Engineer, Asansol Municipal Corporation” or 

his Authorized representative. 

(c) "Bank" means the "State Bank of India" or any other Nationalized Bank. 

(d)  "Calendar day" means a period of twenty four hours extending from midnight to 

midnight. 

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing 

payment from any bank or treasury. 

(f)  "Contractor" means the person or persons, firm or Corporation who have entered into the 

contract for the performance of the work. 

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject 

to such additions there to or deductions therefore as may be made under the provisions of the 

contract documents and accepted by the Employer. 

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or 

about the execution or maintenance of the works but do not include materials or other things 

intended to form or forming part of the permanent works. 

(i)     "District" or Paschim Bardhaman, Area means the area described as such in Schedule-I 

of the Act; 

(j) "Drawings" means the drawings referred to in the Bid documents and any 

modification of such drawings approved in writing by the “Superintending Engineer, Asansol 

Municipal Corporation” or his representatives of Asansol Municipal Corporation from time to time. 
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(k) "Employer" means “The Superintending Engineer, Asansol Municipal Corporation” 

(l) "Engineer in Charge” means the Assistant Engineer, Asansol Municipal Corporation . 

(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer 

or any Technical Personnel of works appointed from time to time by the Employer or the Engineer 

to perform the duties set forth in Clause 2 hereof, whose authority shall be notified in writing to the 

Contractor by the Engineer-in Charge. 

(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of 

the ground, road or pavement free from extraneous materials and High Flood Level (HFL) or 

Finished Ground Level (FGL) is the referred top most point of the nearby road shown in site plan. 

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable 

Instruments Act, 1881 or such other day on which the office of the Authority remains closed for the 

day. 

(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or 

other authority legally entitled to the control or manage local funds but also includes the West 

Bengal State Electricity Distribution Company Ltd. 

(q) "Month" means English calendar month. 

(r) "Permanent Work" means the permanent works including equipment to be supplied, 

executed, erected and maintained in accordance with the Contract. 

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over 

which a person authorized by a Local Authority has a right of way. 

(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency. 

(u) "Site" means the land and other placed on, under in or through which the Permanent. 

Works or Temporary Works are to be executed and any other lands and places provided or 

arranged by the employer for working space or any other purpose as may be specifically 

designated in the Contract as forming part of the Site. 

(v) "Specification" means the specification referred to in the Bid and any modification 

thereof or addition thereto as may from time to time be furnished or approved in writing by the 

Asansol Municipal Corporation. Further specification laid down in the P.W.D Schedule of Govt. Of 

West Bengal & all relevant IS codes with latest amendments will be implied after due approval from 
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S.E (SC). In case of any ambiguity or completion of different schedule the decision of S.E (SC), will 

be final and bindings. 

(w) "Store" means such storage areas including depot, go down, stockyard, dumping 

yard etc. maintained by the Authority) or where supply of any material for the construction or any 

work has been undertaken by any authorized agent, by such agent within the District. 

(x) "Temporary Works" means all temporary works of every kind required in or about the 

execution or maintenance of the Permanent Works. 

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as 

extended by subsequent notification(s). 

(z) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a 

Bid for the work contemplated either directly or through a duly authorized representative; 

(aa)     "The Act" West Bengal Municipal Act, 1975. 

(bb)   "Time" expressed by hours of the clock shall be according to the Indian Standard 

Time. 

(cc)   "Water main" means any pipe or conduit of cast iron, steel or of any other material 

intended to conveyor distribute water; 

(dd)    "Works" shall include both Permanent Works and Temporary Works. 

(ee)   "Work" means all of the work of the project called for or shown in the Bid documents 

including preparation, construction improvement and cleans up. 

(2) Singular and Plural: Works importing the singular only also include the plural and 

vice versa where the context demands. 

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract 

shall be deemed to be part thereof or be taken into consideration in the interpretation or 

construction thereof or of the Contract. 

(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off 

the Site. 

(5)  Period of completion: The period of completion shall be 365 (Three sixty five Days) after 

issuing the work order. 
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2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES:- 

(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall 

carry out such duties in issuing decisions, certificates and orders as are specified in the Contract. 

Fixation and acceptance of rates for altered or substituted items of work or for additional items of 

work or their deletion shall however always rest with the same authority (by designation) as had 

accepted the original Bid. 

(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and 

supervise the Works and to test and examine any materials to be used or workmanship employed in 

connection with the works. He shall have no authority to relieve the Contractor of any of his duties 

or obligations under the Contract, not, accept as expressly provided hereunder or elsewhere in the 

Contract, to order any work involving delay or any extra payment by the Employer, nor to make any 

variation of or in the Works. 

(a) Failure of the Engineer's Representative to disapprove any work of materials shall not 

prejudice the power of the Superintending Engineer, Asansol Municipal Corporation,  thereafter to 

disapprove such work or materials and to order the pulling down, removal of breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

Representative he shall be entitled to refer the matter to the Asansol Municipal Corporation, who 

shall thereupon confirm, reverse or vary such decision. 

3.0  ASSIGNMENT:- 

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest 

therein or there under, otherwise than a change in the Contractor's bankers of any money due or to 

become due under this contract, without the prior written consent of the EIC. 

4.0  SUBLETTING:- 

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by 

the Contract, the Contractor shall not sublet any part of the Works without the prior written consent 

of the Asansol Municipal Corporation, which shall not be unreasonably withhold and such consent, 

if given, shall not relieve the contractor form any liability or obligation under the Contract and he 

shall be responsible for the acts, defaults and neglects of the said sub-contractor including his 

agents, servants or workmen as fully as if they were the acts, defaults or neglects of the Contractor, 

his agents, servants or workmen, provided always that the provision' of labours on a piece-work 

basis shall not be deemed to be a subletting under this clause. 
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5.0  CONTRACT DOCUMENTS:- 

(1a) Language: The Contract documents shall be drawn up in the English language. All 

correspondence, orders, notices etc. shall also be in English. 

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the 

Contract is to be construed accordingly. 

(2)  Documents Mutually Explanatory: The several documents forming the contract are to be 

taken as mutually explanatory of one another but in case of ambiguities or discrepancies the same 

shall be explained and adjusted by the Asansol Municipal Corporation, in terms of the provisions in 

Clause B-2.3 of the Conditions and Requirements for Biding (omitted portion) who shall thereafter 

issue to the Contractor instructions thereon. Provided always that if, in the opinion of the Engineer, 

compliance with any such instructions shall involve the Contractor in any cost, which by reason of 

such ambiguity or discrepancy could not reasonably have been foreseen by the Contractor, the 

Engineer shall certify and shall pay such additional sum as may be reasonable to cover such costs 

with recommendation of the Asansol Municipal Corporation. 

6.0   DRAWINGS:- 

(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the 

Executive Engineer, Asansol Division, Municipal Engineering Directorate, but one copy thereof 

shall be furnished to the Contractor free of charge. The Contactor shall provide and make at his 

own expenses any further copies required by him. At the Completion of the Contract, the Contractor 

shall return to the Assistant Engineer, Asansol Municipal Corporation all drawings as provided 

under the Contract. 

(2) One copy of approved drawing is to be kept on site. One copy of the Drawings 

furnished by the Contractor as aforesaid, shall be kept by the Contractor on the site and the same 

shall at all reasonable times be available for inspection and use by the Engineer, and his 

Representatives and by any other persons authorized by the Engineer in writing. 

(3) Disruption of progress: The Contractor shall give written notice to EIC whenever 

planning or progress of the works is likely to be delayed or disrupted unless any further approval of 

drawing or order, including a direction instruction or approval is issued by Superintending 

Engineer, Asansol Municipal Corporation, on recommendation of Assistant Engineer Asansol 

Municipal Corporation within a reasonable time. The notice shall include details of the drawing or 

order required, and of why and by whom it is required and of any delay or disruption likely to be 

suffered if it is further delayed. 
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(4) The contractors should submit required design calculations along with drawing. If 

required by Asansol Municipal Corporation / E.I.C the design shall be submitted in latest version of 

civil, Mechanical, & Electrical software‟s with their hard copies and soft copies (in CD). 

7.0  ADDITIONAL COPIES OF DRAWINGS:- 

The EIC shall have full power and authority to supply to or demand from the Contractor, from 

time to time, during the progress of the Works, such further drawings as shall be necessary for the 

purpose of the proper and adequate execution and maintenance of the Works. The Contractor shall 

carry out and be bound by the same. Adequacy as determined by the EIC shall be final and binding 

on the Contractor. 

8.0  GENERAL OBLIGATION:- 

Contractor's General Responsibilities - The Contractor shall, subject to the 

provision of the Contract, and with due care and diligence, execute and maintain the Works and 

supply all labour, including the supervision thereof, materials, equipment, Constructional Plant and 

machinery, tools and all other things whether of a temporary or permanent nature, required for such 

execution and maintenance, so far as necessary for providing the same is specified in or is 

reasonably to be inferred from the Contract. The Contractor shall take full responsibility for the 

adequacy, stability, safety & security or all Site operations and methods of construction, erection 

etc. During trial run and annual maintenance period the contractor has to assured safety and 

security of the whole plant by providing necessary guard/watchmen at his own cost. 

9.0. CONTRACT AGREEMENT:- 

The Contractor shall, when called upon to do so, enter into and execute a Contract 

Agreement, to be prepared and completed in the form annexed with such modification as may be 

necessary. 

10.0.  GUARANTEE:- 

The contractor shall stand guarantee for 12 months after successful operation of the plant 

from the date of successful commissioning of the pump and shall within the O & M period, after 12 

months trial run remove/rectify/ make good any such deficiency forth with at his own cost. During 

the guarantee period (after the trial run period) the firm's representative shall visit the site once in a 

month and advice in writing the Superintending Engineer, Asansol Municipal Corporation, about the 

condition, state of health, and operation & maintenance procedure of the equipment. 
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The successful Bidder shall also give the following guarantee in respect of the equipment 

supplied by him. 

i) All equipment shall be free from any defects due to faulty design of the components, 

materials and/or workmanship 

ii) The equipment shall operate satisfactory. The performance and efficiency shall not be 

less than guaranteed values. 

iii) Formal acceptance of the work or equipment covered under the contract will not be 

made by the EIC until all the work done by the contractor has satisfactorily passed all tests required 

and run for a reasonable period to his satisfaction. 

If during testing of work, including equipment prior of formal acceptance, the same or the 

material thereof must satisfy in respect of meeting the specification guaranteed or otherwise the 

Contractor shall replace all such equipment etc. in a condition which will meet the guaranteed 

performance and be up to the specification, in both material and workmanship. 

Any such work shall be carried out by the contractor at his own expense, if such work shall, 

in the opinion of the Engineer-in-Charge, be necessary due to the use of materials or workmanship 

not in accordance with the contract and/or to the neglect or failure on the part of the contractor to 

comply with any obligation expressed or implied on the contractor's part under the contract. If the 

contractor shall fail to do any such work as  per aforesaid requirement of the Engineer-in-Charge, 

the EIC shall be entitled to have such work carried out by its own workman, or by others hired for 

the purpose, and if such work is in the opinion of the Engineer-in-Charge for which the contractor 

should have carried out at the contractor's own cost, the department shall be entitled to recover 

from the contractor the supervision cost deemed fit together with the cost increased for the 

purpose and may deduct the same from any money due to or that may become due to the 

Contractor. 

10.1  START-UP GURANTEES:- 

Until such time as the equipment or material installed and erected under the contact is finally 

accepted by the Department in keeping with the terms and condition of this contract and associated 

specifications the responsibility for proper storage, testing, maintenance and efficient of the same 

shall be that of the contractor. Prior to start-up contractor shall be required to service of the 

equipment and during start-up render such assistance as may be necessary or request for by the 

Employer. 
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When the equipment has not been manufactured by the bidder, back to back guarantee shall 

be provided and the manufacturer recommendations for installation of the same shall be strictly 

adhered to and any defects developing due to faulty installation transportation and / or erection 

during start-up or during a period of one year from the date of commissioning shall be rectified, 

remedied or made good by the contractor through manufacturer, if considered by the Department, 

at his own cost. When the equipment has manufactured by the bidder himself, rectification within 

similar period is compulsory. 

11.0.  INSPECTION OF SITE:- 

The EIC shall have made available to the Bidder with the Bid documents such data like its 

location, distance from fixed point including the layout drawing and location of the primary grid 

point, level drawing data the source of filling the reservoir and the Bid shall be deemed to have 

been based on such data. But the Bidder shall be responsible for his own interpretation thereof. 

The Bidder may also undertake investigations at his own cost on such levels or any other levels 

prior to submission of his offer. 

The Bidder shall also be deemed to have inspected and examined the site and its 

surroundings and information available in connection therewith and to have satisfied himself, so far 

as is practicable, before submitting his Bid; as to the form and nature thereof, including the sub-

surface conditions, topography together in the level, the hydrological and  climatic conditions, the 

extent  and  nature of work and  materials necessary for the completion of the Works, the means of 

access to the Site and the accommodation he may require and, in general shall be deemed to have 

obtained all necessary information, subject as above mentioned, as to risks, contingencies and all 

other circumstances which may influence or affect his Bid. 

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL OBSTRUCTIONS:- 

The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness 

and sufficiency of his Bid for the Works and of the rates and prices quoted in the Schedule of 

prices, which Bid rates and prices shall, except in so far as it is otherwise provided in the Contract, 

cover all his obligations under the Contract and all matters and things necessary for the proper 

execution and maintenance of the Works. If, however, during the execution of its Works the 

Contractor shall encounter physical conditions, other than Climatic conditions on the Site, or 

artificial obstructions, which conditions or obstructions could, in his opinion, not have been 

reasonably foreseen by an experienced contractor, the Contractor shall forthwith give written notice 

thereof to the Engineer and if, in the opinion of the Engineer, such conditions or artificial 

obstructions could not have been reasonably foreseen by an experienced contractor, then the 

Engineer shall certify and the EIC shall pay the additional cost to which the Contractor shall have 
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been put by reason of such conditions, including the proper and reasonable cost with due 

recommendation of Superintending Engineer, Asansol Municipal Corporation. 

a) Of complying with any instruction which the Engineer may issue to the Contractor in 

connection therewith, and 

b) Of any proper and reasonable measures approved by the EIC on recommendation of 

Superintending Engineer, Asansol Municipal Corporation, which the Contractor may take in the 

absence of specific instructions from the EIC as a result of such conditions or obstructions 

encountered. 

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE:- 

Save in so far as it is not legally or physically impossible, the Contractor shall execute and 

maintain the Works in strict accordance with the Contract to the satisfaction of the EIC and shall 

comply with and adhere strictly to the EIC‟s instructions and directions on any matter whether 

mentioned in the Contract or not touching or concerning the Works. 

14.0. WORK PROGRAM:- 

(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after 

the acceptance of his Bid, submit to the EIC for his approval a program showing the order of 

procedure in which he proposes to carry out the Works. The Contractor shall, whenever required by 

the EIC, also provide in writing for his information, general description of the arrangements and 

methods, which the Contractor proposes to adopt for the execution of the Works. 

(2) If at any time it should appear to the EIC that the actual progress of the Works does 

not conform to the approved program referred in sub-clause (1) of this Clause, the Contractor shall 

produce, at the request of the EIC, a revised program showing the modifications to the approved 

program necessary to ensure completion of the Works within the time for completion as defined in 

Clause hereof. 

(3) The submission to and approval by the EIC of such program or the furnishing of 

particulars shall not relieve the Contractor of any of his duties or responsibilities under the 

Contract. 
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15.0. CONTRACTOR'S SUPERINTENDENCE:- 

The Contractor shall give or provide all necessary superintendence during the execution of 

the Works and as long thereafter as the Superintendent Engineer, Western Circle Municipal 

Engineering Directorate, may consider necessary for the proper fulfilling of the Contractor's 

obligations under the Contract. 

 The Contractor or a competent and authorized agent or representative approved of in 

writing by the Chairperson, which approval may at any time be withdrawn, is to be constantly on the 

Works and shall give his whole time to the Superintendence of the same. If such approval be 

withdrawn by the Superintending Engineer, Asansol Municipal Corporation, the Contractor shall, as 

soon as is practicable, having regard to the requirement of replacing him as hereinafter mentioned 

after receiving written notice of such withdraw, remove the agent from the works and shall not 

thereafter employ him again on the Works in any capacity and shall replace him by another agent 

approved by the Superintending Engineer, Asansol Municipal Corporation. 

 Such authorized agent or representative shall receive, on behalf of the Contractor, direction 

and instruction from the Superintending Engineer, Asansol Municipal Corporation, or, subject to 

the limitations of Clause 2 hereof the Engineer's Representative. The agent or representative of the 

Contractor must be able to speak and communicate in English/Bengali. In the absence of the 

Contractor's designated agent or representative for a particular operation on any site of the works 

the Contractor's supervisory staff or sub-agent or leading hands shall be instructed to receive and 

carry out any instruction or direction issued or given by the Superintending Engineer, Asansol 

Municipal Corporation,  or the EIC. 

16.0. EMPLOYEES:- 

(1) Contractor's Employees - The Contractor shall provide and employ on the Site in 

connection with the execution and maintenance of the Works with minimum 3 nos. HT operator with 

3 nos. electrician shall be provided at the time of operation of the plant and guarding arrangement 

should be provided at night. 

a) Such technical assistants as are skilled and experienced in their respective calling 

and such sub-agents, foreman and leading hands as arc competent to give proper supervision to 

the work they are required to supervise, and 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 

timely execution and maintenance of the Works. 
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c) Employees covered under (a) and (b) may have to be provided with identity cards as 

specified by the EIC. 

(2) The Engineer shall be at liberty to object to and require the Contractor to remove 

forthwith from the Work any person employed by the Contractor in or about the execution or 

maintenance of the Works who, in the opinion of the Superintending Engineer, Asansol Municipal 

Corporation, misconducts himself, or is incompetent or negligent in the proper performance of his 

duties, or whose employment is otherwise considered by the Executive Engineer to be undesirable 

and such person shall not be again employed upon the Works without the written permission of the 

Executive Engineer. Any person so removed from the Works shall be replaced as soon as possible 

by a competent substitute approved by the Executive Engineer. 

17.0. SETTING-OUT:- 

The Contractor shall be responsible for the true and proper setting-out of the Works in 

relation to original points, lines and levels of reference given by the Engineer in writing and for the 

correctness, subject as above mentioned, of the position levels, dimensions and alignment of all 

parts of the Works and for the provision of all necessary instruments, appliances/and labour in 

connection therewith. If, at any time during the progress of the Works, any error shall appear or 

arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor 

required to do so by the Engineer or the Engineer's Representative, shall at his own cost, rectify 

such error to the satisfaction of the Engineer or the Engineer's Representative, unless such error is 

based on incorrect data supplied in writing by the Engineer, in which case the expense of rectifying 

the same shall be borne by the Employer.  

The checking of any setting-out or of any line or level by the Engineer or the Engineer's 

Representative shall not in any way relieve the Contractor of his responsibility for the correctness 

thereof and the Contractor shall carefully protect and reserve all bench-marks, sigh trails pegs and 

other things used in setting out the Works. 

18.0. WATCHING AND LIGHTING:- 

The contractor shall in connection with the works provide and maintain at his own cost all 

lights, guards, fencing, as and when/where necessary or as required by the EIC or the Engineer's 

Representative, for the protection of the works, contractor's employees, and employee‟s supervisor 

or for any other reason deemed fit by the Engineer. 

 



67 BID DOCUMENT FOR LAYING DI PIPES UNDER AMRUT SCHEME (REVISED DPR PHASE-II) 
WITHIN ASANSOL MUNICIPAL CORPORATION UNDER AMRUT 

 
 

19.0. WORKS & RISKS:- 

(1) Care of Works: From the commencement of the Works until the date stated in the 

Certificate of Completion for the whole of the Works, pursuant to Clause 47 hereof, the Contractor 

shall take full responsibility for the care thereof. Provided that if the EIC shall issue a Certificate of 

Completion in respect of any part of the Permanent Works, the Contractor shall cease to be liable 

for the care of that part of the Permanent Works (O & M not counted) from the date stated in the 

Certificate of Completion in respect of that part and the responsibility for the care of that part shall 

pass to the EIC provided further that the Contractor shall take full responsibility for the care of any 

outstanding work which he shall have undertaken to finish during the period to Maintenance until 

such outstanding work is completed. 

 In case any damage, loss or injury shall happen to the Works, or to any part thereof, from 

any cause whatsoever, save and except the expected risks as defined in sub-clause (2) of this 

Clause, while the Contractor shall be responsible for the care thereof the Contractor shall, at his 

Own cost, repair and make good the same, so that at completion the permanent Works shall be in 

good order and condition and in conformity in every respect with the requirements of the Contract 

and the EIC instructions. 

 In the event of any such damage, loss or injury happening from any of the excepted risks, 

the Contractor shall, if and to the  extent required by the EIC and  subject always  to the provisions 

of Clause 62 hereof, repair and make good the same as aforesaid at the cost of the Employer. The 

Contractor shall also be liable for any damage to the Works occasioned by him in the Course of any 

operations carried out by him for the purpose of completing any outstanding works or complying 

with his obligations under Clause 48 or 49 hereof. 

(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign 

enemies, rebellion, revolution insurrection or military or usurped power, civil war or unless solely 

restricted to employees of the Contractor or of his sub- contractors and arising from the conduct of 

his workers, riot commotion or use or occupation by the EIC of any part of the Permanent. Works, 

or a cause solely due to the Engineer's design of the Works, or ionizing radiations or contamination 

by radio-activity from any nuclear fuel or from any nuclear waste from the combustion of nuclear 

fuel, radio-active toxic  explosive,  or other hazardous properties of any explosive, nuclear 

assembly or nuclear component thereof, pressure waves cause by aircraft or other aerial devices 

travelling at sonic or supersonic speeds, or any such operation of the force of nature as an 

experienced contractor could not foresee, or reasonably make provision for or insure against all of 

which are herein collectively recurred to as "the expected risks." 
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20.0. INSURANCE OF WORKS, ETC.:- 

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor 

shall insure in the names of the Employer and the Contractor against all loss or damage from 

whatever cause arising, other than the expected risks, for which he is responsible under the terms 

of the Contract and in such manner that the Employer and Contractor are covered for the period 

stipulated in Clause 19(1) hereof and are also covered during the Period of Guarantee for loss or 

damage arising from a cause, occurring prior to the commencement of the Period of Guarantee, and 

for any loss or damage occasioned by the Contractor in the course of any operations carried out by 

him for the purpose of complying with his obligations under Clause 48 or 49 hereof. 

a) The Works for the time being executed to the estimated current contract value thereof 

together with the materials for incorporation in the Works at the replacement value. 

b) The Constructional Plant and other things brought on the Site by the Contractor to the 

replacement value of such Constructional Plant and other things. These shall include materials 

belonging to the EIC but issued to or intended to be issued to the Contractor for use in the Works. 

Such insurance shall be affected with an insurer and in terms approved by the Employer, which 

approval shall not be unreasonably withheld, and the Contractor shall whenever required, produce 

to the EIC or the Engineer's Representative the policy or policies of insurance and the receipts for 

payment of the current premiums. 

21.0. DAMAGES:- 

(1) Damage to persons and property: The Contractor shall, except if and so far as the 

Contract provides otherwise, indemnify the EIC against all losses and claims in respect of injuries 

or damage to any person or material or physical damage to any property whatsoever which may 

arise out of or in consequence of the execution, operation and maintenance of the Works and 

against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect of or 

in relation thereto except any compensation or damages for or with respect to : 

a) The permanent use of occupation of land by the Works or any part thereof. 

b) The right of the EIC to execute the Works or any part thereof on over under, in or 

through any land. 

c) Injuries or damage to persons or property which are the unavoidable result of the 

execution, operation or maintenance- of the Works in accordance with the Contract. 
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d) Injuries or damages to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, not being employed by the Contractor, or for 

or in respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof 

or in relation thereto or where the injury or damage was contributed to by the Contractor, his 

servants or agents such part of the compensation as may be just and equitable having regard to the 

extent of the responsibility of the EIC, his servant or agents or other contractors for the damage or 

injury. 

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, 

proceedings, damages, costs charges and expenses in respect of the matters referred to the 

provision to sub-clause (1) of this Clause. 

22.0. INSURANCE:- 

(1) Third Party Insurance : Before commencing the execution of the Works the 

Contractor, but without limiting his obligations and responsibilities under Clause 21 hereof, shall 

insure against his liability for any material or physical damage, loss or injury which may occur to 

any property, including that of the EIC, or to any person, including any employee of the EIC, by or 

arising out to the execution of the Works or in the carrying out of the Contract, otherwise than due 

to the matters referred to in the proviso to Clause 21 (I) hereof. 

(2) Minimum Amount of third party insurance: Such insurance shall be affected with an 

insurer and in terms approved by the EIC, which approval shall not be unreasonably withheld, and 

for a least the amount started in the Appendix to the Bid. The Contractor shall, whenever required, 

produce to the EIC or the Engineer's Representative the policy or policies or insurance and the 

receipts for payment of the current premium. However, the Bidder should insure for an amount 

commensurate with the risk involved subject to the minimum amount prescribed elsewhere in the 

Bid. 

(3) Provision to indemnify Employer:  The terms shall include a provision whereby, in the 

event of any claim in respect of which the Contractor would be entitled to receive lt identify under 

the policy being brought or made against the Superintending Engineer, Asansol Municipal 

Corporation the insurer will indemnify the Employer against such claims and any costs, charges 

and expenses in respect thereof. 

23.0. ACCIDENT, INJURIES:- 

(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any 

damages or compensation payable at law in respect or in consequence of any accident or injury to 
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any workman or other person in the employment of the Contractor or any subcontractor, save and 

except an accident or injury resulting from any act or default of the EIC, his agents, or servants. The 

Contractor shall indemnify and keep indemnified the EIC against all such damages and 

compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto. 

(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against 

such liability with an insurer approved by the EIC, which approval shall not be unreasonably 

withheld, and shall continue such insurance during the whole of the time that any person is 

employed by him on the works and shall, when required, produce to the EIC or the Engineer's 

Representative such policy of insurance and the receipts for payment of the current premium.  

Provided always that, in respect of any person employed by any sub-contractor, the 

Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-

contractor shall have insured against the liability in respect of such persons in such manner that 

the EIC is indemnified under the policy, but the Contractor shall require such sub-contractor to 

produce to the EIC when required, such policy of insurance and the receipt for the payment of the 

current premium. 

(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers 

under any of the insurance referred to in Clause 20, 22 and 23 hereof any matter or count which by 

the terms of such insurance are required to be notified and the Contractor shall indemnify and keep 

indemnified the EIC against  all losses, claims, demands, proceedings, costs, charges and 

expenses whatsoever arising out of or resulting from any default by the Contractor in complying 

with the requirements of this sub-clause whether as a result of the avoidance of such insurance or 

otherwise. 

(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 & 23 

hereof shall be entirely at the cost and expenses of the Contractor and be included within his rates. 

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE:- 

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 

22 and 23 hereof, or any other insurance which he may be required to effect under the terms of the 

Contract, then and in any such case the EIC may effect and keep in force any such insurance and 

pay such premium or premiums including fines as may be necessary for that purpose and from 

time to time and deduct double the amount so paid by the employer as aforesaid from any moneys 

due or which may become due to the Contractor or recover the same as a debt due from the 

Contractor. 
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25.0. Giving of Notices and Payment of Fees:-  

(1) The Contractor shall give all notices and pay all fees required to be given or paid by any 

National or State Statute, ordinance, or other law, or any rules regulation, or bye-law of any local or 

other duly constituted authority 111 relation to the execution of the Works and by the rules and 

regulations of all public bodies and companies whose property or rights are affected or may be 

affected in any way by the Works. 

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects 

with the provisions of any such Statute, Ordinance or Law as aforesaid and the Rules, regulations 

or bye-laws or any local or other duly constituted authority which may be applicable to the Works 

and with such rules and regulations of public bodies and companies as aforesaid and shall keep 

the EIC indemnified against all penalties, fines and liability of every kind for breach of any such 

Statute, ordinance of Law, regulation of bye law. 

26.0. FOSSILS, TREASURE TROVE ETC.:- 

All fossils, Any treasure trove, coins articles of value or object with antiquity and structures 

and other remains or things of geological or archaeological interest discovered on the site of the 

Works shall as between the Employer and the Contractor be deemed to be the absolute property of 

the Employer and shall be handed over to the owner. 

27.0. PATENT RIGHTS AND ROYALTIES:- 

The Contractor shall save harmless and indemnify the EIC from and against all claims and 

proceedings for or on account of infringement of any patent, rights, design Trade mark or name or 

other protected right in respect of any Constructional Plant, machine works, or material used for or 

in connection with the Works or any of them and from and against all claims, proceedings, 

damages, costs, charges and expenses whatsoever in respect thereof in relation thereto. Except 

where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other 

payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or 

equipment required for the works or any of them. 

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES:- 

All operations necessary for the execution of the Works shall, so far as compliance with the 

requirements of the Contract permits, be carried on so as not to interfere unnecessarily or 

improperly with the convenience of the existing plant workers, member of the public, or the access 

to use and occupation of public or private roads, railways and footpaths to or of properties whether 

in the possession of the EIC or of any other person or local authority. 
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29.0. TRAFFIC:- 

(1) Extraordinary Traffic: The Contractor shall use every reasonable means to 

prevent any of the highways, railways or bridges communicating with or on the routes to the Site 

from being damaged or injured by any traffic of the Contractor or any of this sub-contractors and, 

shall select routes, choose and use vehicles and restrict and distribute loads so that any such 

extraordinary traffic as will inevitably arise from the moving of plant and material from and to the 

Site shall be limited, as far as reasonably possible, and so that no unnecessary damage or injury 

may be occasioned to such highways, railways and bridges. 

(2) Special Loads: Should it be found necessary for the Contractor to move one or 

more loads of Constructional plant, machinery or pre-constructed units or parts of units of work 

over part of a highway, railway or bridge, the moving whereof is likely to damage any highway, 

railway or bridge unless special protection or strengthening is carried out, then the Contractor shall 

before moving the load on to such highway, railway or bridge give notice to the EIC or Engineer's 

Representative or the local authority of the weight and other particulars of' the load to be moved 

and his proposals for protecting or strengthening the said highway, railway or bridge. The 

Contractor at his own cost and expenses shall carry out such proposals, including any 

modifications thereto that the Engineer or the local authority may require. 

(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the 

Works damage or injury to railways, railway or bridge occurs due to moving of one or more loads of 

Constructional Plant machinery or pre-constructed units or parts of units of work, the Employer 

shall conduct the necessary investigation for the purpose of determining the Contractor's liability. If 

the damage is due to failure on the part of the Contractor to observe and perform his obligations 

under sub-clause (1) and (2) of this Clause then the restoration / repair of the damaged portion of 

road or structure certified by the Engineer or local authority to be due to such failure shall be 

undertaken by or be chargeable against the Contractor. 

(4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the 

Contractor of water-borne transport the foregoing provisions of this Clause shall be construed as 

though "highway" included a lock, dock, sea wall or other structure related to a waterway and 

"vehicle" included craft, and shall have effect accordingly. 
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30.0. RESTRICTION:- 

(a) Restriction of Movements: The work shall have to be executed within the protected 

area of existing water works. The existing rules and regulation related to ingress and egress of 

labour and material shall have to be followed strictly in consultation with and as per direction of the 

EIC or the local authority as the case may be. No labour, Supervisor or Engineer of the contractor 

shall enter inside the treatment plant, pump house or any other existing installations without prior 

permission of concerned officers EIC. 

(b) Opportunities for other contractors: The Contractor shall in accordance with the 

requirements of the EIC, afford all reasonable opportunities for carrying out their work to any other 

contractors employed by the Employer and their workmen and to the workmen of the employer and 

of any other duly constituted authorities who may be employed in the execution on or near the Site 

of any work not included in the Contract or of any contract which the Employer may enter into in 

connection with or ancillary to the Works. If, however, the Contractor shall, on the written request of 

the EIC or the Engineer's Representative, make available to any such other contractor, or to the 

Employer or any such authority, any roads or ways for the maintenance of which the Contractor is 

responsible, or permit the use by any such of the Contractor's scaffolding or other plant on the Site, 

or provide any other service of whatsoever nature, the Employer shall pay to the Contractor in 

respect of such use or service such sum or sums if at all as shall, in the opinion of the Engineer, be 

reasonable. 

31.0. CONTRACTOR TO KEEP SITE CLEAR:- 

During the progress of the works the Contractor shall keep the site reasonable free from all 

necessary obstruction and shall store or dispose of any Constructional Plant and surplus materials 

and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer 

required. 

32.0. CLEARANCE OF SITE ON COMPLETION:- 

On the completion of the Works the Contractor shall clear away and remove from the site all 

Constructional Plant, surplus materials, rubbish and Temporary Works of every kind, and leave the 

whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the 

Superintending Engineer, Asansol Municipal Corporation. 

33.0. LABOUR:- 

(1) Engagement of labour: The Contractor shall make his own arrangements for the 

engagement of all labour, local or otherwise, and save in so far as the Contract otherwise provides, 

for the transport, housing, feeding and payment thereof. 
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(2) Supply of water: The Contractor shall, so far as is reasonably practicable having 

regard to local conditions, provide on the Site, to the satisfaction of the EIC representative, an 

adequate supply of drinking and other water for the use of the Contractor's staff and work people. 

(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or 

sale or gift or be under the influence of any drug/narcotics or Alcoholic liquor within the vicinity of 

the Construction site. 

(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise 

dispose of to any person or persons, any arms or ammunition of any kind or permit or suffer the 

same as aforesaid. 

(5) Festivals and Religious Customs: The Contractor shall in all dealing with 

labour in his employment have due regard to all recognized festivals days of rest and religious or 

other customs. 

(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the 

Contractor  shall  comply  with  and  carry  out  such  regulations,  orders  and requirements as may 

be made by the Government, or the local medical or sanitary authorities for the purpose of dealing 

with and overcoming the same. 

(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable 

precautions to prevent any unlawful, riotous or disorderly conduct by or amongst his employees or 

workers and for the preservation of peace and protection of persons and property in the 

neighbourhood of the Works against the same. 

(8) Compliance with Laws, regulation etc. relating to labour: In respect of 

the engagement, employment, transport, payment, feeding, housing and working conditions of 

labour and all matters connected there with the Contractor shall at all times during the continuance 

of the Contract, comply in all respects with and carry out all obligations imposed on him by the 

provisions and requirements of the following statutes. 

(a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there 

under from time to time. 

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules 

made there under (West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to 

time. 
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(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees 

Liability Act 1938, the Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees 

State Insurance Act 1948 including modifications thereto the Rules and Regulations framed there 

under from time to time. 

(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or 

Bye-law of any local or other duly constituted authority which may be applicable, including any 

such Law, Regulation or Order that may be passed or ordered from time to time and come into force 

during the tenure of the Contract. 

(9) Employees Provident Fund: The Contractor shall comply with the provisions of 

the relevant Employees Provident Fund Act or Rules in force in the State along with the provisions 

of all rules and Regulations made there under from time to time, and shall in particular be 

responsible for the payment of all contributions as laid down under the Act/Rules. 

(10) Trade union rights: The Contractor shall recognize the freedom of all workmen 

employed by him in and for performance of the Contract to be members of registered Trade Unions 

and shall not in any manner prevent or discourage any such workman from becoming a member of 

a registered Trade Union or discriminate against any workmen who is a member of a registered 

Trade Union. 

(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour. 

(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and 

for the performance of the Contract pay rates of wages and observe the conditions of employment 

not less favourable than those provided under the relevant labour law as applicable to the State. 

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the 

Government or Local Authorities Concerned, adequate medical attendance for his employees and 

labour. 

(14) Report or Accident: The Contractor shall, within twenty four (24) hours of the 

occurrence of any accident at or about the site or in connection with the execution of the Work, 

report such an accident to the Engineer. The Contractor shall also report such accident to the 

competent authority whenever law requires such a report. 

(15) Report required by Labour Commissioner: The Contractor shall submit, at 

the request of the Labour Commissioner or of the Assistant Commissioner of the State such 
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returns as may be called for from time to time in respect of labour employed by the Contractor and 

by his subcontractors in the execution of the Contract. If so required, the Contractor shall furnish 

the names and address of all subcontractors to the Labour Commissioner. Statutory provisions in 

these regards are to be also complied with. 

(16) Responsibility: The Contractor shall be responsible for observance by his 

subcontractor of all the foregoing provision of sub-clause (1) to (15) of this Clause 33. 

34.0. RETURNS OF LABOUR ETC.:- 

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in 

detail in such form and at such intervals as the EIC may prescribe showing the supervisory staff 

and the number of the several classes of labour from time to time employed by the Contractor on 

the Site and such information respecting Constructional Plant as the Superintending Engineer, 

Asansol Municipal Corporation or his Representative may require. 

35.0. MATERIALS AND WORKMANSHIP:- 

(1) Quality of Materials: All materials and workmanship shall be of the respective 

kinds described in the Contract and in accordance with the Engineer's instructions and shall be 

subjected from time to time to such tests as the Engineer may direct at the place of manufacture or 

fabrication, or on the Site or at such other place or places as may be specified in the Contract, or at 

all or any of such places. The Contractor shall provide such assistance, instruments, machines, 

labour and materials as are normally required for examining, measuring and testing any work and 

the quality, weight or quantity of any material used and shall supply samples or materials before 

incorporation in the Works for testing as may be selected and required by the EIC, be it at site or at 

the manufacturer/Vendors premises or elsewhere. 

(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all 

samples of materials as may be required by the EIC. 

(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such 

test is clearly intended by or provided for in the Contract and in the cases only of a test under load 

or of a test to ascertain whether the design of any furnished or partially finished work in appropriate 

for the purpose which it was intended to fulfil is particularized is the Contract in sufficient detail to 

enable to Contractor to price or allow for the same in his Bid. 
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(4) Cost of Tests not provided for, etc.:  If the EIC orders any test, which is either; 

a) Not so intended by or provided for, or 

b) (In the cases above mentioned) is not so particularized, or 

c) Though so intended or provided for is ordered by the Engineer to be carried out by an 

independent person or organization at any place other than the Site or the place of manufacture or 

fabrication of the materials tested, then the cost of such test shall be borne by the Contractor, if the 

tests shows the workmanship or materials not to be in accordance with the provisions of the 

Contract or the Engineer's instruction, but otherwise the cost shall be borne by the Employer. 

36.0. INSPECTION OF OPERATIONS:- 

The Engineer and any person authorized by him shall at all times have access to the Works 

and to all workshops stores and places where work is being prepared or from where material 

manufactured articles or machinery are being obtained for the Works and the Contractor shall 

afford every facility for and every assistance in or in obtaining the right to such access. 

37.0. EXAMINATION:- 

(1) Examination of work before covering up: No work shall be covered up or 

put out or view without the approval of the Superintending Engineer, Western Circle, Municipal 

Engineer Directorate or the his authorized Representative and the Contractor shall afford full 

opportunity for the EIC or the Engineer's Representative to examine and measure any work which is 

about to be covered up or put out of view and to examine foundations before permanent work is 

placed thereon. The Contractor shall give due notice to the Engineer's Representative where any 

such work or foundations is or are ready or about to be ready for examinations and the Engineer's 

Representative shall, without unreasonable delay, unless he considers if unnecessary and advises 

the Contractor accordingly attend for the purpose of examining and measuring such work or of 

examine such foundations 

(2) Uncovering and making openings: The Contractor shall uncover any part or 

parts of the Works or make opening in or through the same as the Engineer may from time to time 

direct and shall reinstate and make good such  part or parts to  the satisfaction of the 

Superintending Engineer, Western Circle, Municipal Engineer Directorate or the his authorized 

Representative. If any such part or parts have been recovered up or put out of view after 

compliance with the requirement of sub- clause (I) of this Clause and are found to be executed in 

accordance with the Contract, the expenses of uncovering, making openings in or through, 
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reinstating and making good the same shall be, borne by the Employer, but in any other case all 

costs shall be borne by the Contractor. 

38.0. REMOVAL:- 

(1) Removal of improper work and materials: The EIC shall during the progress 

of the works have power to order in writing from time to time. 

a) The removal from the Site, within such time or time as may be specified in the order, 

of any materials, which in the opinion of the Engineer, are not in accordance with the Contract. 

b) The substitution of improper, substandard and unsuitable materials, and 

c) The removal and proper re-execution, notwithstanding any previous test thereof or 

interim payment therefore, of any work which in respect of materials or workmanship is not in the 

opinion of the Engineer, in accordance with the Contract 

(2) Default of Contractor in Compliance: In case of default on the part of the 

Contractor in carrying out such order, the Employer shall be entitled to employ and pay other 

persons to carry out the same and all expenses consequent thereon or incidental thereto shall be 

recoverable from the Contractor by the Employer, or may be deducted by the Employer from any 

sum due or' which may become due to the Contractor. 

39.0. SUSPENSION:- 

(1) Suspension of work: The Contractor shall, on the written order of the Engineer, 

suspend the progress of the works or any part thereof for such time or times and in such manner as 

the Engineer may consider necessary and shall during such suspension properly protect and 

secure the work, so far as is necessary in the opinion of the Engineer. The extra cost incurred by 

the Contractor in giving effect to the Engineer's instruction under this Clause shall be borne and 

paid by the Employer unless such suspension is 

a) Otherwise provided for in the Contract, or 

b) Necessary by reason of some default on the part of the Contractor, or 

c) Necessary by reason of climatic conditions on the Site, or 

d) Necessary for the proper execution of the work or for the safety of workmen or Works 

of any part thereof in so far as such necessity does not arise from any act or default by the 

Engineer or the Employer or from any of the expected risks defined in Clause 19 hereof provided 
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that the Contractor shall not be entitled to recover any such extra cost unless he gives written 

notice of his intention to claim to the Employer within twenty-eight days of the Engineer's order. 

The EIC shall settle and determine such extra payment and/or extension of time under Clause 43 

hereof to be made to the Contractor in respect of such claim as shall in the opinion of the Employer 

be fair and reasonable. 

(2) Suspension lasting more than 90 days: If the progress of the Works or any 

part thereof is suspended on the written order of the EIC and if permission to resume Work is not 

given by the EIC within a period of ninety days from the date of suspension then, unless such 

suspension is within paragraph (a), (b), (c) or (d) of sub-clause (1) of this Clause, the Contractor 

may serve a written notice on the Employer requiring permission within twenty eight days from the 

receipt thereof to proceed with the Works, or that part thereof in regard in which progress is 

suspended and, if such permission is not granted within that time, the Contractor by a further 

written notice so served may, but is not bound to, elect or treat the suspension where it affects part 

only of the Works as an omission of such part under Clause 50 hereof, or where it affects the whole 

Works as an abandonment of the Contract by the Employer. 

40.0. COMMENCEMENT TIME AND DELAYS:- 

Commencement of works: The Contractor shall commence the Works on Site within 

the period named in the Appendix to the Bid after the receipt by him of a written order to this effect 

from the Engineer and shall proceed with the same with due expedition and without delay, except 

as may be expressly sanctioned or ordered by the Engineer, or be wholly beyond the Contractor‟s 

Control. The successful contractor shall within four weeks from the date of issue of Letter of Intent 

furnish one or more drawing stating and showing the following: 

1.0 Layout of cable trenches, cable trays showing the locations and levels together without 

position of hooks at the under site of the operating platform stating the maximum load required to 

be withstood. 

2.0 Any other data that the Bid considers relevant for construction of civil structure. 

3.0 Any other reasonable data that may be asked for. 

41.0. POSSESSION:- 

(1) Possession of site: Save in so far as the contract may prescribe, the extent of 

portions of the Site of which the Contractor is to be given possession from time to time and the 

order in which such portions shall be made available to him and subject to any requirement in the 
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Contract as to the order in which the Works shall be executed, the Employer will, with the 

Engineer's written order to commence the Works, give to the Contractor possession of so much of 

the Site as may be required to enable the Contractor to commence and proceed with the execution 

of the Works in accordance with the Programmed referred to in Clause 14 hereof, if any, and 

otherwise in accordance with such reasonable proposals, of the Contractor as he shall, by written 

notice to the Engineer, make and will, from time to time as the Works proceed, give to the 

Contractor possession of such further portions of the Site as may be required to enable the 

Contractor to proceed with the execution of the Works with due dispatch in accordance with the 

said Programmed or proposals, as the case may be. If the Contractor suffers delays or incurs cost 

for failure on the part of the Employer to give possession in accordance with the terms of this 

Clause, the Employer shall grant an extension of time for the completion of the Works and certify 

such sum as, in his opinion, shall be fair to cover the cost incurred, which sum shall be paid by .the 

Employer. 

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or 

temporary way leaves required by him in connection with access to the Site. The Contractor shall 

also provide at his own cost any additional accommodation outside the site required by him for the 

purpose of the works. 

42.0. TIME of completion:- 

(1) Time of Completion and progress of Works: The progress of the work shall 

conform to the approved Work Programmed in terms of Clauses 14 hereof, and subject to any 

requirement in the contract as the completion of any section of the Works before completion of the 

whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 47 

hereof, within the time stated in the Contract calculated from last days of the period named in the 

Appendix to the Bid as that within which the Works are to be commenced, or such extended time as 

may be allowed under Clause 43 hereof. 

(2) Failure in keeping to stages of work Programmed: If the Contractor does 

not keep to the approved program and continues at any stage to fail behind his schedule by as 

much as twenty percent (20%) of the said approved work programmed, within thirty (30) days from 

receipt by him of a written notice from the Engineer, or if in the opinion of the Engineer the delay 

will substantially affect operation activities or execution of a major work item and it is ascertained 

by the Engineer that the Contractor cannot remedy the occasion within the stipulated time, the 

Superintending Engineer, Western Circle, M.E.Dte on recommendation of Engineer shall have full 



81 BID DOCUMENT FOR LAYING DI PIPES UNDER AMRUT SCHEME (REVISED DPR PHASE-II) 
WITHIN ASANSOL MUNICIPAL CORPORATION UNDER AMRUT 

 
 

authority to undertake measures to recover from such adverse condition in terms of the provisions 

of Clause 62 thereof. 

43.0. EXTENSION OF TIME FOR COMPLETION:- 

Should the amount of extra or additional work of any kind or any cause of delay referred to in 

these Conditions, or other special circumstances of any kind whatsoever which may occur, other 

than through a default of the Contractor, be such as fairly to entitle the Contractor to an extension 

of time for the completion of the works, the EIC on recommendation of Engineer shall determine the 

period of such extension and shall notify the Employer and the Contractor accordingly.  

Provided that the Engineer is not bound to take into account any extra or additional work or 

other special circumstances unless the Contractor has within twenty-eight days after such work 

has been commenced, or such circumstances have arisen or as soon as is practicable, submitted 

to the Engineer full and detailed particulars of any extension of time to which he may consider 

himself entitled in order that such submission may be investigated at the time. 

44.0. NO NIGHT OR SUNDAY WORK:- 

Subject to any provision to the contrary contained in the Contract, none of the Permanent 

Works shall, save as hereinafter provided, be carried on during the night or on Sundays, if locally 

recognized as days of rest, or other locally recognized equivalent without the permission in writing 

of the Engineer, except when the works is unavoidable or absolutely necessary for the saving of life 

or property or for the safety of the Works, in which case the Contractor shall immediately advise the 

Engineer, provided always that the provisions of the Clause shall not be applicable in the case of 

any work which it is customary to carry out by rotary of shifts. 

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED:- 

If for any reason, which does not entitle the Contractor to an extension of time, the rate of 

progress of the Works or any section is at any time, in the opinion of the Engineer, too slow to 

ensure completion by the prescribed time or extended time for completion, the EIC on 

recommendation of the Engineer shall so notify the Contractor in writing and the Contractor shall 

thereupon take such steps as are necessary and the Engineer may approve to expedite progress as 

to complete the Works or such section by the prescribed time or extended time.  

The Contractor shall not be entitled to any additional payment for taking such steps. If as a 

result of any notice given by the EIC under this Clause, the Contractor shall seek the EIC 

permission to do any work at night or on Sundays, If locally recognized as days of rest, or their 

locally recognized equivalent, such permission shall not be unreasonable refused. When work at 
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night has to be carried out, the Contractor shall, at his own cost and expense, make adequate 

arrangements for lighting and provide necessary facilities for safety etc. and comply with all 

stipulations as may have been imposed by the EIC in granting permission for night work. 

46.0. DAMAGES FOR DELAY:- 

(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve 

completion of the Works within the time prescribed by Clause 42 hereof, then the Contractor shall 

pay to the Employer the sum stated in the Contract as liquidated damages for such default and not 

as a penalty for every day of part of a day which shall elapse between the time prescribed by Clause 

42 hereof and the date of certified completion of the Works, the Employer may without prejudice to 

any other method of recovery, deduct the amount of such damages from any money in his hands, 

due or which may become due to the Contractor. The payment or deduction of such damages shall 

not relieve the Contractor form his obligation to complete the Works, or from any other of his 

obligations and liabilities under the Contract. 

(2) Reduction of liquidated Damages: If, before the completion of the whole of 

the Works any part or section of the Works has been certified by the Engineer as completed, 

pursuant to Clause 47 hereof, and occupied or used by the Employer, the liquidated damages for 

delay shall, for any period of delay after such certificate and in the absence of alterative provision in 

the contract be reduced in the proportion which the value of the part or section so certified bears to 

the value of the whole of the Works. 

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-

clause (1) for delay of each day or part thereof, shall be at the rate of one percent (l %) or such 

smaller amount as the Employer may decide, or the total value of the Contract Price excluding the 

value of such part or section of the works as may have been covered by certificate of completion in 

terms of the provisions of sub-clause (2) above, Provided however that in no case shall be total 

amount of  liquidated damages exceed ten percent (10%) of the total Contract Price for whole 

Works. 

(4) Liquidated Damage as Reasonable Compensation: The 'Liquidated 

damage' referred to in sub-clause (1) to (3) above, shall be considered as reasonable compensation 

to the applied to the use of the Employer without reference to the actual loss or damage sustained 

and whether or not any damage shall have been sustained. 

(5) No bonus for early completion: -The Contractor shall not be entitled to 

payment of any bonus for early completion of the Works. 
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47.0. CERTIFICATION OF COMPLETION OF WORK:- 

(1) Erection: Erection of Mechanical and electrical equipment shall be construed to 

have been completed where equipment in question is placed in position undergoes all necessary 

tests such as those for alignment, verticality, leak proof, insulation etc. as may be specified 

elsewhere in the Bid documents and put to operation. 

(2) Completion: Completion is a stage when the equipment and the structure as a 

whole is certified by the Employer. The date shall only be indicative for the purpose of reckoning 

the period of Maintenance Period and shall not be co-related with the release of any payment 

provided that non-continuous of sporadic functioning shall not be deemed as commissioning and 

also provided that non-commissioning of minor works, the decision on determination of major or 

minor works resting with the employer, shall not nullify the act of completion for the aforesaid 

purpose. An item shall be considered as minor work where its non-completion may not in the 

opinion of the employer, stand in the way of commencement of plant operation. 

(3) Trial Run:- The Trial Run period shall be for three months including 72 hours with 

load operation of 8 hours at a stretch operation of all equipment as per specification and to the 

satisfaction of Engineer-in-Charge. 

48. MAINTENANCE:- 

(1) Maintenance Period: Maintenance period shall be for a period of one year 

counted from the date of certified commissioning i.e. after successful trial runs of 12 months. The 

Contractor shall provide spare parts at his cost required during the maintenance period. 

(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried 

out by the Contractor at his own expense if the necessity thereof shall, in the opinion of the 

Engineer, be due to the use of materials or workmanship not in accordance with the Contract, or to 

neglect or failure on the part of the Contractor to comply with any obligation, expressed or implied, 

on the Contractor's part under the Contract. If, in the opinion of the Engineer, such necessity shall 

be• due to any other cause, the value of such work shall be ascertained and paid for as if it was an 

additional work. 

(3) Remedy on contractor's failure to carry out work required: If the 

Contractor shall fail to do any such work as aforesaid requirement by the Engineer, the Employer 

shall be entitled to employ and pay other persons to carry out the same, which in the opinion of the 

Employer, the Contractor was liable to do at his own expense under the Contract. In the said event, 
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all expenses consequent thereon or incidental thereto shall be recoverable from the Contractor by 

the Employer, or may be deducted by the Employer from any sum due or which may become due to 

the Contractor. 

49.0. CONTRACTOR TO SEARCH:- 

The Contractor shall, if required by the EIC in writing, search under the directions of the 

Engineer, for the cause of any defect, imperfection or fault appearing during the progress of the 

Works or in the period of Maintenance. Unless such defect, imperfection or fault shall be one for 

which the contractor is liable under the contract, the cost of the work carried out by the contractor 

in searching as aforesaid shall be borne by the Employer. If such defect, imperfection or fault shall 

be one for which the contractor is liable as aforesaid, the cost of the work carried out in searching 

as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and make 

good such defect, imperfection or fault at his Own expense in accordance with the provisions of 

Clause 48 hereof to the satisfaction of the Engineer. 

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS:- 

(1) Variations: The Employer may make any variation of the form, quality or quantity of 

the Works or any part thereof that may, in his opinion, be necessary and for that purpose, or if for 

any other reason it shall, in his opinion, be desirable, he shall have power to order the Contractor to 

do and the Contractor shall do any of the following: 

a) Increase or decrease the quantity of any work included in the contract. 

b) Omit any such work. 

c) Change the character or quality or kind of any such work. 

d) Change the levels, lines position and dimensions of any part of the Works and 

e) Execute additional work of any kind necessary for the satisfactory completion of the 

works or for deriving satisfaction of the Employer. It is expressly provided that no such variation 

shall, in any way vitiate or invalidate the Contract, but the value, if any, of all such variations shall 

be taken into account in ascertaining the amount of the Contract Price. 

(2) Orders for variations to be in writing: The Contractor shall make no such 

variations without an order in writing from the Employer. Provided that no order in writing shall be 

required for insignificant increase or decrease in the quantity of any work where such increase or 

decrease is not the result of an order given under this Clause, but is the result of the quantities 
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exceeding or being less than those stated in the Schedule of prices. Provided also that if for any 

reason the Employer shall consider it desirable to give any such order verbally, the Contractor shall 

comply with such order and any confirmation in writing of such verbal order given by the employer 

whether before or after the carrying out of the order, shall be deemed to be an order in writing 

within the meaning of this Clause.  

Provided further that in the event of non-receipt of written confirmation from the Employer, 

the Contractor shall, within eleven days, confirm the same from his end in writing to the Employer, 

and If such confirmation is not contradicted in writing within fourteen days by the employer, it shall 

be deemed to be an order in writing by the Employer. 

51.0. VALUATION:- 

(1) Valuation of variations: All extra or additional work done or work omitted or 

substituted by order of the Employer shall be valued at the rates and prices set out in the Contract 

if, in the opinion of the Employer, the same shall be applicable as it is or with addition to or 

subtraction from an accepted item, if the contract does not contain any rates or prices applicable to 

the extra or additional work, then the rates or prices shall be obtained from the Applicable Circle, 

Public Works Department schedule of rates as was in vogue on the date of submission of the Bid.  

The same being escalated to an extent determined by comparing the cost of a similar item 

appearing in the Schedule of Prices with those in PWD schedule. Where such rates are not available 

in P.W.D. schedule of rates, the market-analysed rate as approved by the Employer shall be final 

and binding. In case of such analysed rates, 10% profit including overhead consultant‟s fees, ST. 

Turnover Tax etc. shall be allowed. No other overhead, or other expenses shall be taken into 

account shall be considered to be inclusive of contractors profit. 

(2) Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it 

shall be found that a reduction or increase greater than twenty percent (20%) of the sum named in 

the Letter of Acceptance, excluding all fixed sums, provisional sums if any, results from 

a) The aggregate effect of all Variation Orders, and 

b) All adjustments upon measurement of the estimated quantities set out in the 

Schedule of Prices excluding all provisional sums, and adjustments of price made under Clause 66 

(1) hereof but not from any other clause, of the Contract Price shall be adjusted by such sum as 

may be agreed between the Contractor and the Employer or, failing agreement, fixed by the 

Employer having regard to all material and relevant factors, including the Contractor's site and 

general overhead costs. 
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(3) Claims: The Contractor shall send to the EIC once in every month an account giving 

particulars, as full and detailed as possible, of all claims for any additional payment to which the 

Contractor may consider himself entitled and of all extra or additional work ordered by the 

Employer which he has executed during the preceding month. No final or interim claim for payment 

for any such work or expense will be considered which has not been included in such particulars. 

Provided always that the Employer shall at his discretion be entitled to authorize payment to be 

made for any such working expense, notwithstanding the Contractor's failure to comply with this 

condition, that the Contractor has, at the earlier practicable opportunity, notified the Employer in 

writing that he intends to make a claim for such work, provided always that a release of payment 

shall be preceded by the claim and valuation of variation, in that order. 

52. PLANT TEMPORARY WORKS AND MATERIALS:- 

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works 

and materials provided by the Contractor shall, when brought to the Site be deemed to be 

exclusively intended for the execution of the Works and the Contractor shall not remove the same 

or any part thereof, except for the purpose of moving it from one part of the Site to another, without 

the consent, in writing, of the Engineer which shall not be unreasonably withheld. 

2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove 

from the Site all the said Constructional Plant and Temporary Works remaining thereon and any 

unused material provided by the Contractor to the satisfaction in the Engineer. 

3. Employer not liable for damage to plant, etc. The employer shall not at any time be 

liable for the loss of or damage to any of or damage to any of the said Constructional Plant, 

Temporary Works or materials same as mentioned in Clause 19 and 62 hereof. 

4. GST & other Taxes as per Govt. Norms as may be applicable from time to time in 

respect of materials purchased by him or plants and equipment brought to Site. No separate 

payment shall be made for all these and they shall be deemed to have been covered within the 

Contractor's rates for the finished items of work. 

5. Temporary Works: At least fourteen (14) days in advance of taking up any temporary 

works, the contractor shall submit to the Engineer for approval complete drawings of all temporary 

works he may require for the execution of the Works. He shall, so required by the Engineer, submit 

his calculations relating to the strength of the temporary works proposed. Modifications that the 

Engineer may require shall be made by the Contractor at the latter's cost and expenses. At the 

discretion of the Engineer, a higher stress up-to a maximum of twenty five percent (25%) in excess 

of the stress normally allowed for permanent structures may be permitted in the design of 
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temporary works. Notwithstanding the approval by the Engineer of any of the temporary works, the 

contractor shall remain wholly responsible for their adequacy, safety, proper maintenance and of all 

obligations in regard to such works specified or implied in the Contract, until the removal of such 

works. 

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED:- 

The operation of Clause 52 hereof shall not be deemed to imply any approval by the 

Engineer of the materials or other matters referred to therein shall not interfere with rejection of any 

such materials at any time by the Engineer. 

54.0. MEASUREMENT:-   For measurement, the metric system should be used. 

55.0. WORKS TO BE MEASURED:- 

The engineer shall, except as otherwise stated, ascertain and determine by measurement the 

value in terms of the Contract of work done in accordance with the Contract. He shall, when he 

requires any part or parts of the works to be measured, give notice to the Contractor's authorized 

agent or representative, who shall forthwith attend or send a qualified agent to assist the Engineer 

or the Engineer's Representative in making such measurement, and shall furnish all particulars 

required by either of them should the Contractor not attend, or neglect or omit to send his agent on 

two consecutive occasions, then in the third occasion the measurement shall be made unilaterally 

by the Engineer, which shall be taken to be the correct measurement of the work.  

For the purpose of measurement such permanent work as is to be measured by records and 

drawings at suitable intervals of such work and the Contractor, as and when called upon to do so in 

writing shall, within fourteen days, attend to examine and agree upon such records and drawings, 

with the Engineer or Engineer's Representative and shall sign the same when so agreed. If the 

Contractor does not so attend to examine and agree upon such records and drawings on two 

consecutive occasions they shall be taken to be correct. 

 If, after examination of such records and drawings, the Contractor does not agree with the 

same or does not sign the same as agreed, they shall nevertheless be taken to be correct, unless 

the Contractor shall, within fourteen days of such examination, lodge with the for decision by the 

Engineer, a notice in writing giving details of the respects in which such records and drawings are 

claimed by him to be incorrect together with reasons thereof. 
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56.0. METHOD OF MEASUREMENT:- 

The Works shall be measured but, notwithstanding any general or local custom, except 

where otherwise specifically described or prescribed in the Contract. 

57.0. PAYMENT TERM:- 

1) Terms of Payment: Item wise break up: Laying D.I. pipes (All types, Class and 

diameter) including earth work in excavation in trenches, shoring (if necessary) of adequate width 

having minimum depth to keep the top surface of pipe 1.00 M below of the existing ground level in 

any kind of soil mixed with boulder, metal crust, concrete pavement, any road  sub-grade and its 

flank etc., dewatering  the   trenches, preparing the bottom surface  of the trenches  for continuous 

bedding including sand filling (if necessary) or over ground installation to cross ditches etc. 

supported with RCC pillars as & when necessary and fitting, fixing, jointing (all types of joints). 

 ISI marked Ductile Iron  fittings  conforming to IS:9523-2000 for push on joint/ Flanged Joint 

/ Mechanical Joint with externally and internally coated with Fusion Bonded Epoxy  with necessary 

jointing material rubber gasket (IS 5382 1985), accessories, valves, specials  etc. as per 

requirement, in  position, cutting, chamfering of pipes as required, carriage of materials from 

departmental store to work site, constructing sluice valve chambers including supply and fitting in 

position sluice valve of different dia. as per requirement. 

Filling of the trenches with excavated materials, consolidating the same in layers, temporary 

road restoration, guarding trenches with temporary bamboo railing for safety where necessary, 

emergency horizontal auger boring ( for roads other than NH & SH) where necessary, removing the 

surplus materials from site including all labour charges, tools and plants, pressure testing, cleaning 

and disinfection of pipes etc. complete in all respect as per IS 12288-1987(latest edition) and 

instruction of E.I.C. (Only the pipes, rubber rings (gasket), Pipe Jointing material and specials of 

different dia. will be supplied departmentally. The surplus and unused materials are to be returned 

to store at his own cost.) 

Emergency horizontal road crossing by Augor-boring and jack pushing where necessary as 

per direction of E.I.C. including cost of hume pipes as casing pipe including boring charge, pipe 

laying and jointing, making barricades, lighting arrangement etc. all complete as per direction of 

E.I.C. For 100 mm dia to 500 mm dia pipes. (Excluding National Highways and Railways crossing). 

All types of Valves should be Kriloskar and Upadhaya and D.I. fittings will be Electrosteel Casting 

Limited and Kezriwal Casting Limited make only. The surplus and unused pipes are to be returned 

to store at his own cost). 

Payment will be made as per actual horizontal length of D.I. pipe laid by agency for each 

diameter as per accepted tender rate i.e. work order rate of the agency. 
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2) Break up of Payment mode: 

a) After completion of laying work complete in all respect diameter wise.  = 60% 

b)  After testing of the pipeline in accordance with IS: 3114 – 1965   = 20% 

c)  After Permanent Road Restoration as per drawing enclosed herewith  

and completion of whole work Complete in all respect.     = 20% 

      Total      = 100% 

3) Note: 

a) 2% of Earnest money deposited earlier will be converted into Security deposit after 

awarding the Contract and 8% of security deposit, will be recovered from each running account bill. 

b)  The 100% of Security deposit or Retention money will be returned after the period 

mentioned above from the date of Successful trial run of drinking water supply without any interest. 

c)  The rate quoted diameter wise and uploaded by the bidder in xls format of BOQ under 

Financial document will be as per the item the clause 4.0 of section A and prepared drawing after 

visiting the site condition. 

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE:- 

No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be 

deemed to constitute final approval of the Works. 

59.0. MAINTENANCE CERTIFICATE:- 

(1) Maintenance Certificate: The Maintenance Certificate stating that the Works have 

been completed and maintained to the satisfaction of the Engineer, shall be issued by him within 

twenty eight days after the expiration of the period of Maintenance, or if different periods of 

maintenance shall become applicable to different sections or parts of the Works, the expiration of 

the latest such period, or as Soon thereafter as any works ordered during such period, pursuant to 

Clauses 4) and 48 hereof (shall have been completed to the Satisfaction of the Engineer). With 

regard to defects that may arise during the Period of Maintenance, the Contractor shall be 

responsible to carry out restoration/rectification of damages as are attributable to defects in works 

carried out under this Contract. The decision of the Employer in the regard shall be final and 

binding on the contractors. 
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2) Cessation of Employer's liability: The Employer shall not be liable to the 

Contractor for any matters or thing arising out of or in connection with the Contractor for any 

matters or thing arising out of or in connection with the Contract or the execution of the Works, 

unless the Contractor shall have made a claim in writing in respect thereof before the delivery of the 

Maintenance Certificate under this Clause. 

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate 

the Contractor and, subject to the sub-clause (2) of the Clause, the Contractor shall remain liable for 

the fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of 

the Maintenance Certificate which remains imperforated at the time such Certificate is issued and 

for the purpose of determine the nature and extent of any such obligation, the Contract shall be 

deemed to remain in force between the parties hereto. 

60.0. REMEDIES AND POWERS:- 

1) Default of contractor: If the Contractor shall become bankrupt, or have a 

receiving order made against him, or shall present his petition in bankruptcy, or shall made an 

arrangement with or assignment in favour of his creditors, or shall age to carry out the Contract 

under a committee of inspection of his creditors or, being a corporation, shall go into liquidation 

(other than a voluntary liquidation for the purpose of amalgamation or reconstruction), or if the 

Contractor shall assign the Contract, without the consent in writing of the Employer first obtained, 

or shall have an execution levied on his goods, or if the Engineer shall certify in goods, or if  the 

Engineer shall certify in writing to the Employer that in his opinion the Contractor : 

a) Has abandoned the Contract, or 

b) Without reasonable excuse has failed to commence the Works or has suspended the 

progress of the Works for twenty eight days after receiving from the Engineer written notice to 

proceed, or 

c) Has failed to remove materials from the Site or to pull down and replace work for 

twenty eight days after receiving from the Engineer written notice that the said materials or work 

had been condemned and/or rejected by the Engineer under these conditions, or 

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in 

accordance with the Contract, or is persistently or flagrantly neglecting to carry out his obligation 

under the Contract, or 

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's 

instructions to the contrary, sublet any part of the Contract. Then the Employer may, after giving 
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fourteen day notice in writing to the Contractor, enter upon the Site and the Works and expel the 

Contractor therefore without thereby avoiding the Contract, or releasing the Contractor from any of 

his obligations or liabilities under the Contract, or affecting the rights and powers conferred on the 

Employer or the Engineer by the Contract, and may himself complete the Works or may employ any 

other contractor or agency to complete the Works.  

The Employer or such other contractor may use for such completion so much of the 

Constructional Plant, Temporary Works and materials, which have been deemed to be reserved 

exclusively for the execution of the Works, under the provisions of the Contract, as he or they may 

think proper and the Employer may, at any time, sell any of the said Constructional Plant, 

Temporary Works used and unused materials and apply the proceeds of sale in or towards the 

satisfaction of any sums due or which may become due to him from the Contractor under the 

contract. 

2) Valuation at date of forfeiture: The Engineer shall, as soon as may  be 

practicable after any such entry and expulsion by the Employer, fix and determine expert, or by or 

after reference to the parties, or after such investigation or enquiries as he may think fit to make or 

institute and shall certify what amount, if any, had at the time of such entry and expulsion been 

reasonably earned by or would reasonably accrue to the contractor in respect of work then actually 

done by him under the contract and the value of any of the said unused or partially used materials, 

and constructional plant and any temporary Works. 

3) Payment after forfeiture: If the employer shall enter and expel the contractor any 

money on account of the contract until the expiration of the Period of maintenance and thereafter 

until the costs of execution and maintenance, damages for delay in completion, if any and all other 

expenses incurred by the employer have been ascertained and the amount thereof certified by the 

engineer. The contractor shall then be entitled to receive only such sums or sums, if any, as the 

engineer may certify would have been payable to him upon due completion by him after deducting 

the said amount. If such amount shall exceed the sum which would have been payable to the 

contractor on due completion by him, then the contractor shall, upon demand, pay to the employer 

the amount of such excess and it shall be deemed a debt due by the contractor to the employer and 

shall be recoverable accordingly. 

61.0. URGENT REPAIRS:- 

If, by reason of any accident, or failure, or other event occurring to in or in connection with 

the Works, or any part thereof, either during the execution of the Works, or during the period of 

maintenance, any remedial or other work or repair shall, in the opinion of the engineer or the 

engineer's representative, be urgently necessary for the safety of the works and the contractor in 
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unable or unwilling at once to do such work or repair, the employer may employ and pay other 

persons to carry out such work or repair as the engineer or the engineer's representative may 

consider necessary. If the work or repair so done by the employer is work which in the opinion of 

the engineer, the contractor was liable to do at his own expense under the contract, all expenses 

properly incurred by the employer in so doing shall be recoverable from the Contractor by the 

employer, or may be deducted by the employer from any sums due or which may become due to 

the contractor. The engineer or the engineer's representative, as the case may be, shall, as soon 

after the occurrence of any such emergency as may be reasonably practicable, notify the 

Contractor thereof in writing. 

62.0. SPECIAL RISKS:-    Notwithstanding anything in the Contract contained: 

1) No liability for war, etc., Risks- The Contractor shall be under no liability 

whatsoever whether by way of identity or otherwise for or in respect of destruction of or damage to 

the Works, same to work condemned under the provision of Clause 38 hereof prior to the 

occurrence of any special risk hereinafter mentioned, or to property whether of the Employer or 

third parties, or for or in respect of injury or loss of life which is the consequence of any special risk 

as hereinafter defined The employer shall indemnify and save harmless to Contractor against and 

from the same and against and from the same and against and from all claims, proceedings, 

damages, costs, charges and expenses whatsoever arising there out or in connection therewith. 

2) Damage to works, etc., by special risks - If the Works or any materials on or near 

or in transit to the Site, or any other property of the Contractor used or intended to be used for the 

purposes of the Works, shall sustain destruction of damage by reason or any of the said special 

risks the Contractor shall be entitled to payment for: 

a) Any permanent work and for any materials so destroyed or damaged and so far as  

may be required by the Engineer, or as may be necessary for the completion of the  Works, or the 

basis of cost plus such profit as the Engineer may certify to be reasonable; 

b) Replacing or making good any such destruction or damage to the Works; 

c) Replacing or making good such materials or other property of the Contractor used or 

intended to be used for the purposes of the Works. 

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the 

explosion or impact whenever and wherever occurring of any mine, bomb, shell, grenade, or other 

projectile, missile, ammunition, or explosive of war, shall be deemed to be a consequence of the 

said special risks. 
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4) Increase cost arising from special risks: The Employer shall repay to the 

Contractor any increased cost of or incidental to the execution of the Works, other than such as 

may be attributable to the cost of reconstructing work condemned under the provisions of Clause 

38 hereof, prior to the' occurrence of any special risk, which is howsoever attributable to or 

consequent on or the result of or in any way whatsoever connected with the said special risks, 

subject however to the provisions in this Clause hereinafter contained in regard to outbreak of war, 

but the 'Contractor shall as soon as any such increase of cost shall come to his knowledge 

forthwith notify the Superintending Engineer, Asansol Municipal Corporation thereof in writing. 

5) Special Risks: The special risks are war, (whether war be declared or not), 

invasion, act of foreign enemies, the nuclear and pressure waves risk described in Clause 19(2) 

hereof, or in so far as it relates to the country in which the works are being or are to be executed or 

maintained, rebellion, revolution, insurrection, military or usurped power, civil war, or unless solely 

restricted to the employees of the Contractor or of his Sub-Contractor and arising from the conduct 

of the works, riot, commotion or disorder. 

6) Outbreak of war: If, during the currency of the Contract, there shall be an 

outbreak of war, whether war is declared or not, in any part of the world which, whether financially 

or otherwise, materially affects the execution of the works, the Contractor shall, unless and until the 

Contract is terminated under the provisions of this Clause, continue to use his best endeavours to 

complete the execution of the Works. Provided always that the Employer shall be entitled at any 

time after such outbreak of war to terminate the Contract by giving written notice to the Contractor 

and upon such notice being given, this Contract shall, except as to the rights of the parties under 

this Clause and to the operation of Clause 64 hereof, terminate but without prejudice to the rights of 

either party in respect of any antecedent breach thereof 

7) Removal of plant of termination: If the Contract shall be terminated under the 

provisions of the last proceeding sub-clause, the Contractor shall, with all reasonable dispatch, 

remove from the Site all constructional Plant and shall give similar facilities to his Sub-Contractors 

to do so. 

8) Payment if Contract terminated: If the Contract shall be terminated as 

aforesaid, the Contractor shall be paid by the Employer, in so far as such amounts or items shall 

not have already been covered by payments on account made to the Contractor, for all work 

executed prior to the date of termination at the rates and prices provided in the Contract and in 

addition 
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a) The amounts payable in respect of any preliminary items, so far as the work carried 

out or performed, and a proper proportion as certified by the Engineer of any such items, the work 

or service comprised in which has been partially carried out or performed. 

b) The cost of materials or goods reasonably ordered for the Works which shall have 

been delivered to the Contractor or of which the Contractor is legally liable to accept delivery such 

materials or goods becoming the property of the Employer upon such payments being made by 

him. 

c) A sum to be certified by the Engineer, being the amount of any expenditure 

reasonably incurred by the Contractor in the expectation of completing the whole of the Works in 

so far as such expenditure shall not have been covered by the payments in this sub-clause before 

mentioned. 

d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this 

Clause. Provided always that against any payments due from the Employer under this sub- clause, 

the Employer shall be entitled to be credited with any outstanding balances due from the contractor 

for advances in respect of Constructional Plant and materials and any other sums which at the date 

of termination were recoverable by the Employer from the Contractor under the terms of the 

Contract and provided that if the termination be made in exercise of Clause C-60(1), no payment 

shall be released under ClauseC-62(8) (a) to (d). 

63.0. FRUSTRATION:- 

Payment in event of Frustration: A war, or other circumstances outside the control 

or both parties, arises after the Contract is made so that either party is prevent from fulfilling his 

contractual obligations, or under the law governing the Contract, the parties are released from 

further performance, then the sum payable by the Employer to the Contractor in respect of the work 

executed shall be the same as would have been payable under Clause 62 hereof if the Contract had 

been terminated under the provisions of Clause 62 thereof. 

64.0. SETTLEMENT OF DISPUTES:- 

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise 

between the Employer and the Contractor or the Engineer and the Contractor in connection with, or 

arising out of the Contract, of the execution of the Works, whether during the progress of the Works 

or after their completion and whether before or after the termination, abandonment or breach of the 

Contract, it shall be settled in the court of law having jurisdiction provided that such a recourse 

shall not be resorted to without exhausting all other reasonable avenues of redresser. 



95 BID DOCUMENT FOR LAYING DI PIPES UNDER AMRUT SCHEME (REVISED DPR PHASE-II) 
WITHIN ASANSOL MUNICIPAL CORPORATION UNDER AMRUT 

 
 

65. NOTICES:- 

(1) Contractor's local office and service of notices to contractor: The 

Contractor shall have a local office at or near the Site of Work full address thereof shall be intimated 

by the Contractor or his authorized Agent to the Employer as well as to the Engineer. All 

Certificates notice or written orders to be given by the Employer or by the Engineer to the 

Contractor under the terms of the Contract shall deemed to have been served by sending by post to 

or delivering the same to the Contractor's local office. 

(2) Service of notice to employer: All Notice to be given to the employer under the 

terms of the Contract shall be served by sending by Registered post or delivering the same to the 

address given below: 

 (3) Change in Address of the Employer: the Engineer or the Contractor may 

change a nominated address to another address by prior written notice to the other two and in that 

event shall resume receiving of communication 28 days after delivery of such notice. 

66. PRICE ADJUSTMENT:- 

(1) The prices to be paid to the contractor for the whole work shall remain firm during the 

stipulated Contract period or extension thereof and no price adjustment shall be allowed. 

(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken 

into account. For this purpose the taxes and duties prevailing on the last date of submission of the 

technical bid (or revised price bid, if applicable) shall be taken as the base. Such taxes and duties 

for different bought out items shall be specified by the contractor, falling which the assessment of 

the Employer shall be final and binding. Changes in price of Petrol, Diesel Lubricants, and 

Electricity etc. shall not be considered. 

67.0. MISCELLANEOUS:- 

Dangerous materials: Explosive, chemicals, combustible articles and items and similar 

materials intended for the Works shall be conveyed, stored and used by the Contractor and his sub-

contractors In accordance with all laws, decrees, instruments, orders and regulations imposed by 

the Government or any of its instrumentalists. Observance of all safety provisions shall be the 

obligation of the Contractor and nothing herein shall release him from full responsibility for damage 

or injury to persons or properties resulting from his use of these dangerous materials. 
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68.0. CONTRACT CONFIDENTIAL:- 

Except with the prior written approval of the Employer and to subject the such conditions as 

may be prescribed, the Contractor and/or any member of his organization shall not in any case 

communicate to any person or entity and information connected with the performance of the 

Services or in carrying out the Works not make public any information for the purpose of 

publication or advertisement. The Contractor shall treat all matters related to the Contract as private 

and confidential. 

69.0. CONTRACTOR TO PROVIDE FACILITIES:- 

The Contractor shall provide such labours, materials and other facilities that the Engineer or 

his Representative may require to assist them in carrying out normal tests and checks on materials 

and workmanship and in measurement of works. 

70.0. INTERFERENCE WITH EXISTING FACILITIES:- 

The Contractor shall carry out the works in such a way as to the minimum extent of 

interference to the use of existing facilities of any kind. 

71.0. ACTS OF INFLUENCE:- 

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his 

organization shall commit any act which may influence the judgment or decision of the Employer or 

the Engineer or any their agents, representatives, employees or members of their respective 

organization. Any breach of this provision shall constitute a breach of Contract on the part of the 

Contractor and apart from penal measures against the Contractor according to the law the 

Employer shall have the Authority to take action for the Contractor‟s default in terms of the 

provisions of Clause 60 hereof. 

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE:- 

No personal liability shall be imposed on the members or the Employer or on the Engineer or 

their duly authorized representatives, agents or employees for acts performed or discharged in the 

exercise of their authorized duties or responsibilities or in carrying out their obligations by virtue of 

the provisions or scope of work contained in the Contract, if being understood that they are acting 

solely as agents and representatives of the Employer in good faith. 

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT:- 
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The Contract becomes effective immediately on Issue of the letter of acceptance to the 

successful Bidder. The Contract (with annexure if any) as subsequently executed embodies the 

whole arrangement between the parties entering into the Contract All previous correspondence, 

negotiations, representation, explanations statements, promises or guarantees (whether oral or 

written) as are not included with the Contract as executed, shall normally be excluded in the 

interpretation of the Contract. 

74.0. COMPLETION DRAWING:- 

Completion drawing including detailed construction in build drawing shall have to be 

submitted in original with 6 (six) copies of prints of each. The original drawings shall be drawn on 

thick polyester film approved by the Engineer-in-Charge. Scale and size of drawings shall also be 

as specified by the Engineer-in-Charge. Soft copy of drawing copied in CD/DVD should be 

submitted in addition. No extra payment will be made for it. The Completion drawings are to be got 

approved by the Employer and shall have to be submitted before the issue of certificate of final 

acceptance as in Clause C-57 (6). 

75.0. BIDDER SHALL VISIT THE SITE:- 

Intending Bidder shall visit the site and make him thoroughly acquainted with the local site 

condition, nature and requirements of the works, facilities of transport condition effective labour 

and materials, access, delivery, loading, unloading and storage for materials and removal of 

unsuitable materials.  

The Bidder shall deemed to be incorporate in their Bidder quotation for cost of procurement, 

carriage, freight and other charges as also for any special difficulties and including incorporation 

any or all inconveniences, police restriction for transport etc for proper execution of work as 

indicated in the drawing.  

The successful Bidder will not be entitled to any claim of compensation for difficulties faced 

or for losses incurred on account of any condition which existed before the commencement of the 

work or which in the opinion of the owner might be deemed to have reasonably been inferred to be 

so existing before commencement of work. 

76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE:- 

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the 

work and to the work and to the Regulations etc. of the Government and Local Authorities and of 

any company with whose system the structure is proposed to be connected. The contractor shall 
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give all notices required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable 

to such authority/authorities for execution of the work involved. The cost, if any, shall be deemed to 

have been included in his quoted rates, taking into account all liabilities for licenses, fees for 

footpath encroachment and restorations etc. and shall indemnify the owner against such liabilities 

and shall defend all actions arising from such claims or liabilities. 

77.0 STORE SHED:- 

The Contractor shall provide at his own cost a store shed of adequate capacity for storing 

materials. The shed should be of such construction that it must protect the materials against 

deterioration. A raised platform well above the highest flood level shall be made for stacking 

cement in such a way that the cement procured earlier can be consumed first so as to avoid 

deterioration due to prolonged stacking. Any modifications to the store shed in suggested by the 

Superintending Engineer, Asansol Municipal Corporation recommendation for better storing of 

materials that shall have to be carried out by the Contractor at his own cost. 

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT:- 

For the purpose of constructing Contractor's Store yard, go-downs, site office and 

ancillaries, he may utilize portion of the land belonging to the Employer at such location as would 

not interfere to execute other co works. For all these, the Contractor shall have to obtain the 

requisite permission of the Engineer. The Contractor shall for this purpose submit to the Engineer 

for his approval a plan of the proposed layouts for the site facilities. The Engineer reserves the right 

to alter and modify the Contractor‟s proposals as the Superintending Engineer, Asansol Municipal 

Corporation may deem fit. 

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION:- 

1. The Contractor shall have to make his own arrangement for supply of water and for 

electrical power that may be required for or in connection with the works. No payment on this 

account will be entertained. However, Municipality may assist in getting power. 

2. Arrangement for supply of piped water may not be possible. The Contractor will have 

to make arrangement for supply of drinking water and water required for constructions works by 

sinking tube wells or other suitable alternatives. The Bidders shall investigate this matter during 

site inspection before submission of Bidders: No payment will be entertained on this account. 

3. Nevertheless electrical power from usual supply agencies may not be continuously 

available due to various reasons including load shedding. In case of non- availability of electrical 
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power the contractor will have to make his own arrangements for electrical power through 

generations. Contractor should include such aspects while quote his rate. No payment will be 

entertained on this account. When drawing power from the Municipality power point, the contractor 

shall have to bear the cost of electrical charges. The route of conveyance shall be subject to 

approval by the Engineer-in-Charge and will be in accordance with prevailing I.E. Rules. 

80.0 FIRST-AID FACILITIES:- 

The Contractor shall arrange for medical attentions to be promptly available when 

necessary. He shall for this purpose provide a number of First-Aid stations at suitable locations 

within easy reach of the workmen and other staff engaged in the Works. Each First-Aid station shall 

be properly equipped and will remain in charge of a suitably qualified person. The Contractor shall 

also provide for transport of serious cases to the nearest hospital. All these arrangements shall be 

to the approval of the Superintending Engineer, Asansol Municipal Corporation. 

81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT:- 

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For 

this purpose he shall provide requisite number of Fire Extinguishers and adequate number of 

buckets, some of which are to be always filled with sand and some with water. This equipment shall 

be provided at suitable prominent and easily accessible places and shall be properly maintained. 

82.0  SAFETY MEASURES:- 

The Contractor shall be responsible for the safety of all workmen and other persons entering 

or in the works and shall at his own expense and to the approval of the Superintending Engineer, 

Asansol Municipal Corporation, take all measures necessary to ensure their safety. Such measures 

shall include the provisions of helmets (Specially where work at a height is involved), provision of 

gum-boots to workers engaged in cement concrete or other works, scaffolding or other measures 

required for working at a height, shall be strong and rigid and have to be provided with suitable and 

convenient access. Shoring required for deep excavation must be adequate and rigidly braced and 

strutted. The Contractor shall provide depending on the exigencies of the location and nature of 

work and other relevant factors, other safety measure that the Superintending Engineer, Asansol 

Municipal Corporation may direct. 

83.0 SUPERVISORY STAFF:- 

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day 

charge of the work and he should be authorized to receive instructions from the Engineer. He shall 
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receive orders given by the Engineer from time to time and shall act on them promptly. The 

Contractor shall, during working hours, maintain engineer and supervisors of sufficient training and 

experience to supervise the various items and operations of the work. Orders and directions as 

given to such engineers and supervisors or other staff of the Contractor shall be deemed to have 

been given to the Contractor. The Engineer of the Contractor responsible for this work, by whatever 

designation he may be known, but who will be specified on award of the Contract shall at least once 

in a fortnight inspect the works and shall discuss with the Engineer the conduct and progress of 

the work. 

84.0   JOINT SURVEY:- 

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as 

are shown in the drawings or given in the specifications. Before starting the work he shall also 

carry out at his own cost, survey of the whole work site jointly with the representative(s) of the 

Authority. Discrepancies noticed between drawings and the joint survey shall be informed in writing 

to the Superintending Engineer, Asansol Municipal Corporation and got set right before execution 

of works. Such deviations as may arise out of the joint survey shall not viable the provisions of 

contract or entitle the Contractor to any extras in any way. 

85.0 LAYOUT AND CHECKING:- 

The contractor shall provide all labours, skilled and unskilled and all materials needed for 

carrying out, as directed, survey, laying out, setting out, checking of works, taking measurements, 

testing hydraulic and other structures, without any extra payment. The Contractor shall also 

provide approach and access to all the works and stores without any extra cost. 

86.0 Reference Points:- 

After the joint survey has been plotted and approved by the E.I.C. recommendation or his 

authorized representative, permanent base lines, cross line and bench marks shall be established 

by the Contractor so as to serve as reference points and "Dimensional Control Basis" of works. He 

shall prepare and submit a plan showing such reference points with their full description. 

87.0 CO-OPERATION WITH OTHER CONTRACTORS:- 

Some works in plant site, have been already done/are being done/will be done through other 

contractors. In the event of any such work the contractor shall have to work in full co-operation and 

in close co-ordination with other contractor/contractors. Any difficulty that may arise in this 

connection will have to be amicably settled by the contractors amongst themselves. If that be not 
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possible, the matter shall be referred to the Superintending Engineer of Western Circle of Municipal 

Engineering Directorate whose decision shall be final and binding on all the parties. 

However, the site allocated to the contractor may be fenced at the Contractor's cost provided 

any necessary access to others as it required is given. The contractor will be permitted to use only 

the access to the site as indicated on the site plan of Bidder Drawing. 

88.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED:-  

Samples in large enough quantity of materials and descriptive data therefore requiring prior 

approval shall be furnished by the contractor to the Superintending Engineer / E.I.C., Asansol 

Municipal Corporation in good time before the collection of such materials and equipment so as to 

permit inspection and testing. The samples shall be properly marked to show the name of the 

materials, name of the manufacturer and place of origin and item for which it is to be used. Only 

upon approval, the materials of approved quality shall be brought to site. Samples approved shall 

be on exhibition at all times, properly stores and prevented from deterioration for the purpose of 

comparison with the materials brought to site of work from time to time for use in work. 

89.0 CONSTRUCTION RECORDS:- 

The Contractor shall keep and supply to the Engineer the up-to-date records of the 

dimensions and positions of all permanent works (showing therein any approved deviation between 

the drawing and the work as actually executed), The information available from the records must be 

adequate and complete to enable preparation of "as- made" drawing by the Contractor from these 

records. 

89.0 PROGRESS PHOTOGRAPHS:- 

The Contractor shall at his own cost and expense arrange to take periodic photographs to 

show the progress of work or interesting features thereof. The time and the position where from a 

photograph is to be taken should be as per direction of the Engineer or his Representative, Three 

copies of each of these photographs to an enlarged size of about 25 cm x 20 cm together with the 

CD/DVD, shall be supplied to the E.I.C. /  and these shall become the property of the Employer. 

 Each photograph shall be suitably captioned with the date of the photograph, location and 

other relevant particulars, further prints and CD of the photograph, location and other relevant 

particulars shall not be kept by the Contractor or reproduced without written permission of the 

Employer.  
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Digital Camera with 9.0 Mega pixels should be used for taking photos. Restrictions to 

photography or security restrictions that may be applicable to any particular area must be carefully 

and rigidly observed. The number of photographs (each consisting of three prints and the CD/DVD 

as aforesaid) for the complete works is not expected to exceed 100 (one hundred), No photograph 

of the plant and other installations shall be taken without prior approval of the concerned officers. 

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS:- 

The sub-works included in the Schedule of Prices are job works on lump sum basis. The 

various items of the sub-work are to fit in perfectly in the whole plant in every respect so as to form 

effective working parts of the whole plant as per satisfaction of the Superintending Engineer, 

Asansol Municipal Corporation. Each sub- work will be considered as complete when it is 

completed as per specifications and put into commission, as per standards, as a successful 

component part of the whole plant. 

91.0 CHECKING QUALITY OF WORK:- 

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the 

Contractor shall, at any time during continuance of the contract, offer sample of work done or if 

necessary pull down a reasonable part of the work enough for such inspection and testing as the 

Engineer may direct and the Contractor shall make good the same at his cost and to the 

satisfaction of the Engineer without any extra cost. 

92.0 RECORDING MEASUREMENTS:- 

Though the offer is on lump sum basis, the Contractor shall give not less than five days‟ 

notice, in writing to the Engineer, about the work which is proposed to be covered or placed beyond 

the reach of measurements so that measurements may be taken before the work is covered, bar 

bending schedule is to be provided five days before the casting date. If any work is covered without 

such written notice, the same shall be uncovered at the cost of the Contractor and in default hereof 

no payment or allowances shall be made for such work. These requirements apply for all the 

component items executed for the sub-work for which lump sum price is quoted. 

93.0  SITE ORDER BOOKS:- 

1. For the purpose of quick communication between the Engineer or his Representative 

and the Contractor or his Agent or Representative, Site order Books shall be maintained at site in 

the manner described below. Any communication relating to the works may be conveyed through 

records in the Site Books. Such a communication from one party to the other shall be deemed to 
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have been adequately served specified elsewhere in the General Conditions of Contract. Each Site 

Book shall have machine-numbered pages in triplicate and shall be carefully maintained and 

preserved. 

2. The Contractor shall keep Site Books at various places Site work is being carried out 

so as to be readily available to the Engineer or his Representative. Any instruction or order which 

the Engineer or his Representative may like to issue to the Contractor may be recorded by him in 

the Site Book and two copies thereof taken by him for his record. The Contractor or his Agent or 

Representative may similarly maintain separate Site Book for any communication he may like to 

send to the Engineer or his Representative. Two copies thereof when sent to the Engineer's 

Representative and receipt obtained thereof, will constitute adequate service of the communication 

to the Engineer. 

94.0 TECHNICAL ASSISTANCE:-   

Training of Technical Personnel:-The Contractor shall undertake to train three technical 

personnel selected and sent by the ULB to the works of the Contractor. These engineers shall be 

given special training in the shop and drawing office where the equipment will be designed and 

manufactured and where possible in any other plant where Contractor's manufactured equipment 

of similar type is under installation tests or maintenance, to enable them to become fully familiar 

with the equipment being supplied by the Contractor. 

 The period of training shall be as decided by the ULB but in any case shall not exceed six 

months for any individual. During the period of training the Contractor shall arrange for reasonable 

accommodation of the engineers and transport from the place of accommodation to the works or 

plant. The Contractor's supervisory personnel at site shall continuously and intensively instruct 

and train an adequate number of the ULB authority operating and maintenance personnel at site 

during erection and commissioning of the plant to enable them to take over the operation and 

maintenance of the plant after the maintenance period. No extra payment shall be made by ULB for 

the training of personnel under this clause.      

          

 

                     Superintending Engineer 

Asansol Municipal Corporation 
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SECTION – D 
GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 

1.0  GENERAL:- 

1.1  General Materials:-  

1.1.1  All materials used in the permanent works shall be of the best quality of the kind and 

to the approval of the Engineer-in-Charge. Any material not covered by these Specifications, shall 

comply with the relevant latest Indian Standard Specifications (Referred to as IS as revised or 

modified up-to the date one month prior to Tender date). British or American Standard 

Specifications shall be referred to in case any particular specification is not available in any of the 

aforesaid Specifications. For materials not specified in the aforesaid, direction of the Engineer-in-

Charge shall be followed. All disputes shall be referred to the Employer, whose decision shall be 

final and binding.  

1.1.2  Samples of materials to be supplied and used, by the Contractor in the works shall be 

to the prior approval of the Engineer-in-Charge. For this purpose the Contractor shall furnish in 

advance representative samples in quantities and in the manner as directed by the Engineer-in-

Charge for his approval. Materials brought to the Site, which in the option of the Engineer-in-Charge 

do not conform to the approved sample, shall, if so directed by him, be removed by the Contractor 

from the Site and replaced by the materials of approved quality.  

1.1.3  In spite of approval of the Engineer-in-Charge of any materials brought to the site, he 

may subsequently reject the same if in his opinion the materials has since deteriorated due to long 

or defective storage or for any reason whatsoever and is thereby considered unfit for use in the 

permanent works. Any material thus rejected shall be immediately removed from the Site at 

Contractor's cost and expense.  

1.1.4  All materials brought to the Site shall be properly stored and guarded in the manner 

as directed by the Engineer-in-Charge and to his satisfaction.  

1.1.5  The Engineer on written request of EIC may carry out test of materials as he may 

decide. The Contractor shall, at his cost and expenses, for this purpose supply requisite materials 

and render such assistance to the Engineer-in-Charge as he may require.  
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1.2  Workmanship:-  

All works are to be carried out in proper workman like manner. Items of works not covered 

by these Specifications or by other tender documents shall be carried out as per best practice 

according to the direction of the Engineer-in-Charge and to his satisfaction. The relevant IS 

Specifications or in case of necessity British or American Standard Specifications shall be taken as 

guide for the purpose.  

1.3  Works Included:- 

The rates for all items, unless specifically stated otherwise in the Contract, must cover the 

cost of all materials, labours, tools, machinery, plant, pumps, explosives, scaffolding, staging 

strong props, bamboos, ropes, templates, pages and all appliances and operations whatsoever 

necessary for efficient execution of work.  

1.4  Ground Conditions:- 
The Contractor is to visit the site and ascertain local conditions, traffic restrictions and 

obstructions in the area and allow for extra expenses likely to be incurred due to any limitations 

whatsoever. The Finished ground level (FGL) have to obtained by the bidder prior to pre bid 

meeting and quoting the rate by E.I.C in written. 

1.5  Setting Out and Levelling:- 

The Contractor is to set and level the works, and will be responsible for the accuracy for the 

same. He is to provide all instruments and proper qualified staff required for checking the 

Contractor's work.  

1.6  Safety:- 

The Contractor shall take, adequate precaution to provide complete safety for prevention of 

accidents on the site.  

1.7  Keeping Works Free from Water:-  

The Contractor shall provide and maintain at his own cost, electrically or other power driven 

pumps and other plant and equipment to keep site excavated foundation pits and trenches free 

from surface as well as subsoil/leakage water from any other source thereof and continue to do so 

to the complete satisfaction of the Engineer-in-Charge till the site is handed over. Method of 

dewatering shall need approval of the Engineer-in-Charge but no payment whatsoever is allowed on 

this count.  
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1.8  removal of Rubbish:- 

1.8.1  The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in 

the area indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for 

the above work.  

1.8.2  After the work is completed, the Contractor shall clear the area surrounding the 

buildings, all hutments and excess stores and remnants of building materials such brick bats, 

metal, sand, timber, steel etc.  

1.9  Bench Marks and Ground water Gauges:- 

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero line 

marks and base line marks and base line marks from damage of movement during work.  

1.10  Inspection:-  

The Contractor shall inspect the Site of works and ascertain site condition and the nature of 

soil to be excavated.  

1.11 Contractor's Staff:-  

The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced 

assistance capable of carrying out the work in accordance with the drawings and specification and 

to correct levels. The cost this establishment should be included in his rates.  

1.12 Method of Measurement:-  

Unless otherwise specified, the method of measurement for length of pipeline works shall be 

as per IS: 1200.  

2.0  EARTH WORK IN EXCAVATION & FILLINGS:- 

2.1  General  

Applicable provisions of Conditions of contract shall govern work under this section.  

2.2  Excavation for Foundation, Trenches, Pit etc.  

The excavation work shall be carried out in all kinds of Soil including Sand in workman link 

manner without endangering the safety of the nearby Structures or works without causing any 

hindrance to other activities in the area. The existence of old buildings, boundary walls, hutment, 

sewer lines, water lines, if any very close to the area of excavation should be given careful 

consideration while designing carrying out the excavation work. The excavation shall be done in 

such method as would technically be appropriate and befitting the site conditions subject to the 

approval of the Engineer-in-Charge.  

All foundation trenches shall be excavated to the full width and depths shown on the 

approved drawing or to such ordered to the Contractor. The Contractor shall not undertake any 
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earthwork without having obtained prior approval from the Engineer-in-Charge to the methods he 

proposes to employ in order to execute the work in the most efficient manner. He shall not modify 

such methods without the approval of the Engineer-in-Charge. This approval, however, shall not in 

any way make the Engineer-in-Charge responsible for any consequent loss or damage.  

2.2.1  Should any excavation be taken down the specified levels, the Contractor shall fill in 

such excavation at his own cost with concrete as specified for foundations, well rammed in position 

until it is brought up to the specified level.  

2.2.2  The Contractor shall notify when the excavation is completed and no concrete or 

masonry shall be laid until the soil for each individual footing, rafts etc. is approved.  

2.2.3  The Contractor shall keep the site clear of water at all times. To this end he shall 

provide arrangements for bailing and pumping or any special arrangements as required within his 

quoted prices.  

2.2.4  All foundation pits shall be refilled to the finished ground level (formation level) with 

approved materials, which shall be suitably consolidated in layers to the satisfaction of the 

Engineer-in-Charge.   

2.2.5  Nothing extra will be paid for bailing out water collecting in excavation due to rains, 

ordinary springs, leakage from any other sources etc., or any other reason.  

2.2.6 For the work of excavation the Tenderer shall include in his quotation the shoring, 

sheeting, bracing and sheet pilling (if required). The quotation shall also include the cost of 

compaction of foundation sub-base, removal and storage of excavated materials and back filling.  

2.3 Shoring  

Timber shoring whenever required shall be closed boarded with minimum 50mm thick good 

and seasoned timber planks of sufficient length driven side-by-side to the required depth. The gaps 

between adjacent timber planks shall such would not allow any flow of soi1 particles, if necessary, 

the sides of the planks shall be planed smooth to ensure this. Sufficient numbers of bracing struts, 

walling etc. are to be provided to make the shoring rigid and non-yielding by earth pressure. Where 

necessary, sheet pilling shall be done to ensure safety to the adjoining structures, if it is found that 

it is not feasible to protect the structure by timber shoring only. The Tenderer is strongly advised to 

inspect the site before tendering and apprise himself of the requirement of any Sheet piling in 

addition to the timber shoring before submitting his Quotation accordingly.  
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2.4  Back Filling  

The space around the foundations in trenches or sites shall be cleared of all trash and loose 

debris and filled with approved excavated earth, all clods being broken up to the finished G.I. Filling 

shall be done in 200mm layers, each layer to be property moistened and well rammed. Excavated 

materials which is surplus or which is consolidated unsuitable for back filling shall have to be 

disposed of in spoil dumps as directed by the Engineer-in-Charge. No extra payment will be made 

for this.  

3.0  CONCRETE  

3.1  General  

3.1.1  Applicable provisions of Conditions of Concrete shall govern work under this section.  

3.1.2  All concrete work, plain or reinforced shall be carried out strictly in accordance with 

this specification and any working drawing or instructions given from time to time to the 

Contractor.  

3.1.3  The Contractor's states shall allow for wastages in all materials as well as for all tests 

of materials and concrete.  

3.1.4  No concrete shall be cast in the absence of the Engineer-in-Charge or any other 

person duly authorized by him. The Contractor's Engineer shall personally check that both the form 

work and reinforcement have been correctly placed and fixed, and shall satisfy himself that all work 

preparatory to the casting is completely ready, before informing the Engineer-in-Charge for final 

inspection and approval and for which purpose at least 24 hours‟ notice shall be given by the 

Contractor.  

3.1.5  The Indian Standards wherever referred to herein shall be the latest addition of such 

standards.  

3.2  CEMENT  

Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at 

Contractor's expense as and when directed. Cement, which has or practically set, shall not be used 

under any circumstances. The important structures should be constructed with the grade of cement 

not below 53 (Grade-53). No extra payment will be made for using Grade-53 cement or more grades 

available in departmental store. 

The brand of cement used for the work will selected & approve by the E.I.C in writing before 

execution of work.  
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3.3  AGGREGATES  

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 

and/or IS: 5l5. Samples of aggregates, proposed to be used in the work shall be submitted free of 

charge in sufficient quantities to the Engineer-in-Charge with sieve analysis and other physical and 

chemical analysis data for his approval. He will preserve approved samples for future reference. 

This approval will not in any way relieve the Contractor of his responsibility of producing of 

specified qualities.  

3.3.1 Coarse Aggregates: Coarse aggregates for use all reinforced and other plain 

cement concrete works shall be crushed black granite trap stone obtained from approved source 

and shall consist of uncoated, hard, strong dense and durable pieces of crushed stone, and be free 

from undesirable matters, viz. Disintegrated stones soft, friable, thin, elongated or laminated pieces, 

dirt, salt, alkali, vegetable matter or other deleterious substances. The aggregates shall be 

thoroughly washed with water and cleaned before use to the satisfaction of the Engineer-in-Charge 

at no extra cost of the Employer. The maximum size of coarse aggregates shall be as follows unless 

specified otherwise elsewhere.  

Reinforced Concrete   : 20 mm  

Plain Concrete               : 20 mm  

Thin R. C. C. Members 

With very narrow space   : 12 mm.  

Mat/Lean Concrete    : 20/40 mm.  

(The actual size to be agreed by the Engineer-in-Charge)  

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S 

Codes and shall be such as to produce a dense concrete of the specified proportions and or 

strength and consistency that will work readily in position without segregation.  

3.3.2  Fine Aggregates: Sand shall be clear River sand brought from approved source 

and consist of siliceous material, having hard, strong, durable uncoated particles, free from 

undesirable matters viz. dust lumps, soft or flaky particles or other deleterious substances. The 

amount of undesirable shall not exceed the percentage limits by weights as specified in relevant IS 

Codes. Washing of aggregates by approved means shall be carried out, if desired by the Engineer-

in-Charge, at no extra cost to the Employer.  
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Coarse and fine sand shall be well graded within the limits by weight as specified in relevant 

IS Code. Fineness Modulus shall not vary by more than plus or minus 0.20 from that of the 

approved sample. Fineness Modulus for sand should not be less than 2.5. 

3.4  REINFORCEMENT   

3.4.1  The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending 

Schedules in considerations of the approved drawings for all R.C. C. works for review and checking 

by the Engineer-in-Charge well before taking up the work.  

3.4.2  The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990. 

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful matters 

immediately before placing the concrete.  

3.4.3  The Reinforcement shall be bent to the shapes shown on the approved drawings prior 

to placing and all bars must be bent cold. The Steel shall be placed in such a way that it is rigidly 

held in position while concrete is being cast. The correct clearance from the form shall be 

maintained by either pre-cast mortar blocks or by metal supporting chairs to be supplied by the 

Contractor free of charge.  

The intersection of roads crossing one another shall be bound together with soft pliable with 

No. 16 to 18 SWG at every intersection so that reinforcement will not be displaced in the process of 

depositing concrete. The loops of binding wire should be tightened by pliers and welding of 

reinforcement for lapping & binding should be done if desired by E.I.C. No extra payment will be 

made for this purpose.  

3.4.4  The work of reinforcement shall also be inclusive of stirrups distribution bars, 

binders, initial straightening and removing of loose rust, if necessary, cutting to requisite length, 

hooking and bending to correct shape, placing in proper position including supplying and binding 

with block annealed wire as stated in clause 3.4.3 above.  

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing 

before execution of work. 

3.5  WATER  

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious 

materials. As far as possible, the water is of such quality that it is potable. If any chemical analysis 

of water is necessary and ordered, the same shall be carried out at an approved laboratory at the 

Contractor‟s cost and expenses.  
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3.6  CONCRETE PROPORTIONING  

3.6.1  The concrete proportions shall be as indicated on the approved drawings and shall 

conform to IS: 456 & IS: 3370. The quality and character of concrete shall be governed by IS: 10262. 

It should be sampled and analysed as per IS: 1199. The concrete should stand the test specified in 

IS: 516.   

3.6.2  The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover 

to any reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of 

pre-cast piles. Suitable spacer blocks shall be provided at intervals not exceeding 1.2 m. 

throughout the length of the pile.  

3.6.3  The workability shall be measured by slump. Slump for different grades of concrete 

shall not exceed following unless specifically permitted by the Engineer-in-Charge.  

i)  For M 15 concrete - 3.75 cm.  

ii)  For M 20 concrete - 2.50 cm. 

iii)  For M 25 concrete – 2.00 cm  

3.6.4  All concrete works shall be thoroughly compacted and fully worked around the 

reinforcement, around embedded fixtures and into comers of the form work.  

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of 

mechanical vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. Whenever vibration has to be 

applied externally, the design of formwork and deposition of vibration shall receive special 

consideration to ensure efficient compaction and to avoid surface blemishes.  

3.7  WORKMANSHIP  

3.7.1  All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other 

related codes. It should, however, be noted that for every 15 M3 of concrete placed or for every one 

day's volume of concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for test 

purpose, and tested at the Contractor's cost and expenses at a Laboratory as approved by the 

Authority. The number of test cubes may, however, be altered at discretion of the Engineer-in-

Charge. It is compulsory to test 3 (three) cubes in each case.  

3.7.2 Structural Concrete: Design mix Concrete shall be on all concrete works except 

in case of Mud-mat concrete lean concrete where nominal mix concrete will be allowed.  
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Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less 

than Grade of M20. The mix shall be designed to produce the grade of concrete having required 

workability and a Characteristic Strength not less than appropriate values given in IS: 456 - 2000. 

For mix design, procedure given in Indian Standard recommendation i.e., IS: 10262 with latest 

amendments shall be adopted. As long as the quality of materials does not change a mix design 

done earlier may be considered adequate for later work. Batching mixing, sampling and Strength 

Test of concrete shall be carried out in compliance with the relevant clause of IS: 456-2000 and all 

other relevant Indian Standards recommended therein. Proper admixtures of reputed brand should 

be used to maintain workability and in making concrete for water retaining structures with prior 

approval of E.I.C. 

The mix design by the Contractor shall be used for works only after obtaining approval of 

mix design and written order thereafter of the Engineer-in-Charge. Mix design shall be entirely the 

responsibility of the Contractor and any approval by the Engineer-in-Charge shall not relieve him of 

his responsibility in respect thereof.  

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix 

Design Test result and supply copies of such Calculations, tabulations, Graphs etc. required by the 

Engineer-in-Charge.  

On proportioning concrete, the quantity of both cement and aggregate shall be determined 

by weight, where the weight of cement is determined on the basis of weight per bag a reasonable 

number of bags be weighed periodically to check the net weight or should be either weighed or 

measured by volume in calibrated tanks, All measuring equipment‟s shall be maintained in a clean 

serviceable condition and shall periodically checked for accuracy.  

The grading of coarse and fine aggregates shall be checked frequently and frequency of 

testing shall be determined by the Engineer-in-Charge. Where weight batching is not possible or 

practicable, the quantities of coarse and fine aggregates may be determined by volume but cement 

in any case shall be weighed by weight only. If fine aggregate and volume batching is adopted, 

allowance shall be made for bulking. The bulking shall be determined in accordance with IS: 2386 

(Part-III).  

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of 

aggregate shall be determined as per IS: 2386 (Part-III) and the amount of water to be added shall be 

adjusted accordingly to maintain the correct Water-cement ratio.  

During the progress of work in order to ensure correct strength of concrete proper control 

should be exercised by the Contractor as specified in Specifications mentioned in the Clause 3.7.1 

above. Test strength of every sample shall be determined in accordance with the recommendations 
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of IS: 456-2000. If one out of ten consecutive test cubes shows a deficiency in strength up-to a 

maximum limit of 10%, the concrete will be deemed satisfactory. If two of the test cubes out of ten 

shows a deficiency in strength up to a limit of 10%, the concrete shall be deemed to be less 

satisfactory and a reduction of 1 % will be made on the cost of such concrete. 

If three out of ten test cubes show deficiency in strength up to a limit of 10%, a reduction of 

5% will be made on the cost of such concrete. If more than three test cubes show a deficiency in 

strength up-to a limit of 10% a reduction of 10% will be made on the cost of such concrete. If more 

than five shows a deficiency in strength up-to a limit of 10%, the concrete shall be rejected. Such 

rejected concrete work shall have to be dismantled and replaced to the satisfaction of the Engineer-

in-Charge by the Contractor free of cost to the Employer.  

No payment for the dismantled concrete, the relevant formwork and reinforcement, 

embedded fixtures etc. wasted in the dismantled portion, shall be made. In the course of 

dismantling, if any, damage is done to the embedded items or adjacent structures, the same shall 

also be made good free of charge by the Contractor to the satisfaction of the Engineer-in-Charge.  

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will 

be made on the cost of such concrete. if the deficiency in strength to two out of ten test cubes 

exceeds the 10% limit, a reduction of 10% will be made on the cost of such concrete. If the 

deficiency in strength of three out of ten test cubes exceeds the 10% limit, a deduction of 20% on 

the cost of such concrete will be made.  

With permission of the Engineer-in-Charge for any above mentioned grades of concrete, if 

the quantity of water has to be increased in special cases, cement shall also be increased 

proportionally to keep the ratio of water to cement same as adopted in trial mix design for each 

grade of concrete. No extra payment for additional cement will be made.  

3.9  FRaMe WORK  

3.9.1  The frame Work shall conform to IS: 456. whenever necessary, shuttering must be 

provided. The work shall also include providing all necessary staging, centring, shuttering & 

formwork for placing concrete. Shuttering may be of approved dressed timber true to line, not less 

than 37 mm. thick. Surface to be in contact with concrete are to be planed smooth. Alternatively, 

sufficiently rigid plywood shuttering or steel shuttering may be used.  

In every case, joints of the shuttering are to be such as to prevent the loss of liquid from the 

concrete. In timber shuttering the joints shall, therefore, be either tongued or grooved or the joints 

must be perfectly close and lined with draft paper polythene films or other types of approved 

materials. In case of plywood or steel shuttering also the joints are to be similarly lined.  



114 BID DOCUMENT FOR LAYING DI PIPES UNDER AMRUT SCHEME (REVISED DPR PHASE-II) 
WITHIN ASANSOL MUNICIPAL CORPORATION UNDER AMRUT 

 
 

All shuttering and framing must be adequately stayed and braced to the satisfaction of the 

Engineer-in-Charge for properly supporting the concrete, during concreting and the period of 

hardening. It shall be so constructed that it may be removed without shock or vibration to the 

concrete. No through bolts are allowed for holding the shuttering in water retaining structure.  

3.9.2  Cleaning, Treatment and Removal of Forms: All forms shall be 

thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust sticking to them before 

they are fixed in position. All rubbish loose concrete chippings, shavings, saw dust etc. shall be 

scrupulously removed from the interior of the forms before the concrete is poured. Formwork shall 

not be used/reused, if declared unit or unserviceable by the Engineer-in-Charge.  

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy 

along with wire brushes, brooms etc. for the purpose of cleaning.  

Before shuttering is placed in position, the form surface in contact with the concrete shall be 

treated with approved non-staining oil or composition. Care shall be taken that the oil or 

composition does not come in contact with reinforcing steel or existing concrete surface. They 

shall not be allowed to accumulate at the bottom of the shuttering.  

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the 

Engineer-in-Charge. The Contractor shall record on the drawings or in other approved manner, the 

date in which the concrete is placed in each part of the work and the date on which the form work is 

removed there from and have this recorded checked and countersigned by the Engineer-in-Charge.  

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-

in-Charge may delay the time of removal if he considers it necessary. Any work showing signs of 

damage through premature removal of formwork or loading shall be entirely reconstructed without 

any extra cost to the Employer.  

3.10 PROTECTION AND CURING OF CONCRETE  

Newly placed concrete shall be protected by approved means; from rain, sun and wind and 

extreme temperature. Concrete placed below the ground level shall be protected from failing earth 

during and after placing. Concrete placed in ground containing deleterious substance shall be kept 

free from contact with such ground or, with water draining from such ground during placing of 

concrete and for a period of at least 3 (three) days or as otherwise directed by the Engineer-in-

Charge, the ground water around newly poured concrete shall be kept to an approved level by 

pumping or other approved means of drainage at the cost of the Contractor.  
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Adequate steps shall be taken to prevent flotation or flooding. Steps, as approved by the 

Engineer-in-Charge, shall be taken to project immature concrete from damage by debris, excessive 

loading, vibration, abrasion, mixing with earth or other deleterious materials, etc. that may impair 

the strength and durability of the concrete.  

As soon as the concrete has hardened sufficiently for the surface to be marked it should be 

covered with Hessian, canvas, or similar materials and kept continuously wet for at least 7 (seven) 

days after final setting. This period may be extended at the discretion of the Engineer-in-Charge, 

up-to 14 (fourteen) days. Concrete slabs and floors shall be cured by flooding with water of 

minimum 25 mm depth for the period mentioned above.  

Approved curing compounds may be used in lieu of moist curing with the permission of the 

Engineer-in-Charge. Such compound shall be applied to all exposed surface of the concrete as 

soon as possible after the concrete has set. No extra payment is allowed on such count.  

3.11 CONCRETE FINISH  

The Concrete surface on removal of form work shall be such that no finish is necessary, If, 

however, the surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted, 

projecting parts by chipping and smoothening the surface with cement rendering at his own 

expenses. The shutter marks shall invariably be removed by rubbing with carbon random stone. 

The Contractor shall therefore take all precaution for avoiding the shutter marks.  

3.12 Contractor's Supervision  

The Contractor shall provide constant and strict supervision of all the items of construction 

during progress of work, including the proportioning and mixing of the concrete and bending and 

placing of reinforcement. Any important operation such as concreting or stripping of form work 

adequate notice shall be given in advance. 

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall 

then be added just sufficient to make a stiff and workable paste. The mortar shall be used within 

half an hour of mixing.  

4.0 BRICK WORK  

4.1  The Contractor shall build all brickwork uniformly no one portion being raised more 

than 1 meter above another at a time. The joints shall not exceed 12 mm. in thickness and should 

extend the full thickness of the brickwork. All joints shall be properly raked and the surface washed 

down.  
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4.2  All the bricks shall be kept fully immersed in water at least for a minimum period of 

six hours till they are completely soaked and only thoroughly soaked bricks shall be used in the 

work.  

4.3  The Contractor shall keep wet all brickwork for at least 10 (ten) days after laying. The 

surface of unfinished work shall be cleaned and thoroughly wetted before joining new work to it.  

 

 

Superintending Engineer 

Asansol Municipal Corporation 

 

 

SECTION E ANNEXURES -I 

Drawing of Pipeline network 

A complete drawing will be prepared by the successful bidder with the help of engineer in 

charge before starting the work. Bidder will be submitted preliminary drawing at the time of 

submitting of running bill. After completion of work bidder has to be submitted three copies of final 

drawing before submitting of final bill providing all necessary accessories and valves.  

 

 

Superintending Engineer 
Asansol Municipal Corporation 


