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Memo No.:-2180/VIII-14 Dated:05-10-2016

NOTICE INVITING e-QUOTATION

BID NO :-WBMAD/CM/BM/8/2" call/AMRUT/2016-17

The Chairman, Bankura Municipality, on and for behalf of the Board of Councillors
of Bankura Municipality invites sealed competitive Bid on Item rate Basis (Two part
System) from reliable and resourceful Companies/Firms/Contractors having experience
and acumen in Laying works of Ductile Iron Pipes as noted below the eligibility and
depicted hereunder for participating in the e-Bid.

1. Name of Work:

Laying of Distribution pipe line (D.I. Pipes All types & Class) for
Water Supply Scheme in Zone III within Bankura Municipal area
in Bankura District under AMRUT,

2 Scope of Work

Laying D.I. pipes (All types & Class) including earth work in
excavation in trenches, shoring (if necessary) of adequate width
having minimum depth to keep the top surface of pipe 1.00M
below of the existing ground level in any kind of soil mixed with
boulder, metal crust, concrete pavement, any road sub-grade and
its flank etc., dewatering the trenches, preparing the bottom
surface of the trenches for continuous bedding including sand
filling (if necessary) or over ground installation to cross ditches etc.
supported with RCC pillars as & when necessary and fitting, fixing,
jointing (all types of joints) valves, specials etc. as per
requirement, in position, cutting, chamfering of pipes as required,
carriage of materials from departmental store to work site,
constructing sluice valve chambers including supply and fitting in
position sluice valve of different dia. as per requirement , filling of
the trenches with excavated materials, consolidating the same in
layers, temporary road restoration, guarding trenches with
temporary bamboo railing for safety where necessary, emergency
horizontal auger boring ( for roads other than NH & SH) where
necessary, removing the surplus materials from site including all
labour charges, tools and plants, hydraulic pressure testing,
cleaning and disinfection of pipes etc. complete in all respect as per
IS 12288-1987(latest edition) and instruction of E.I.C.

( Only the pipes, rubber rings, Mechanical joints and specials of
different dia. will be supplied departmentally. Only sluice valve
where necessary will be supplied by agency. The surplus and
unused materials are to be returned to store at his own cost.)




Approximate quantity of Pipes to be laid

1. 100 mmdia. - 11375 m.

2. 150 mmdia. - 5895 m.

3. 200 mm dia. - 2054 m.

4. 250 mmdia. - 299 m.

5. 300 mmdia. - 372 m.

6. 350 mm dia. - 348 m.

L= 4

Location of Ward No.- 17(Part),18(Part),19 and 23(Part), under Bankura
Work: Municipality, Dist.:-Bankura (W.B.)
Eligibility to Having experience and technical acumen in Laying Ductile Iron
participate in Pipes in single contract having quantity not less than the 40 % of
the Bid total given quantity in Tender document during last five financial

years prior to the date of issue of this Notice in any Government
Department/Board/Semi-Govt./Corporation/Statutory
Authority/Undertaking etc.

AND

Having sufficient qualified technical personnel (to be employed

under the firm for at least 2 consecutive years) with sound

knowledge and experience in execution of similar nature of works.
AND

Having annual turnover of at least Rs. 2.00 Core or above in any
one year of last three Financial years.

AND

Up to date VAT/ST, Up to date P. Tax clearance Certificates, PAN
Card, up to date Income Tax Return receipts etc.

Note:
a) Only works of nature depicted above completed successfully will be treated
as credential.

b) The bidder have no adverse report, on any account, against their
organization for any project worked during last 5 (five) years or
working at present. This clause will lead for rejection of application,
even after fulfilment of other eligibility criteria.

However the tender inviting authority reserves the right to relax the
eligibility criteria if felt necessary for the interest of fair competition.

Documents to
be produced in
support of
Credential for
Bid Part-
I(Prequalificatio
n Documents)

A successful performance and completion certificate supplemented
with work order along with payment certificate issued by the
competent authority shall have to be furnished in support of
credibility in terms with eligibility criteria depicted in this Notice
(Ref: SI. No. 4 :Eligibility to participate in the Bid). Besides
this, following documents shall have to be furnished:

a. | Particulars of ownership/partnership or Board of Directors
pertaining to the Organization/Company/Firm

b. | Bank solvency Certificate not less than Rsicrore and

c. | Valid documents in support of annual Turnover.

d. | P.F, & E.S.I Registration Certificate

e. | List of machines and equipment’s necessary for field as well as
laboratory test for all materials.

f. | Experience and address, fax & telephone nos. , mobile no., & E-

mail ID nos. of the firm.

2 I BID DOCUMENT FOR LAYING DI PIPES IN ZONE 111 WITHIN BANKURA MUNICIPALITY UNDER AMRUT




Experience and address, fax & telephone nos. , mobile no., & E-mail

ID nos. of the firm.

All documents in original to be produced in due course of time
as & when asked by the Bid inviting authority.

6. Earnest Money 2% of the Quoted Bid price in two parts, vise
Rs. 1,00,000.00 (Rupees One Lakhs only) as an initial Earnest
Money Deposit shall accompany with Bid Proposal, in the form of
NEFT/RTGS from any nationalise bank only drawn in favour of the
“Chairman, Bankura Municipality,” payable at Bankura.
Earnest Money Deposit i.e. 2% of bid amount beyond Rs. 1,
00,000.00 (if any) shall have to be deposited after acceptance of
Bid Proposal.
7 Cost price of NIL
Bid documents
8. Date and Time Sl. | Particulars Date and Time
Schedule :- No.
a) | Date of uploading of NIeB. and Bid 15/11/2016 at
Documents online) (Publishing Date) 10:00 Hrs.
b) Documents download/sell start date 15/11/2016 at
(Online) 16:00 Hrs.
c) Date of Pre Bid Meeting with the
intending bidders In the office of the
Superintending Engineer, South Circle, 18/11/2016 at
Municipal Engineering Directorate, 12:00 Hrs.
Kousallya, Kharagpur.
d) Bid submission start date (On line) 19/11/2016 at
15:00 Hrs.
e) Bid Submission closing (On line) 06/12/2016 at
15:00 Hrs.
f) Bid opening date for Technical Proposals | 07/12/2016 at
(Online) 17:00 Hrs.
g) | Date of uploading list for Technically To be notified
Qualified Bidders (online) later
h) Date and Place for opening of Financial To be notified
Proposal (Online) during
uploading of
Technical
Evaluation
Sheet of
Bidders
i) Date of uploading of list of qualified To be notified
bidders along with the offer rates later.
through (on line),
i) Also if necessary for further negotiation | To be notified
through offline for final rate. later.
9. Time of Time of completion of the Contract is 180(One Hundred and Eighty)
completion calendar days from the date of issue of Work Order.
10. | Site inspection Intending Bidders are required to inspect the site of the Project with
& general particular reference to location and infrastructure facilities. They are
information to make a careful study with regard to availability of materials and

their sources and all relevant factors as might affect their rates and
prices. They are also acquainted with relevant IS specifications with
latest amendments, CPHEEO manuals, Clauses & Sub Clauses of the
Bid documents and to have fully acquainted with all details of work
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transportation and barricading , if required, electricity and any
other general information including topological condition & existing
level and level pertaining to and needed for the work to be
completed in time properly.

11. | Bid documents A full set of Bid documents consists of 2 Parts. These are
PART I :-Containing all documents in relation to the name of the firm
applied for and credential possessed along with all documents as
depicted in SI. No. 4along with this NIeB and its all corrigenda’s.

And
Section A: Description of the Project.
Section B: Conditions & requirements fore-Bidding.
Section C: General conditions of the Contract.
Section D: General specifications of Workmanship and materials for
Civil Works.
&
Section E: ANNEXURES
Annexure under Section I ;
i Drawing of Pipeline network(Annexure I)
&
PART 11 :-Containing the Following Document.
Bid Price / Price Schedule.(.xIs format)

12. | Validity of Bid A Bid submitted shall remain valid for a period of 120calendar days
from the date set for opening of Bids. Any extension of this validity
period if required will be subject to concurrence of the Bidders.

13. | Withdrawal of A Bid once submitted shall not be withdrawn within the validity

Bid period. If any Bidder/Bidders withdraw his/their Bid(s) within the
validity period then Earnest Money as deposited by him/them will be
forfeited.

14. | Acceptance of The "Chairman, Bankura Municipality” will accept the Bid. He /She

Bid does not bind himself/herself to accept otherwise the lowest Bid
and reserves to himself/herself the right to reject any or all of the
Bids received without assigning any reason thereof.

15, | Intimation The successful Bidder will be notified in writing of the acceptance of
his Bid. The Bidder then becomes the “Contractor” and he shall
forthwith take steps to execute Formal Contract Agreement in
appropriate “MUNICIPAL 'K' FORM “ with the "The Chairman, Bankura
Municipality, "and fulfil all his obligations as required by the Contract.

16. | Escalation of There will be no escalation in cost for materials or labour and the

Cost contract price mentioned in the contract stands valid till completion of
the contract, and other obligation, if any.

L7, Name & Executive Engineer, Bankura Division,

address of Municipal Engineering Directorate,
Engineer-In- Department of Municipal Affairs,
Charge Taragoti Samanta Road, Kenduadihi, Bankura, West Bengal-722102 .
(EIC) of the Phone & Fax: (03242) 250922.
Work e-mail ID - med_bku_divn@yahoo.com
18, | Execution of The Contractor is liable to execute the whole work as per direction
Work and instruction of the Executive Engineer, Bankura Division of
Municipal Engineering Directorate who is the "Engineer in Charge" of
the work under the control of “"Superintending Engineer, South
Circle, M.E. Directorate.”
19, | Payment Payment will be made to the successful Bidder by the "Chairman,

Bankura Municipality" periodically only on receipt of written
recommendation from the Executive Engineer, Bankura Division of
Municipal Engineering Directorate.
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20.

Influence Any attempt to exercise undue influence in the matter of acceptance
of Bid is strictly prohibited and any Bidder who resorts to this will

render his Bid liable to rejection.

Following clauses are to be adhering to by the concerned Bidder during the process of Bidding.

21.

In case office faces sudden closure owing to reason beyond the scope and control of
"The Chairman, Bankura Municipality", any of last date/dates as schedule in Sl. No 8
may be extended up-to/to next and following working day without issuing further and
separate notice should the "The Chairman, Bankura Municipality", feels it to be
necessary and exigent.

Persons having authenticated and having registered Power of Attorney may be

considered lawfully becoming to be acting on and for behalf of the Bidder.

Sufficient care has been taken to avoid variance in between the contents of the listed

Documents in the Bid document. However, if there is any variance between the contents of
different documents, the provision of documents appearing earlier in the list shall prevail over
the same provided in the contents coming later.

24,

Imposition of any duty/tax/rule etc. owing to change !Eaﬁpliatla:uﬁ Ié‘ggiations;enactment
shall be considered as a part of the contract and to be adhering to by the Bidder/Contractor
strictly.

235,

Bid Acceptance Authority is the "The Chairman, Bankura Municipality".

26.

In case of any dispute arising from any clauses of similar nature between bid documents
and municipal Form "K", the decision of the Superintending Engineer, South Circle, M.E.
Directorate, Kharagpur will be final and binding.

27

All usual deductions for taxes as applicable i.e. ST, IT, and Labour welfare cess etc. as
applicable will be made from the bills from time to time (please refer cl.57 of section C).

28.

No conditional Bid shall be entertained.

29,

In the event of e-Filing intending bidder may download the Bid document from the

website http://wb.tender.gov.in directly by the help of Digital Signature Certificate &
necessary cost of Bid document (if any) may be remitted through demand draft/ pay

order issued from any nationalized bank in favour of "The Chairman, Bankura
Municipality”, payable at Bankura& same may be documented along with earnest money
Deposit through e-Filling, (scanned copy to be submitted)(Details of which has been narrated
in “Instruction to Bidders”).Technical Bid & Financial Bid both will be submitted concurrently
duly digitally signed in the Website http://etender.wb.nic.in. Bid document may be
downloaded from website& submission of Technical Bid/Financial Bid as per Bid Schedule.

30.

The requisite cost of Bid documents and Earnest Money, as specified in this NIeB.

shall be paid by drawing a Demand Draft/Pay order on any Nationalized Bank/Scheduled
Bank in favour of the “The Chairman, Bankura Municipality,” payable at Bankura. Every such
Demand Draft /pay order shall be drawn on or after the date of publish of NIeB. At the time
of uploading the Bid, the intending Bidder shall upload a scanned copy of such Demand
Draft/pay order along with his/her Bid. Any Bid without such Dernand Draft/Pay order (Except
exemption as per G.0.) shall be treated as informal and shall be automatically cancelled.

31.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the
site of works and its Surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the work as mentioned in the Notice
inviting Bid, the cost of visiting the site shall be at the Bidder's own expense. Traffic
management and execution shall be the responsibility of the Agency at his/her/their risk and
cost.

32.

Prospective applicants are advised to note carefully the minimum qualification criteria as
Mentioned in ‘Instructions to Bidders’ before bidding.

33.

During scrutiny, if it is come to the notice to Bid inviting authority that the credential
or any other papers found incorrect/manufactured/fabricated, that Bidder will not be allowed
to participate in the Bid and that application will be out rightly rejected without any prejudice.

34.

Before issuance of the work order, the Bid inviting authority may verify the Credential & other
documents with the original of the lowest bidder if found necessary. After verification, if it is
found that such documents submitted by the lowest bidder is either manufacture or false, in
that case, L.O.A./ work order will not be issued in favour of the bidder under any
circumstances.

————— A — i

5 | BID DOCUMENT FOR LAYING DI PIPES IN ZONE | WITHIN BANKURA MUNICIPALITY UNDER AMRUT




35.

If any discrepancy arises between two similar clauses on different notifications, the decision of
"Superintending Engineer, South Circle, M.E. Dte." is final & binding.

36.

Contractor shall have to comply with the provisions of (a) the contract labour(Regulation
Abolition) Act. 1970(b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the
notification thereof or any other laws relating thereto and the rules made

and order issued there under from time to time.

37.

Where an individual person holds a digital certificate in his own name duly issued to him
against the company or the firm of which he happens to be a director or partner, such individual
person shall, while uploading any Bid for and on behalf of such company or firm, invariably
upload a copy of registered power of attorney showing clear authorization in his favour, by the
rest of the directors of such company or the partners of such firm, to upload such Bid. The
power of attorney shall have to be registered in accordance with the provisions of the
Registration Act,1908.

38.

Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at
Bankura, Dist.-Bankura, West Bengal.

39.

Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking
clarifications thereof or interpretation of any of the conditions of the Bid documents before the
Bid Inviting Authority in writing 48 hours prior to Pre Bid Meeting, beyond such period no
representation in that behalf will be entertained by the Bid Inviting Authority.

40,

The successful Bidder will remain liable for following with West Bengal Contract Labour
(Regulation & Abolition) Act 1970 and necessary certificates from appropriate authority to be
submitted within 07 (seven) days from the date of issue of work order, otherwise the work order
will be cancelled.

41.

The participating bidder has to upload the drawing of all zone showing diameter and location
of Sluice valve (Sluice valve may be located at junction point and at the point where diameter
of the pipe changes as per standard norms) and its chamber, end cap etc. as mandatory
document under technical bid. If not uploaded the bidder will be not allowed to participate in
financial bid.

42.

The successful bidder has to provide detailed estimate along with rate analysis (if any) and
drawing of each zone along with sectional drawing for each diameter of pipe(in reference of
drawing uploaded under technical document of this bid) for all works against each item as per
the clause 4.0 of Section A & Items in BOQ(.xls format) with all necessary break up
elaborately for justification of rates if asked by the concerned authority before acceptance of
bid which will be treated as part of contract and the working drawing will also be prepare on
the basis of this document later and will be sent for approval to competent authority. The total
estimated cost against total quantity of pipe will be represented by unit rate for each item of
work. For preparation of estimate the agency may consult PWD Schedule, PHE Schedule and
approved market rate.

43,

Successful Bidder will have to submit requirement of all materials, work programme and
Working drawing for laying and sectional drawing as per IS Specification for each dia. of pipe(on
the basis of clause 41of this section) after awarding work order by competent authority.

44,

The Approximate quantity of Pipes to be laid may be deviate by (+/-) 10 % of the total quantity
as given in Sl. no. 2 considering the actual site condition and scope of work.

45.

Payment will be made phase wise against each item of work as per clause 57 Of Section C of
the bid document. Additional Security Deposit @ 8% (eight percent) will be deducted from each
and every running bill. The entire amount of such 10% (ten percent) of Security Deposit (Initial
2% + additional 8%) will be refunded without any interest only after successful completion of
the whole work in all respect as per clause 57 of section C after full satisfaction of E.I.C.

Sd/-
Chairman
Bankura Municipality
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INSTRUCTION TO BIDDERS/BIDDERS
SECTION - A-1

1. General guidance for e-Biding
Instructions/ Guidelines for bidders for electronic submission of the Bids have been
annexed for assisting them to participate in e-Biding.

2. Registration of Bidder

Any Bidder willing to take part in the process of e-Biding will have to be enrolled and
registered with the Government e-procurement system, through logging on to
https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the
web portal, :

3. Digital Signature certificate (DSC)

Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate
(DSC) for submission of Bids, from the service provider of the National Information’s
Centre (NIC) or any other bonafide service provider on payment of requisite amount.
Details are available at the Web Site stated in Clause 2 of Guideline to Bidder. DSC is
given as a USB e-Token.

4. The contractor can search and download NIleB and Bid Documents
Electronically from computer once he logs on to the website mentioned in Clause 2 using
the Digital Signature Certificate. This is the only mode of collection of Bid Documents.

5. Submission of Bids.

General process of submission, Bids are to be submitted through online to the website
stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the
other is Financial Proposal before the prescribed date and time using the Digital
Signature Certificate (DSC) the documents are to be uploaded virus scanned copy duly
Digitally Signed. The documents will get encrypted (transformed into non readable
formats).

A. Technical proposal
The Technical proposal should contain scanned copies of the following further two covers
(folders).

A-1. Statutory Cover Containing

1. Prequalification Document

i. As per Sl. No. 4

ii. Prequalification Application (Sec-B, Form - I)

ili. Scanned Copy of Demand Draft towards earnest money (EMD) as prescribed in the
NIeB against each of the serial of work in favour of "Chairman, Bankura Municipality”,
payable at Bankura.

2. NleB(download and upload the same Digitally Signed)

3. Technical Document (7o be filled. scanned & digitally signed)
i. Financial Statement (Section - B, Form - II).
ii. Affidavits (Ref:-Declaration Of The Bidder )
iii. Bank Solvency Certificate.
iv. Form III & IV Of Section B.
v. Declaration by the Bidder.
vi. Prepared Drawing in .pdf format(AO scale)
(The autocad drawing may be obtained from concerned divisional office after
publishing of the bid document for showing locations of different items if required and
sluice valve chambers and to be uploaded.)

——— —— A ————
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A-2. Non statutory Cover Containing/My Documents

i. Registration Certificate under Company Act. (if any).

ii. Registered Deed of partnership Firm/ Article of Association and Memorandum

iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last
five years(year just preceding the current Financial Year will be considered as year - I)

v. Clearance Certificate for the Current Year issued by the Assistant Registrar of .
Co-0p(S) (ARCS) bye laws are to be submitted by the Registered labour Co-Op(S)

Engineers’ Co.-Opt.(S)

vi. List of machineries possessed by own/arranged through lease deed along with
authenticated documents of lease / sub-lease / hire basis etc.

vii. List of laboratory Instrument.

viii. List of technical staff along with structure and organization (Section - B, Form - III).

Note: - Failure of submission of any of the above mentioned documents (as stated in Al
and A2) will render the Bid liable to be summarily rejected for both statutory and non-

statutory cover.

Intending Bidders should upload Non-Statutory documents as per following folders in My Document:

E-Bidding system of Government of West Bengal
Bidder Document Sub Category Master
Sl. No. Category Name | Sub Category Name | Sub Category Description
A CERTIFICATES
Al CERTIFICATES 1. West Bengal VAT Registration / ST
Registration/ P.F/PAN / P. Tax Clearance Certificate
2. Income Tax Acknowledgement Receipt
( Latest)
3. E.S.| Registration Certificate
B COMPANY DETAILS
Bl. COMPANY 1. Proprietorship Firm (Trade License).
DETAILS 1 2. Registered Deed of partnership Firm
3. Regustration Certificate under Company
Act. (if any). Ltd. Company (Incorporation
Certificate , Trade License)
4. Power of Attorney (For Partnership Firm/
Private Limited Company, if any)
3. Society (Society Registranon copy, Trade
License)
C CREDENTIAL [
C1 CREDENTIALI Similar nature Work &Completion Certificates along with work order |
and payment certificate 1ssued by competent
authority (as per S| No_4 of NleB)
D EQUIPMENT
D1.LABOURTARY I. List of Machineries and equipment
necessary for field as well as labouratory test of
D2 CIVIL % o *
. sr Nl
MACHINERIES all materials as per NleB
D2, ELECTRICAL
MACHINERIES
D2. MECHNANICAL
MACHINERIES
D2
MISCELLENEOUS
MACHINERIES
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E FINANCIAL
INFO

EL P/L & BALANCE | P/L & BALANCE SHEET (As per NleB)
SHEET 2011-
2012
k2 PAYMENT | Payment Certificate in support of valid
CERTIFICATE | credential only to be submittedias per NleB)
B3 PAYMENT
CERTIFICATE 2

F MANPOWER
F1. FTECHNIC AL I Last of sufTiciently qualified techiical person
PERSONNEL (as per SI No 4 of NleB)
F2, TECHNICAL 1. List of technical personnel employed under
PERSONNEL ON the organisation (or on contact basis ) in derails
CONTRACT with name, qualification. experience and.

Address with contact number

G DECLARATION
DECLARATION | | 1 Bank Solvency Cernficate (As per NieB3)
DECLARATION2 | 2 Valid Dacument !mfgn;t_mm—ml;ll

N (As per NleB)
DECLARATION 3 | 3. Corrigendum and additional document (if any)
|
|

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will
render the Bid liable to summarily rejected for both statutory & non statutory cover. All
Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the contractor
in the Declaration Folder of My Documents.

B. Bid Evaluation

i. Opening and evaluation of Bid :- If any Bidder is exempted from
payment of EMD, copy of relevant Government order needs to be furnished
(applicable in case of Registered Labour Co-Operative Society).

ii. Opening of Technical proposal :- Technical proposals will be opened by the
The Bid Inviting Authority electronically from the website using his/ her Digital
Signature Certificate.

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be

opened first and if found in order, cover (Folder) for non-statutory documents (vide
Cl. No. - 5.A-2) will be opened. If there is any deficiency in the statutory
documents the Bid will summarily be rejected.

iv. Decrypted (transformed in to readable formats) documents of the non-statutory cover
will be downloaded and handed over to the Bid Evolution Committee. Scrutiny of
technical proposal and recommendation thereafter and processing of comparative
statement for acceptance etc. will be made by the Municipal Engineering Directorate,
under the Deptt. of Municipal Affairs, Govt. of West Bengal. Comparative Statement may
be forwarded to appropriate authority depending on the value of the work as applicable
as per existing norms and guidelines under UIDSSMT programme. ¢

v. Uploading of summary list of technically qualified bidders.

vi. Pursuant to scrutiny and decision of the screening committee the summary list of
eligible Bidder and for which their proposal will be considered and uploaded in the web
portals.
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vii. While evaluation, the committee may summon the bidders and seek clarification /
information or additional documents or original hard copy of any of the documents already
submitted and if these are not produced within the

stipulated time frame, their proposals will be liable for rejection.

C. Financial proposal
As per Sl. 11 , Bid Price / Price Schedule. To be uploaded Digitally signed by the Bidder.

6. Financial capacity of a Bidder will be judged on the basis of working capital and available
bid capacity as mentioned in the NIeB to be derived from the information furnished in
FORM-I and II (Section-B) i.e., Application (for Pre-qualification) and Financial
Statement. If an applicant feels that his/their Working Capital beyond own resource may
be insufficient, he/they may include with the application a letter of guarantee issued by a
first class Bank to supplement the applicant. This letter of guarantee should be addressed
to the Bid Inviting/ Accepting Authority and should guarantee duly specifying the name of
the project that in case of contract is awarded to the Bidder, the Bidder will be provided
with a revolving line of credit Such revolving line of credit should be maintained until the
works are taken over by the Authority.

The audited Balance sheet for the last five years; net worth bid capacity etc. are to be
submitted which must demonstrate the soundness of Bidder financial position, showing
long term profitability including an estimated financial projection of the next two years.

7. Penalty for suppression / distortion of facts

Submission of false document by Bidder is strictly prohibited and in case of such act by
the Bidder the same may be referred to the appropriate authority for prosecution as per
relevant IT Act with forfeiture of earnest money forthwith.

8. REJECTION OF BID

The Employer (Bid accepting authority) reserves the right to accept or reject any
Bid and to cancel the Bidding processes and reject all Bids at any time prior to the award
of Contract without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the ground for Employer’s (Bid
accepting authority) action.

The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting
Authority through acceptance letter/ Letter of Acceptance The Letter of Acceptance will
constitute the formation of the Contract.

The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NIeB.,
all addenda-corrigendum, different filled-up forms (Section -B), Price Schedule and the
same will be executed between the Bid Accepting Authority and the successful Bidder.

Sd/-
Chairman
Bankura Municipality
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SECTION - B
FORM —|
PRE-QUALIFICATION APPLICATION

To

The Chairman,

Bankura Municipality,
PO:-Bankura, Dist:-Bankura,
West Bengal,

Ref: - Bid
for

(Name of work) _

___NIeB No.:
Dear Sir,

Having examined the Statutory, Non statutory and NleB documents, I /we hereby submit all the
necessary information and relevant documents for evaluation. The application is made by me / us on
behalf of In the capacity

duly authorized to

submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group
of firms for Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.
We understand that:

(a) Bid Inviting and Accepting Authority can amend the scope and value of
the contract bid under this project.

(b) Bid Inviting and Accepting Authority reserves the right to reject any
application without assigning any reason.

Enclo:- e-Filling:-

1. Statutory Documents
2. Non Statutory Documents

Date: - Signature of applicant including title

and capacity in which application is made.

. — . ——————
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SECTION-B
Form - 11
FINANCIAL STATEMENT

B.1 Name of Applicant :

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five

financial years.

(Attach copies of the audited financial statement of the last five financial years)

Ist Year | 2nd Year | 3rd Year | 4th Year | 5th Year
(Rs. In (Rs. In (Rs. In (Rs.In | (Rs. In
lakh) lakh) lakh) lakh) lakh)

a) Current Assets :

(It should not include investment in any other

firm)

b) Current liabilities :

(It should include bank over draft)

¢) Working capital :

(a)—(b)

d) Net worth :

(Proprietors Capital or Partners Capital or

Paid up Capital + Reserve and surplus )

¢) Bank loan/ Guarantee :

(As per clause G.2. with all sub clauses)

B.3 Annual value of construction works undertaken :

Work in hand i.e. As on Ason Ason As on As on Ason

Work order issued | 31.03.2016 | 31.03.2015 | 31.03.2014 | 31.03.2013 | 31.3.20112 | 31.03.2011

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal

Date
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Declaration of the Bidder

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed
with the Bid documents which is required to be submitted in time duly)

o e e e e e e D S e e 2D

., aged about ... years by
occupation ........ceeeeieviniciienecieccceeeene.. do hereby solemnly affirm and confirm as follow:
i That, I am Bhei uuummusinmisasssni R P O s S AR have

duly authorized by and competent to affirm this affidavit on behalf of the said Bidder.

2. That, I have inspected the site of work covered under NIeB (NIeB No )
circulated through Office memo bearing NO -—=======s=mommmmm e dated ----------
and have made myself fully acquainted with the site conditions existing level/proposed
level and local conditions in and around the site of work. I have also carefully and
meticulously gone through the Bid documents. Bid of the above named Bidder is offered
and submitted upon due consideration of all factors and if the same is accepted, I on and
for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise to abide
by all the covenants, conditions and stipulations of the Contractual documents and to
carry out, complete the works to the satisfaction of the Bid accepting Authority of the
Work and abide by all instructions as may given by the Engineer in Charge of the work
time to time. I also hereby undertake to abide by the provisions of Law including the
provisions of Contract Labour (Regulation & Abolition) Act, Apprentice Act 1961, West
Bengal Sales Tax Act, VAT Act, Income Tax Act as would be applicable to the Contractor
upon entering into formal Contract / agreement with the Bid Inviting/Accepting

authority.

R: That I declare that, no relevant information as required to be furnished by the
Bidder has been suppressed in the Bid documents.

4, That the statement above made by me is true to my knowledge.

Deponent
Solemnly affirmed by the said

before me.

(1st class Judicial Magistrate / Notary Public)
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SECTION - B
FORM- 111
STRUCTURE AND ORGANISATION
A.1 Name of applicant :
A.2 Office Address :
Telephone No. and Cell Phone No. :
Fax No. :

E mail ;

A.3 Attach an organization chart showing the structure of the company with names of
Key personnel and technical staff with Bio-data. :

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signature of applicant including title

and capacity in which application is made.
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C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):-

SECTION-B

FORM -1V

(Original document of own possession arranged through lease deed to be annexed)

(If engaged before Certificate from E.I.C. 10 be annexed in respect of anticipated dated of release of

Machineries.)

Name of Machine
/ Instrument

Make

Type

Capacity | Motor |
Engine

No.

Machine | Possession Status

No. ‘

|
‘ Idle | Engaged

Date of release
If Engaged

For each item of equipment the application should attach copies of

(i) Document showing proof of full payment, (ii) Receipt of Delivery,

(iii) Road Challan from Factory to delivery spot. is to be furnished.
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Signature of applicant including title

and capacity in which application is made.




Memo. No. 2180/VIII-14 Dated: 05/10/16

Copy forwarded for information to-

The District Magistrate, Bankura.

The Sabhadhipati / Chief Executive Officer, Bankura. Zilla Parishad, Bankura.
The Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kol- 700091,
The Director, SUDA, ILGUS Bhawan, Salt lake City, Kolkata.

The Superintending Engineer(South Circle), M.E. Dte,, Kharagpur

The Media Officer, Department of Information and Cultural Affairs, Writers Buildings,
Kolkata- 700001.

The Executive Engineer, Bankura Division , M.E. Dte. ,Bankura

The Executive Officer, Bankura Municipality, Bankura

Notice Board.

0. Respective File.

LKA e

= ey~

Sd/-

Chairman
Bankura Municipality
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SECTION-A
DESCRIPTION OF THE PROJECT

1.0 GENERAL

Laying D.l. pipes (All types & Class) including earth work in excavation in trenches, shoring (if necessary) of
adequate width having minimum depth to keep the top surface of pipe 1.00M below of the existing
ground level in any kind of soil mixed with boulder, metal crust, concrete pavement, any road sub-grade
and its flank etc., dewatering the trenches, preparing the bottom surface of the trenches for
continuous bedding including sand filling (if necessary) or over ground installation to cross ditches etc.
supported with RCC pillars as & when necessary and fitting, fixing, jointing (all types of joints) valves,
specials etc. as per requirement, in position, cutting, chamfering of pipes as required, carriage of
materials from departmental store to work site, constructing sluice valve chambers including supply and
fitting in position sluice valve of different dia. as per requirement , filling of the trenches with excavated
materials, consolidating the same in layers, temporary road restoration, guarding trenches with
temporary bamboo railing for safety where necessary, emergency horizontal auger boring ( for roads
other than NH & SH) where necessary, removing the surplus materials from site including all labour
charges, tools and plants, hydraulic pressure testing, cleaning and disinfection of pipes etc. complete in all
respect as per IS 12288-1987(latest edition) and instruction of E.I.C.

( Only the pipes, rubber rings, Mechanical joints and specials of different dia. will be supplied
departmentally. Only Sluice Valve where necessary will be supplied by agency. The surplus and unused
materials are to be returned to store at his own cost.)

2.0 LOCATION

Ward No.- 17(Part),18(Part),19 and 23(Part) under Bankura Municipality, Dist.:-Bankura (W.B.)

3.0 DETAIL SCOPE OF WORKS

I, The agency has to quote the rate on the basis of quantity of laying as per drawing attached as Annexure
| and existing condition of the site as unit rate diameter wise. The participating agency has to carefully
inspect the site with the attached drawing and collect all data for preparation of justified estimate and
thereafter evaluation of unit rate against each item of BOQ. The participating agency also includes the
cost of all such items in estimating the total cost which is required to complete the work complete in all
respect.

Il .The work is to be executed as per related IS Specification, Municipal Form K7 and other specification
laid down in the bid. The DI Pipes of different diameter, specials and mechanical joints etc. except Sluice
valve will be supplied by Municipality.

lIl. The contract comprises of laying of the Distribution System and laying, fitting, fixing, jointing,
distribution pipes and all other works incidental thereto as desired and set-forth in the specification,
Bidders are advised to inspect the site before tendering, extra claims on the ground of insufficient data
and absence of knowledge about conditions prevailing at site shall not be entertained.
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IV. A network drawing is attached with the quotation in .pdf format. The agency has to collect the .dwg
format(Autocad format) from the concerned division and planned everything on the drawing i.e., where
additional work of shoring, BFS,RCC column, sand filling Sluice valve and chambers etc. are required. The
whole planning thereof will be upload in .pdf format in a folder under Technical bid. This will be one of
criteria to judge the Technical ability of the participating agency. This will be the basis on which the
successful bidder have to submit the details of estimate if asked for before acceptance of bid.The final
drawing(6 copies) prepare on the basis of the above will be prepared after issuance of work order and will
be approved by competent authority if found correct.

V.The work has to be carrying out on the basis of the approved drawing and part drawing has to submit
along with each R.A bill submitted by the Contractor.

VI. After completion of the work a completion drawing(6 copies) in suitable scale with position of
pipes(diameter wise and its length), specials/fittings, valves issued to him by Department or supplied by
them have to be submit along with final bill. The final bill shall not be paid unless the said stipulation is
complied with.

VIl Care has been taken to make the uploaded drawing as correct as possible, nevertheless these
drawings must be checked thoroughly by the tenderers’ who will be held responsible for satisfactory
work of the pipe connection with all its details. Any discrepancy noticed should be pointed out before
the work is commenced. Under all circumstances, the contractor will be held responsible for the
satisfactory completion. In case of any discrepancy between the drawing and the schedule of tender,
the decision of the Superintending Engineer will be final and binding.

VIIL.The works are to be carried out strictly in accordance with approved drawing and specification
supplemented by other detailed working drawings as the Engineer-in-Charge may sign, if necessary, from
time to time. For any change, no extra claim will be entertained

IX. The pipes are to be laid as far as practicable along road flanks with least hindrances to the vehicular
traffic. The contractors are to obtain the information regarding the layout and precise position of the
underground Electric Main, Telephone or other Cables. No responsibilities in this respect will be taken by
the Directorate. The contractor will have to cut metal road where suitable Road flank is not available and
its cost is included in the relevant items of the work. The information regarding the layout and precise
position of the underground Electric Main, Telephone or other Cables. No responsibilities in this respect
will be taken by the Directorate. The contractor will have to cut metal road or bituminous road of any
thickness where suitable Road flank is not available and its cost is included in the relevant items of the
work.

X.The trenches will have to be adequately protected against accidents continuously throughout day and
night. Demonstrations of danger signals, red lamps and other signs as may be required at the vintage
point and imperative upon the contractors in the interest of public safety.

XI.The contractors’ will further shore up and support to the satisfaction of the Engineer-in-Charge,

all Building Works, Electric Mains, Telephone or Other Cables, Surface Storm Water, Drains, Ditches,
Culverts, Water Sources, Water Mains and Other Pipes which may be or likely to be affected or
endangered or disturbed by the works, being in the line thereof and continuous thereto.

XIl.The contractors’ will be liable for and make good at their own expenses within a reasonable
period of time to be fixed by the Engineer-in-Charge, all damages which may be occasioned to one or
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above situation will be deducted from the bills of agency.

XllLIn case of trenches in front of any holding so as to block its passage of communication, the
contractors’ will have to make for temporary arrangements to remove the difficulties by provision of
wooden planks or otherwise and removing the same after the trenches are filled up.

XIV. The tenderers will consider the conditions and adjust the extent of liabilities involved and quote their
rate accordingly. Since no extra claims will be entertained separately on that account, inspection of sites
prior to tendering, therefore, should be done by the tenderer.

Further “Laying of Pipes” shall also include. Excavation of trenches a depth ensuring a minimum cover of
one metre over the top of the pipe.

XV. Decision of the Engineer-in-Charge in this respect is final. The excavation shall have to be done
through any materials (e.g. — soil, premixed road surface, concrete to roads etc.) with shuttering and
dewatering as may be required to protect the trenches and facilities the works during execution. This
also includes cutting and removing trunks and roots of trees upto 20mm dia.

XVI. Cutting the pipes to sizes (except for damaged ends supplied by the Department, where necessary),
lowering and placing them along trenches including laying, fitting and jointing with rubber gasket and /
or solvent cement joint and/or D.T. joint as the case may be. Filling the trenches in layers of 15¢cm. each
layer being adequately watered and consolidated. The filling has to be done after completion of the
joints and after effecting the hydraulic test as per specification.

XVII. After removal of the surplus excavated materials (except road metal) after the trenches have been
rammed to the satisfaction of the Engineer-in-charge, if any, serviceable materilas such as bricks and
stones ballast and chips, stone-setting, asphalt etc.are available from roads and other road flanks along
which the pipes have been laid for restoration of the same, contractor will arrange for stacking these
materials properly and separately as per direction of Engineer-in-Charge for which, no extra payment will
be entertained in this situation.

XVIII. The contractors’ rates for laying pipes will also include the cost of all the items of works mentioned
with this Clause excepting that for which, a separate item has been provided in the schedule.

XIX. In general, the pipes have to be laid below 1 metre from the existing ground level but if 1 metre
cushion cannot be maintained anywhere to maintain the hydraulic gradient in the undulating terrain,
(+/-) 10 % deviation in respect of such situation will be acceptable,

XX. The contractor will provide his own arrangement for every cost, charges or expenses which may be
claimed or any person public or private or Government concerned, occurred to the property of life of
any such concern or person (as the case may be) by or in consequence of the execution of the said work
or in respect of any labour of work, entitled upon said work for which, no extra payment will be allowed.

XI. TEMPORARY ROAD RESORATION (Kutccha Road/Concrete Road):

The kutcha roads and other road flanks along which the pipes have been laid, have to be restored fully by
filling, watering and consolidating in accordance with specification. Filling up the trenches with loose
excavation materials followed by a loose layer at the top is not permitted. For any lapse on part of the
contractor in this respect, a deduction as decided by the Engineer-in-Charge shall be made from bill which
becomes payable under this contract.
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No separate payment will be made for filling up of trenches to original level and proper consolidation
thereto. Contractor will also have to dress the damaged alignment time to time as and when necessary
during the tenure of the contract. All such costs must be included while quoting the rate.

The contractors’ must see that the finished tops of the filled up trenches do not give rise to any
significant difference of level (i.e., in form of hump or depression so as to cause hindrances to
vehicular traffic).

In case of Concrete road restoration will be done by minimum 100 mm thick M15 grade of concrete.

XXIL.TAR MACADAM ROAD :- Restoration of tar macadam road as per West Bengal P.W.D. (Roads) Code
of practice by supplying and laying brick flat soling of picked jhama bricks, including dressing in proper
level and filling gaps of jhama bricks with local sand and supplying, laying, spreading and consolidation

over the soling of picked jhama bricks including dressing in proper level and filling gaps of jhama bricks with
local sand and supplying, laying, spreading and consalidating over the soling stone metal of 2.5cm. down size by
road roller to thickness of 15cm. and then supplying, laying 2.5cm. premixed carpet with 19mm. down stone
chips with hot mix at 55kg. to 65kg. of chips including loading, heating the mix to the required temperature and
mixing including spreading the premixed stone chips over the surface at 2.5 to 3.05cum/100 sgm. Including
applying tack coat 100kg./100sqm. After cleaning and scrapping the macadam surface and supplying and
binding top with dry coarse sand (old serviceable materials to be used along with new materials as per

direction of Engineer-in- Charge).

XXII. WATER BOUND MACADAM ROAD :- Restoration of ordinary water hound macadam road as per West
Bengal P.W.D. (Roads) Code of practice, bricks flat soling of picked jhama bricks including dressing bed on
proper level and filling gaps with local sand supplying, spreading and consolidating over the soling jhama metal
of 5cm. size by road roller to a thickness of 15cm. including earth, old serviceable materials to be used along
with new materials as per direction of Engineer-in-Charge.

XXIV.EXCAVATION OF FOUNDATION, FILLING UP TRENCHES:

Foundation to be excavated as per drawing. The depth and width of trenches to be properly maintained. The bed
of trench is to be properly levelled and rammed. Any water accumulated in the trenches due to sewage or rain
water to be dewatered at the cost of contractor. The laying rate includes for excavation in whatever soil and
stone hard or soft that may be found and breaking through any underground structure surface metalling, pegging
and trimming and pumping, if necessary, for removal of water or muddy water, taking out mud keeping the top
soil separately or unavailing of surplus materials, tapping and shoring excavated materials, matching temporary
instalment and maintenance of surface and every other expense in strict conformity with the specification.

The excavated areas around the foundation structure are to be filled up properly to the required levels with the
earth obtained from excavation. The filing should be done properly consolidated with Iron Rammer and
sprinkling water. The cost of filling up the trenches includes relevant items of work for which, no extra payment
will be made.
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above situation will be deducted from the bills of agency.

XlilIn case of trenches in front of any holding so as to block its passage of communication, the
contractors’ will have to make for temporary arrangements to remove the difficulties by provision of
wooden planks or otherwise and removing the same after the trenches are filled up.

XIV. The tenderers will consider the conditions and adjust the extent of liabilities involved and quote their
rate accordingly. Since no extra claims will be entertained separately on that account, inspection of sites
prior to tendering, therefore, should be done by the tenderer.

Eurther “Laying of Pipes” shall also include. Excavation of trenches a depth ensuring a minimum cover of
one metre over the top of the pipe.

XV. Decision of the Engineer-in-Charge in this respect is final. The excavation shall have to be done
through any materials (e.g. — soil, premixed road surface, concrete to roads etc.) with shuttering and
dewatering as may be required to protect the trenches and facilities the works during execution. This
also includes cutting and removing trunks and roots of trees upto 20mm dia.

XVI. Cutting the pipes to sizes (except for damaged ends supplied by the Department, where necessary),
lowering and placing them along trenches including laying, fitting and jointing with rubber gasket and /
or solvent cement joint and/or D.T. joint as the case may be. Filling the trenches in layers of 15¢m. each
layer being adequately watered and consclidated. The filling has to be done after completion of the
joints and after effecting the hydraulic test as per specification.

XVII. After removal of the surplus excavated materials (except road metal) after the trenches have been
rammed to the satisfaction of the Engineer-in-charge, if any, serviceable materilas such as bricks and
stones ballast and chips, stone-setting, asphalt etc.are available from roads and other road flanks along
which the pipes have been laid for restoration of the same, contractor will arrange for stacking these
materials properly and separately as per direction of Engineer-in-Charge for which, no extra payment will
be entertained in this situation.

XVIIL. The contractors’ rates for laying pipes will also include the cost of all the items of works mentioned
with this Clause excepting that for which, a separate item has been provided in the schedule.

XIX. In general, the pipes have to be laid below 1 metre from the existing ground level but if 1 metre
cushion cannot be maintained anywhere to maintain the hydraulic gradient in the undulating terrain,
(+/-) 10 % deviation in respect of such situation will be acceptable.

XX. The contractor will provide his own arrangement for every cost, charges or expenses which may be
claimed or any person public or private or Government concerned, occurred to the property of life of
any such concern or person (as the case may be) by or in consequence of the execution of the said work
or in respect of any labour of work, entitled upon said work for which, no extra payment will be allowed.

XI. TEMPORARY ROAD RESORATION (Kutccha Road/Concrete Road):

The kutcha roads and other road flanks along which the pipes have been laid, have to be restored fully by
filling, watering and consalidating in accordance with specification. Filling up the trenches with loose
excavation materials followed by a loose layer at the top is not permitted. For any lapse on part of the
contractor in this respect, a deduction as decided by the Engineer-in-Charge shall be made from bill which
becomes payable under this contract.
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No separate payment will be made for filling up of trenches to original level and proper consolidation
thereto. Contractor will also have to dress the damaged alignment time to time as and when necessary
during the tenure of the contract. All such costs must be included while quoting the rate.

The contractors’ must see that the finished tops of the filled up trenches do not give rise to any
significant difference of level (i.e., in form of hump or depression so as to cause hindrances to
vehicular traffic).

In case of Concrete road restoration will be done by minimum 100 mm thick M15 grade of concrete.

XXIL.TAR MACADAM ROAD :- Restoration of tar macadam road as per West Bengal P.W.D. (Roads) Code
of practice by supplying and laying brick flat soling of picked jhama bricks, including dressing in proper
level and filling gaps of jhama bricks with local sand and supplying, laying, spreading and consolidation
over the soling of picked jhama bricks including dressing in proper level and filling gaps of jhama bricks with
local sand and supplying, laying, spreading and consolidating over the soling stone metal of 2.5cm. down size by
road roller to thickness of 15cm. and then supplying, laying 2.5cm. premixed carpet with 19mm. down stone
chips with hot mix at 55kg. to 65kg. of chips including loading, heating the mix to the required temperature and
mixing including spreading the premixed stone chips over the surface at 2.5 to 3.05cum/100 sgm. Including
applying tack coat 100kg./100sqm. After cleaning and scrapping the macadam surface and supplying and
binding top with dry coarse sand (old serviceable materials to be used along with new materials as per
direction of Engineer-in- Charge).

XXIl. WATER BOUND MACADAM ROAD :- Restoration of ordinary water bound macadam road as per West
Bengal P.W.D. (Roads) Code of practice, bricks flat soling of picked jhama bricks including dressing bed on
proper level and filling gaps with local sand supplying. spreading and consclidating over the soling jhama metal
of 5cm. size by road roller to a thickness of 15cm. including earth, old serviceable materials to be used along
with new materials as per direction of Engineer-in-Charge.

XXIV.EXCAVATION OF FOUNDATION, FILLING UP TRENCHES:

Foundation to be excavated as per drawing. The depth and width of trenches to be properly maintained. The bed
of trench is to be properly levelled and rammed. Any water accumulated in the trenches due to sewage or rain
water to be dewatered at the cost of contractor. The laying rate includes for excavation in whatever soil and
stone hard or soft that may be found and breaking through any underground structure surface metalling, pegging
and trimming and pumping, if necessary, for removal of water or muddy water, taking out mud keeping the top
soil separately or unavailing of surplus materials, tapping and shoring excavated materials, matching temporary
instalment and maintenance of surface and every other expense in strict conformity with the specification.

The excavated areas around the foundation structure are to be filled up properly to the required levels with the
earth obtained from excavation. The filling should be done properly consolidated with Iron Rammer and
sprinkling water. The cost of filling up the trenches includes relevant items of work for which, no extra payment
will be made.
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XXV.DEPARTMENTAL SUPPLY OF PIPES AND CARRIAGE:

The departmental supply of D.| Pipes of different Pipes, Specials and Mechanical Joints for pipeline will be
made from the local Departmental Store. List of materials will be prepared on the basis of the actual
requirement duly once set by Engineer-in-Charge so that, least possible materials are left surplus which are to
be returned back to local departmental store by the contractor for which no extra payment will be made.

The carriage cost from store to work site has been provided in the respective item of the schedule. for which, no
extra payment will be made. The contractor shall check the quality of materials before taking delivery of the
same, any subsequent complaint in this respect shall not be entertained.

The contractors' are solely respansible for the safe custody of those supplied materials onwards from the date
of issue till the same are used in the work according to the contract and the surplus items are finally handed-
over to this Directorate/Department. For any loss or damage occurring during this period, the contractors' will
remain responsible and recovery will be made from them as per Rule.

The contractors' at their own cost will supply labours for loading, unloading and stacking the materials as and
when required by the Engineer-in-Charge.

No carriage charges will be paid for any carriage within the campus of the work site, for any advance carriage
(to relieve cage of the store), double carting if it becomes necessary and return the surplus materials to the
Departmental Stores, no extra payment shall be made. The cost of all such carriage has been included and
distributed in the relevant items of the bill of quantities.

No claims for extra payment due to any delay of detention, dispute of non-procurement of materials to be
supplied departmentally or for any other reason will be entertained.

XXVI.RECOVERY CF MATERIALS:

For loss of damage of the materials supplied by Government or non-returning of surplus materials, recovery will
be made from the contractor at the highest of the following rates -

Fifty percent in excess of departmental stock rate or the rate at which Municipality buy the material from agency
at the time of recovery of value.

Ten per cent in excess of market rate at the time of recovery of value. Decision of the Executive Engineer/E.|.C.
concerned in respect of market price is final and bindings.

The contractors' should carefully examine the materials supplied from Govt Stere regarding its quality and
suitability. No complaint in this regard will be entertained once the materials have been supplied to and received
by the Contractors.

XXVIL.DEPARTMENTAL MATERIALS AND COST:

All the materials except D.l. Pipes, and DT/Mechanical Joints, D.I./C.I. Specials and Rubber Gaskets have to be
supplied by the contractor. The aforesaid materials will be supplied by the Department free of cost as non-
recoverable items.

XXVIIL.TIME OF COMPLETION:

The works for pipe line shall be completed in all respect by the contractors’ within 180(One hundred and eighty)
days.

In the event of work being not completed within this stipulated period, the contractors’ will be liable to pay a
penalty as Clauses of Municipal Form K through which the tender will be accepted.

The contractor will show satisfactory cause for delay in starting work if the works are not started within 10(ten)
days from the date work order. Otherwise, the contract will be terminated. The contractor will accordingly,
prepare a time bound programmes of execution with regard to all the items of work set-forth in a schedule and
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q) Reinforcement for all reinforced concrete work in all sorts of structures including distribution bars, stirrups,
binders etc. including supplying of rods , initial straightening and removal of rust (if necessary), cutting to
requisite length, hooking & bending to correct shape ( if necessary) placing in proper position & binding with 16
gauge black annealed wire at every intersection etc. complete as per drawing & specification including cost of
wire.

r) Ordinary cement concrete ( mix 1:1.5:3) with graded stone chips (20 mm nominal size ) excluding shuttering
and reinforcement if any in ground floor as per relevant IS Codes.
a) Pakur variety. In ground floor

s) Single Brick Flat Soling of Picket Jhama bricks including ramming & dressing bed to proper level & filling
joints with powder earth or local sand.

t) Restoration of laterite / moorum / bituminous road to its original condition with old and new materials and by
supplying edging etc. over a layer of B.F.S. complete as per direction of and satisfaction of E.I.C.

4.0 Limit of Contract

The limit of contract starts from preparation of complete drawing of respective zone showing diameter
and length of pipe, Valve etc. and after approval of same by competent authority proper execution
according to specification and after completion of the job preparation of final drawing and submission of
the same to competent authority. In between the above, all the works required for successful completion
of the completion of the component are in the scope of the above work.

Sd/-

Chairman
Bankura Municipality
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d) Chamfering the spigot end of the C.I/D.| pipes for using in Tyton joints line or otherwise by means of electric
grinder set at site as per direction of E.|C

e)Cleaning thoroughly the inner surface of pipe line including special & valves by flushing with water &
subsequently disinfection of the same pipe line by flushing again with water containing bleaching powder
resulting in residual chlorine not less than 10 mg / Hr. after 24 hours of such filling including laboratory testing of
water sample obtained from disinfected pipe line & disposal of water from the pipe line after completion of the
work. The rate is including of cost of requisite water to be arranged by the Contractor.

f)Supplying& delivery at working site CIDF sluice valve conforming to 1S 14846-2000 (IS marked), with latest
amendment, including stacking and inclusive of Departmental inspection, packing charges, all taxes and duties
as applicable and payble, Flanged drilled as per IS 1538/1993 with latest amendment all complete along with
installation of the same as per direction of EIC.

(Approved make :Kirlosker/IVC/L&TNVAG/M&P/Upadhyay)

Class PN 1.0 with cap.(Sluice Valve to be supplied by agency)

g)Making flange joint to D.| pipes and specials and valves including dewatering of trenches, tools & plants,
labour etc as per specification and instruction of E.I C

h) Hydraulically testing of different types of pipes in sections for a head of water not less than 1/2 (Half ) the
that pressure recommended by |.S or corresponding pipe materials whether the gauge pressure will remain
static for 30 minutes by filling water including supply of necessary equipment’'s such as generator sets, pumps
gauges etc. All complete as per specification and instruction of E.|.C. [Water have to be arranged by the bidder
himself and whole testing procedure will be accordance with as per IS - 3114 - 1965)

i) Hire and labour charges for 75 mm dia bamboo railing on Jhau / Eucalyptus or other approved timber /
bamboo posts 1.4 m above GL and 0.6 m below GL including tying strongly with coir ropes and baring holes for
posts in any soil/ concrete surface / Bituminous surface packing the sides etc. including cost of restoration to the
damages of the ground to its original condition as per direction of EIC after removing barricade. 75 mm dia
bamboo railing and 100 mm dia bamboo posts @1.4 mtr apart. Railing with 3 rows

j) Dismantling all type of masonry including cement concrete stacking serviceable materials at site and removing
rubbish as directed within a lead of 75m in ground floor including roof.

k)Cutting sub -grade of road (concrete bituminous carpeting & consolidated Ballast/brick soling & other sub-
grade materials by means of chisels/Hammer other equipments ( for trenches & laying of pipe line.)

1) Emergency horizontal road crossing by Augor-boring including boring charge, pipe laying and jointing, making
barricades, lighting arrangement etc. all complete as per direction of E.I.C
For 100 mm dia to 500 mm dia pipes.(Excluding State Highways, National Highways and Railways crossing)

m)Construction of sluice valve chamber as per drawing supplied by concerned division or standard drawing
given by contractor and approved by E.I.C with brick work in cement mortar (6:1) over 15 cm. of WCC
(6:3:1)with supply of approved quality (Heavy type) C | surface box embedded in 100mm thick remavable slab
in (4:2:1) including fitting, fixing and overhauling and instruction of E.I.C (Valves will be supplied by Agency).

n) Installation of Cl Bolted collar as per IS 13382-1992 with latest amendment or end cap up to date including
all taxes & other incidental charges what so ever, carriage, loading unloading & stacking at working site

0) Hire and labour charges for shuttering with centering and necessary staging upto 4 mtr. using approved stout
props for and thick hardwood planks of approved thickness with required bracing for concrete slabs , beams and
columns lintels curved or straight including fitling , fixing and striking out after completion of works (upto roof of
g.f), as per drawing, specification & directionof E1C

p) Ordinary cement concrete ( mix 1:2:4)) with graded stone chips (20 mm nominal size ) excluding shuttering
and reinforcement if any in ground floor as per relevant IS Codes.
a) Pakur variety. In ground floor
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14, Bidders before uploading the eBid documents shall have to ensure that “Declaration by the eBidder” in
the pro-forma set out in the eBid documents is to be filed separately with the eBid documents in the form of
Affidavit to be affirmed by the same person signing the Bid documents.

15. The Bid inviting authority reserves the right to accept or reject any or all of the eBid received or to split
up the work in groups or to relax any clause without assigning any reason thereof.

16. This set of Bid documents consists of:

a. Detail Notice inviting Bid.

b. Declaration by the eBidder.

c Main Bid Documents consists of PART | & PART Il (Technical) &financial(.xls format)
d. Municipal Tender Form.

Sd/-

Chairman
Bankura Municipality
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SECTION - C
General Conditions of Contract

1.0 DEFINITIONS AND INTERPRETATION

(1) In the Contract, as hereinafter defined, the following words and expressions shall have to be
meanings hereby assigned to them, except where the context otherwise requires:

(a) "Approved" means approved in writing, including subsequent written confirmation of previous
verbal approval and "approval" means approval in writing, including as aforesaid. "However in spite
of approval from Competent Authority contractor is solely responsible for design-cum-execution of
the whole project as it is turnkey job"

(b) Authority means the “The Chairman, Bankura Municipality” or his Authorized representative and
the “directorate” means Municipal Engineering Directorate or its authorized representatives.

(c) "Bank" means the "State Bank of India" or any other Nationalized Bank.
(d) "Calendar day" means a period of twenty four hours extending from midnight to midnight.

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment from
any bank or treasury.

(f) "Contractor" means the person or persons, firm or Corporation who have entered into the
contract for the performance of the work.

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to such
additions there to or deductions therefore as may be made under the provisions of the contract
documents and accepted by the Employer.

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or about
the execution or maintenance of the works but do not include materials or other things intended to
form or forming part of the permanent works.

(i) "District" or Bankura Municipal Area means the area described as such in Schedule-| of The Act;

(j) "Drawings" means the drawings referred to in the Bid documents and any modification of
such drawings approved in writing by the “Superintending Engineer, South Circle, M.E.Dte.” or his
representatives of Municipal Engineering Directorate from time to time.

(k) "Employer" means “The Chairman, Bankura Municipality”

(1) "Engineer in Charge” means the Executive Engineer, Bankura Division of Municipal
Engineering Directorate.

(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer or any
Technical Personnel of works appointed from time to time by the Employer or the Engineer to
perform the duties set forth in Clause 2 hereof, whose authority shall be notified in writing to the
Contractor by the Engineer-in Charge.

e




(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of the
ground, road or pavement free from extraneous materials and High Flood Level(HFL) or Finished
Ground Level(FGL) is the referred top most point of the nearby road shown in site plan.

(0) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable
Instruments Act, 1881 or such other day on which the office of the Authority remains closed for the
day.

(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or other
authority legally entitled to the control or manage local funds but also includes the West Bengal
State Electricity Distribution Company Ltd.

(q) "Month" means English calendar month.

(r) "Permanent Work" means the permanent works including equipment to be supplied,
executed, erected and maintained in accordance with the Contract.

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which a
person authorized by a Local Authority has a right of way.

(1) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency.

(u) "Site" means the land and other placed on, under in or through which the Permanent. Works
or Temporary Works are to be executed and any other lands and places provided or arranged by the
employer for working space or any other purpose as may be specifically designated in the Contract
as forming part of the Site.

(v) "Specification" means the specification referred to in the Bid and any modification thereof
or addition thereto as may from time to time be furnished or approved in writing by the
“Superintendent Engineer, South Circle Municipal Engineering Directorate,. Further specification laid
down in the P.W.D Schedule of Govt. Of West Bengal & all relevant IS codes with latest amendments
will be implied after due approval from S.E (SC). In case of any ambiguity or completion of different
schedule the decision of S.E (SC), will be final and bindings.

(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc.
maintained by the Authority) or where supply of any material for the construction or any work has
been undertaken by any authorized agent, by such agent within the District.

(x) "Temporary Works" means all temporary works of every kind required in or about the
execution or maintenance of the Permanent Works.

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as extended
by subsequent notification(s).

(z) "Bidder" means the person, or persons, Firm, Company or Caorporation submitting a Bid for
the work contemplated either directly or through a duly authorized representative;

(aa)"The Act" West Bengal Municipal Act, 1975.

(bb)"Time" expressed by hours of the clock shall be according to the Indian Standard Time.
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(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material intended to
conveyor distribute water;

(dd)"Works" shall include both Permanent Works and Temporary Works.

(ee)"Work" means all of the work of the project called for or shown in the Bid documents including
preparation, construction improvement and cleans up.

(2) Singular and Plural: Works importing the singular only also include the plural and vice versa
where the context demands.

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall be
deemed to be part thereof or be taken into consideration in the interpretation or construction
thereof or of the Contract.

(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the Site.

(5) Period of completion: The period of completion shall be 365 (Three sixty five Days) after issuing
the work order.

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES

(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry
out such duties in issuing decisions, certificates and orders as are specified in the Contract. Fixation
and acceptance of rates for altered or substituted items of work or for additional items of work or
their deletion shall however always rest with the same authority (by designation) as had accepted
the original Bid.

(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and
supervise the Works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have no authority to relieve the Contractor of any of his duties
or obligations under the Contract, not, accept as expressly provided hereunder or elsewhere in the
Contract, to order any work involving delay or any extra payment by the Employer, nor to make any
variation of or in the Works.

(a) Failure of the Engineer's Representative to disapprove any work of materials shall not
prejudice the power of the Superintendent Engineer, (South Circle), Municipal Engineering
Directorate, thereafter to disapprove such work or materials and to order the pulling down, removal
of breaking up thereof.

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's
Representative he shall be entitled to refer the matter to the Superintendent Engineer, South Circle
Municipal Engineering Directorate, , who shall thereupon confirm, reverse or vary such decision.

3.0 ASSIGNMENT

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein or
there under, otherwise than a change in the Contractor's bankers of any money due or to become
due under this contract, without the prior written consent of the EIC.

e e S e R ——
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4.0 SUBLETTING

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the
Contract, the Contractor shall not sublet any part of the Works without the prior written consent of
the Superintendent Engineer, South Circle, Municipal Engineering Directorate, which shall not be
unreasonably withhold and such consent, if given, shall not relieve the Contractor form any liability
or obligation under the Contract and he shall be responsible for the acts, defaults and neglects of the
said sub-contractor including his agents, servants or workmen as fully as if they were the acts,
defaults or neglects of the Contractor, his agents, servants or workmen, provided always that the
provision' of labours on a piece-work basis shall not be deemed to be a subletting under this clause.

5.0 CONTRACT DOCUMENTS

(1a) Language: The Contract documents shall be drawn up in the English language. All
correspondence, orders, notices etc. shall also be in English.

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the
Contract is to be construed accordingly.

(2) Documents Mutually Explanatory: The several documents forming the contract are to be taken
as mutually explanatory of one another but in case of ambiguities or discrepancies the same shall be
explained and adjusted by the Superintendent Engineer, South Circle Municipal Engineering
Directorate, in terms of the provisions in Clause B-2.3 of the Conditions and Requirements for Biding
(omitted portion) who shall thereafter issue to the Contractor instructions thereon. Provided always
that if, in the opinion of the Engineer, compliance with any such instructions shall involve the
Contractor in any cost, which by reason of such ambiguity or discrepancy could not reasonably have
been foreseen by the Contractor, the Engineer shall certify and shall pay such additional sum as may
be reasonable to cover such costs with recommendation of the Superintendent Engineer, South
Circle Municipal Engineering Directorate,.

6.0 DRAWINGS

(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the
Executive Engineer, Bankura Division, Municipal Engineering Directorate, but one copy thereof shall
be furnished to the Contractor free of charge. The Contactor shall provide and make at his own
expenses any further copies required by him. At the Completion of the Contract, the Contractor shall
return to the Executive Engineer, Bankura Division, Municipal Engineering Directorate, Govt. of West
Bengal all drawings as provided under the Contract.

(2) One copy of approved drawing is to be kept on site. One copy of the Drawings furnished by
the Contractor as aforesaid, shall be kept by the Contractor on the site and the same shall at all
reasonable times be available for inspection and use by the Engineer, and his Representatives and by
any other persons authorized by the Engineer in writing.

(3) Disruption of progress: The Contractor shall give written notice to EIC whenever planning or
progress of the works is likely to be delayed or disrupted unless any further approval of drawing or
order, including a direction instruction or approval is issued by Superintendent Engineer, South
Circle Municipal Engineering Directorate, on recommendation of Executive Engineer Bankura
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(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material intended to
conveyor distribute water;

(dd)"Waorks" shall include both Permanent Works and Temporary Works.

(ee)"Work" means all of the work of the project called for or shown in the Bid documents including
preparation, construction improvement and cleans up.

(2) Singular and Plural: Works importing the singular only also include the plural and vice versa
where the context demands.

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall be
deemed to be part thereof or be taken into consideration in the interpretation or construction
thereof or of the Contract.

(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the Site.

(5) Period of completion: The period of completion shall be 365 (Three sixty five Days) after issuing
the work order.

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES

(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry
out such duties in issuing decisions, certificates and orders as are specified in the Contract. Fixation
and acceptance of rates for altered or substituted items of work or for additional items of work or
their deletion shall however always rest with the same authority (by designation) as had accepted
the original Bid.

(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and
supervise the Works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have no authority to relieve the Contractor of any of his duties
or obligations under the Contract, not, accept as expressly provided hereunder or elsewhere in the
Contract, to order any work involving delay or any extra payment by the Employer, nor to make any
variation of or in the Works.

(a) Failure of the Engineer's Representative to disapprove any work of materials shall not
prejudice the power of the Superintendent Engineer, (South Circle), Municipal Engineering
Directorate, thereafter to disapprove such work or materials and to order the pulling down, removal
of breaking up thereof.

(b) If the Contractor shall be djissatisfied by reason of any decision of the Engineer's
Representative he shall be entitled to refer the matter to the Superintendent Engineer, South Circle
Municipal Engineering Directorate, , who shall thereupon confirm, reverse or vary such decision.

3.0 ASSIGNMENT

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein or
there under, otherwise than a change in the Contractor's bankers of any money due or to become
due under this contract, without the prior written consent of the EIC.

- S A ——
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ii) The equipment shall operate satisfactory. The performance and efficiency shall not be less
than guaranteed values.

iii) Formal acceptance of the work or equipment covered under the contract will not be made
by the EIC until all the work done by the contractor has satisfactorily passed all tests required and
run for a reasonable period to his satisfaction.

If during testing of work, including equipment prior of formal acceptance, the same or the material
thereof must satisfy in respect of meeting the specification guaranteed or otherwise the Contractor
shall replace all such equipment etc. in a condition which will meet the guaranteed performance and
be up to the specification, in both material and workmanship.

Any such work shall be carried out by the contractor at his own expense, if such work shall, in the
opinion of the Engineer-in-Charge, be necessary due to the use of materials or workmanship not in
accordance with the contract and/or to the neglect or failure on the part of the contractor to comply
with any obligation expressed or implied on the contractor's part under the contract. If the
contractor shall fail to do any such work as per aforesaid requirement of the Engineer-in-Charge, the
EIC shall be entitled to have such work carried out by its own workman, or by others hired for the
purpose, and if such work is in the opinion of the Engineer-in-Charge for which the contractor should
have carried out at the contractor's own cost, the department shall be entitled to recover from the
contractor the supervision cost deemed fit together with the cost increased for the purpose and may
deduct the same from any money due to or that may become due to the Contractor.

10.1 START-UP GURANTEES

Until such time as the equipment or material installed and erected under the contact is finally
accepted by the Department in keeping with the terms and condition of this contract and associated
specifications the responsibility for proper storage, testing, maintenance and efficient of the same
shall be that of the contractor. Prior to start-up contractor shall be required to service of the
equipment and during start-up render such assistance as may be necessary or request for by the
Employer.

When the equipment has not been manufactured by the bidder, Back to Back Guarantee shall be
provided and the manufacturer recommendations for installation of the same shall be strictly
adhered to and any defects developing due to faulty installation transportation and / or erection
during start-up or during a period of one year from the date of commissioning shall be rectified,
remedied or made good by the contractor through manufacturer, if considered by the Department,
at his own cost. When the equipment has manufactured by the bidder himself, rectification within
similar period is compulsory.

11.0. INSPECTION OF SITE

The EIC shall have made available to the Bidder with the Bid documents such data like its location,
distance from fixed point including the layout drawing and location of the primary grid point, level
drawing data the source of filling the reservoir and the Bid shall be deemed to have been based on
such data, But the Bidder shall be responsible for his own interpretation thereof. The Bidder may
also undertake investigations at his own cost on such levels or any other levels prior to submission of
his offer.
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The Bidder shall also be deemed to have inspected and examined the site and its surroundings and
information available in connection therewith and to have satisfied himself, so far as is practicable,
before submitting his Bid; as to the form and nature thereof, including the sub-surface conditions,
topography together in the level, the hydrological and climatic conditions, the extent and nature of
work and materials necessary for the completion of the Works, the means of access to the Site and
the accommodation he may require and, in general shall be deemed to have obtained all necessary
information, subject as above mentioned, as to risks, contingencies and all other circumstances
which may influence or affect his Bid.

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL OBSTRUCTIONS

The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness and
sufficiency of his Bid for the Works and of the rates and prices quoted in the Schedule of prices,
which Bid rates and prices shall, except in so far as it is otherwise provided in the Contract, cover all
his obligations under the Contract and all matters and things necessary for the proper execution and
maintenance of the Works. If, however, during the execution of its Works the Contractor shall
encounter physical conditions, other than Climatic conditions on the Site, or artificial obstructions,
which conditions or obstructions could, in his opinion, not have been reasonably foreseen by an
experienced contractor, the Contractor shall forthwith give written notice thereof to the Engineer
and if, in the opinion of the Engineer, such conditions or artificial obstructions could not have

been reasonably foreseen by an experienced contractor, then the Engineer shall certify and the EIC
shall pay the additional cost to which the Contractor shall have been put by reason of such
conditions, including the proper and reasonable cost with due recommendation of Superintendent
Engineer, South Circle Municipal Engineering Directorate.

a) Of complying with any instruction which the Engineer may issue to the Contractor in connection
therewith, and

b) Of any proper and reasonable measures approved by the EIC on recommendation of
Superintendent Engineer South Circle Municipal Engineering Directorate, which the Contractor may
take in the absence of specific instructions from the EIC as a result of such conditions or obstructions
encountered.

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE

Save in so far as it is not legally or physically impossible, the Contractor shall execute and maintain
the Works in strict accordance with the Contract to the satisfaction of the EIC and shall comply with
and adhere strictly to the EIC’s instructions and directions on any matter whether mentioned in the
Contract or not touching or concerning the Works.

14.0. WORK PROGRAM

(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the
acceptance of his Bid, submit to the EIC for his approval a program showing the order of procedure
in which he proposes to carry out the Works. The Contractor shall, whenever required by the EIC,
also provide in writing for his information, general description of the arrangements and methods,
which the Contractor proposes to adopt for the execution of the Works.
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(2) If at any time it should appear to the EIC that the actual progress of the Works does not
conform to the approved program referred in sub-clause (1) of this Clause, the Contractor shall
produce, at the request of the EIC, a revised program showing the modifications to the approved
program necessary to ensure completion of the Works within the time for completion as defined in
Clause 42 hereof.

(3) The submission to and approval by the EIC of such program or the furnishing of such
particulars shall not relieve the Contractor of any of his duties or responsibilities under the Contract.

15.0. CONTRACTOR'S SUPERINTENDENCE

The Contractor shall give or provide all necessary superintendence during the execution of the
Works and as long thereafter as the Superintendent Engineer, South Circle Municipal Engineering
Directorate, may consider necessary for the proper fulfilling of the Contractor's obligations under
the Contract. The Contractor or a competent and authorized agent or representative approved of in
writing by the Chairperson, which approval may at any time be withdrawn, is to be constantly on the
Works and shall give his whole time to the Superintendence of the same. If such approval be
withdrawn by the Superintendent Engineer, Circle Municipal Engineering Directorate, the Contractor
shall, as soon as is practicable, having regard to the requirement of replacing him as hereinafter
mentioned after receiving written notice of such withdraw, remove the agent from the works and
shall not thereafter employ him again on the Works in any capacity and shall replace him by another
agent approved by the Superintendent Engineer, South Circle Municipal Engineering Directorate,.
Such authorized agent or representative shall receive, on behalf of the Contractor, direction and
instruction from the Superintendent Engineer, South Circle Municipal Engineering Directorate, or,
subject to the limitations of Clause 2 hereof the Engineer's Representative. The agent or
representative of the Contractor must be able to speak and communicate in English/Bengali. In the
absence of the Contractor's designated agent or representative for a particular operation on any site
of the works the Contractor's supervisory staff or sub-agent or leading hands shall be instructed to
receive and carry out any instruction or direction issued or given by the Superintendent Engineer,
South Circle Municipal Engineering Directorate, or the EIC.

16.0. EMPLOYEES

(1) Contractor's Employees - The Contractor shall provide and employ on the Site in connection
with the execution and maintenance of the Works with minimum 3 nos. HT operator with 3 nos.
electrician shall be provided at the time of operation of the plant and guarding arrangement should
be provided at night.

a) Such technical assistants as are skilled and experienced in their respective calling and such
sub-agents, foreman and leading hands as arc competent to give proper supervision to the work
they are required to supervise, and

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely
execution and maintenance of the Works.

c) Employees covered under (a) and (b) may have to be provided with identity cards as
specified by the EIC.
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(2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith
from the Work any person employed by the Contractor in or about the execution or maintenance of
the Works who, in the opinion of the Executive Engineer, Bankura Division, misconducts himself, or
is incompetent or negligent in the proper performance of his duties, or whose employment is
otherwise considered by the Executive Engineer to be undesirable and such person shall not be
again employed upon the Works without the written permission of the Executive Engineer. Any
person so removed from the Works shall be replaced as soon as possible by a competent substitute
approved by the Executive Engineer.

17.0. SETTING-OUT

The Contractor shall be responsible for the true and proper setting-out of the Works in relation to
original points, lines and levels of reference given by the Engineer in writing and for the correctness,
subject as above mentioned, of the position levels, dimensions and alignment of all parts of the
Works and for the provision of all necessary instruments, appliances/and labour in connection
therewith. If, at any time during the progress of the Works, any error shall appear or arise in the
position, levels, dimensions or alignment of any part of the Works, the Contractor required to do so
by the Engineer or the Engineer's Representative, shall at his own cost, rectify such error to the
satisfaction of the Engineer or the Engineer's Representative, unless such error is based on incorrect
data supplied in writing by the Engineer, in which case the expense of rectifying the same shall be
borne by the Employer. The checking of any setting-out or of any line or level by the Engineer or the
Engineer's Representative shall not in any way relieve the Contractor of his responsibility for the
correctness thereof and the Contractor shall carefully protect and reserve all bench-marks, sigh trails
pegs and other things used in setting out the Works.

18.0. WATCHING AND LIGHTING

The contractor shall in connection with the works provide and maintain at his own cost all lights,
guards, fencing, as and when/where necessary or as required by the EIC or the

Engineer's Representative, for the protection of the works, contractor's employees, and employee’s
supervisor or for any other reason deemed fit by the Engineer.

19.0. WORKS & RISKS

(1) Care of Works: From the commencement of the Works until the date stated in the
Certificate of Completion for the whole of the Works, pursuant to Clause 47 hereof, the Contractor
shall take full responsibility for the care thereof. Provided that if the EIC shall issue a Certificate of
Completion in respect of any part of the Permanent Works, the Contractor shall cease to be liable
for the care of that part of the Permanent Works (O&M not counted) from the date stated in the
Certificate of Completion in respect of that part and the responsibility for the care of that part shall
pass to the EIC provided further that the Contractor shall take full responsibility for the care of any
outstanding work which he shall have undertaken to finish during the period to Maintenance until
such outstanding work is completed. In case any damage, loss or injury shall happen to the Works, or
to any part thereof, from any cause whatsoever, save and except the expected risks as defined in
sub-clause (2) of this Clause, while the Contractor shall be responsible for the care thereof the
Contractor shall, at his Own cost, repair and make good the same, so that at completion the
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permanent Works shall be in good order and condition and in conformity in every respect with the
requirements of the Contract and the EIC instructions. In the event of any such damage, loss or
injury happening from any of the excepted risks, the Contractor shall, if and to the extent required
by the EIC and subject always to the provisions of Clause 62 hereof, repair and make good the same
as aforesaid at the cost of the Employer. The Contractor shall also be liable for any damage to the
Works occasioned by him in the Course of any operations carried out by him for the purpose of
completing any outstanding works or complying with his obligations under Clause 48 or 49 hereof.

(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies,
rebellion, revolution insurrection or military or usurped power, civil war or unless solely restricted to
employees of the Contractor or of his sub- contractors and arising from the conduct of his workers,
riot commotion or use or occupation by the EIC of any part of the Permanent. Works, or a cause
solely due to the Engineer's design of the Works, or ionizing radiations or contamination by radio-
activity from any nuclear fuel or from any nuclear waste from the combustion of nuclear fuel, radio-
active toxic explosive, or other hazardous properties of any explosive, nuclear assembly or nuclear
component thereof, pressure waves cause by aircraft or other aerial devices travelling at sonic or
supersonic speeds, or any such operation of the force of nature as an experienced contractor could
not foresee, or reasonably make provision for or insure against all of which are herein collectively
recurred to as "the expected risks."

20.0. INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall
insure in the names of the Employer and the Contractor against all loss or damage from whatever
cause arising, other than the expected risks, for which he is responsible under the terms of the
Contract and in such manner that the Employer and Contractor are covered for the period stipulated
in Clause 19(1) hereof and are also covered during the Period of Guarantee for loss or damage
arising from a cause, occurring prior to the commencement of the Period of Guarantee, and for any
loss or damage occasioned by the Contractor in the course of any operations carried out by him for
the purpose of complying with his obligations under Clause 48 or 49 hereof.

a) The Works for the time being executed to the estimated current contract value thereof
together with the materials for incorporation in the Works at the replacement value.

b) The Constructional Plant and other things brought on the Site by the Contractor to the
replacement value of such Constructional Plant and other things. These shall include materials
belonging to the EIC but issued to or intended to be issued to the Contractor for use in the Works.
Such insurance shall be affected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and the Contractor shall whenever required, produce
to the EIC or the Engineer's Representative the policy or policies of insurance and the receipts for
payment of the current premiums.

21.0. DAMAGES

(1) Damage to persons and property: The Contractor shall, except if and so far as the Contract
provides otherwise, indemnify the EIC against all losses and claims in respect of injuries or damage
to any person or material or physical damage to any property whatsoever which may arise out of or
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in consequence of the execution, operation and maintenance of the Works and against all claims,
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto
except any compensation or damages for or with respect to :

a) The permanent use of occupation of land by the Works or any part thereof.

b) The right of the EIC to execute the Works or any part thereof on over under, in or through
any land.

c) Injuries or damage to persons or property which are the unavoidable result of the execution,

operation or maintenance- of the Works in accordance with the Contract.

d) Injuries or damages to persons or property resulting from any act or neglect of the
Employer, his agents, servants or other contractors, not being employed by the Contractor, or for or
in respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in
relation thereto or where the injury or damage was contributed to by the Contractor, his servants or
agents such part of the compensation as may be just and equitable having regard to the extent of
the responsibility of the EIC, his servant or agents or other contractors for the damage or injury.

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, proceedings,
damages, costs charges and expenses in respect of the matters referred to the provision to sub-
clause (1) of this Clause.

22.0. INSURANCE

(1) Third Party Insurance : Before commencing the execution of the Works the Contractor, but
without limiting his obligations and responsibilities under Clause 21 hereof, shall insure against his
liability for any material or physical damage, loss or injury which may occur to any property,
including that of the EIC, or to any person, including any employee of the EIC, by or arising out to the
execution of the Works or in the carrying out of the Contract, otherwise than due to the matters
referred to in the proviso to Clause 21 (I) hereof.

(2) Minimum Amount of third party insurance: Such insurance shall be affected with an insurer
and in terms approved by the EIC, which approval shall not be unreasonably withheld, and for a least
the amount started in the Appendix to the Bid. The Contractor shall, whenever required, produce to
the EIC or the Engineer's Representative the policy or policies or insurance and the receipts for
payment of the current premium. However, the Bidder should insure for an amount commensurate
with the risk involved subject to the minimum amount prescribed elsewhere in the Bid.

(3) Provision to indemnify Employer: The terms shall include a provision whereby, in the event
of any claim in respect of which the Contractor would be entitled to receive It identify under the
policy being brought or made against the Chairman, Bankura Municipality the insurer will indemnify
the Employer against such claims and any costs, charges and expenses in respect thereof.

23.0. ACCIDENT, INJURIES

(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any damages
or compensation payable at law in respect or in consequence of any accident or injury to any
workman or other person in the employment of the Contractor or any subcontractor, save and
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except an accident or injury resulting from any act or default of the EIC, his agents, or servants. The
Contractor shall indemnify and keep indemnified the EIC against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

(2) Insurance Against Accident, etc.,, to workmen: The Contractor shall insure against such
liability with an insurer approved by the EIC, which approval shall not be unreasonably withheld, and
shall continue such insurance during the whole of the time that any person is employed by him on
the works and shall, when required, produce to the EIC or the Engineer's Representative such policy
of insurance and the receipts for payment of the current premium. Provided always that, in respect
of any person employed by any sub-contractor, the Contractor's obligation to insure as aforesaid
under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in
respect of such persons in such manner that the EIC is indemnified under the policy, but the
Contractor shall require such sub-contractor to produce to the EIC when required, such policy of
insurance and the receipt for the payment of the current premium.

(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any
of the insurance referred to in Clause 20, 22 and 23 hereof any matter or count which by the terms
of such insurance are required to be notified and the Contractor shall indemnify and keep
indemnified the EIC against all losses, claims, demands, proceedings, costs, charges and expenses
whatsoever arising out of or resulting from any default by the Contractor in complying with the
requirements of this sub-clause whether as a result of the avoidance of such insurance or otherwise.

(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 &

23 hereof shall be entirely at the cost and expenses of the Contractor and be included within his
rates.

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 and
23 hereof, or any other insurance which he may be required to effect under the terms of the
Contract, then and in any such case the EIC may effect and keep in force any such insurance and pay
such premium or premiums including fines as may be necessary for that purpose and from time to
time and deduct double the amount so paid by the employer as aforesaid from any moneys due or
which may become due to the Contractor or recover the same as a debt due from the Contractor.

25.0. (1) Giving of Notices and Payment of Fees:

The Contractor shall give all notices and pay all fees required to be given or paid by any National or
State Statute, ordinance, or other law, or any rules regulation, or bye-law of any local or other duly
constituted authority 111 relation to the execution of the Works and by the rules and regulations of
all public bodies and companies whose property or rights are affected or may be affected in any way
by the Works.

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with the
provisions of any such Statute, Ordinance or Law as aforesaid and the Rules, regulations or bye-laws
or any local or other duly constituted authority which may be applicable to the Works and with such
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rules and regulations of public bodies and companies as aforesaid and shall keep the EIC indemnified
against all penalties, fines and liability of every kind for breach of any such Statute, ordinance of Law,
regulation of bye law.

26.0. FOSSILS, TREASURE TROVE ETC.

All fossils, Any treasure trove, coins articles of value or object with antiquity and structures and
other remains or things of geological or archacological interest discovered on the site of the Works
shall as between the Employer and the Contractor be deemed to be the absolute property of the
Employer and shall be handed over to the owner.

27.0. PATENT RIGHTS AND ROYALTIES

The Contractor shall save harmless and indemnify the EIC from and against all claims and
proceedings for or on account of infringement of any patent, rights, design Trade mark or name or
other protected right in respect of any Constructional Plant, machine works, or material used for or
in connection with the Works or any of them and from and against all claims, proceedings, damages,
costs, charges and expenses whatsoever in respect thereof in relation thereto. Except where
otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other
payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or
equipment required for the works or any of them.

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works shall, so far as compliance with the
requirements of the Contract permits, be carried on so as not to interfere unnecessarily or
improperly with the convenience of the existing plant workers, member of the public, or the access
to use and occupation of public or private roads, railways and footpaths to or of properties whether
in the possession of the EIC or of any other person or local authority.

29.0. TRAFFIC

(1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of the
highways, railways or bridges communicating with or on the routes to the Site from being damaged
or injured by any traffic of the Contractor or any of this sub-contractors and, shall select routes,
choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will
inevitably arise from the moving of plant and material from and to the Site shall be limited, as far as
reasonably possible, and so that no unnecessary damage or injury may be occasioned to such
highways, railways and bridges.

(2) Special Loads: Should it be found necessary for the Contractor to move one or more loads of
Constructional plant, machinery or pre-constructed units or parts of units of work over part of a
highway, railway or bridge, the moving whereof is likely to damage any highway, railway or bridge
unless special protection or strengthening is carried out, then the Contractor shall before moving the
load on to such highway, railway or bridge give notice to the EIC or Engineer's Representative or the
local authority of the weight and other particulars of' the load to be moved and his proposals for
protecting or strengthening the said highway, railway or bridge. The Contractor at his own cost and
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expenses shall carry out such proposals, including any modifications thereto that the Engineer or the
local authority may require.

(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works damage
or injury to railways, railway or bridge occurs due to moving of one or more loads of Constructional
Plant machinery or pre-constructed units or parts of units of work, the Employer shall conduct the
necessary investigation for the purpose of determining the Contractor's liability. If the damage is due
to failure on the part of the Contractor to observe and perform his obligations under sub-clause (1)
and (2) of this Clause then the restoration / repair of the damaged portion of road or structure
certified by the Engineer or local authority to be due to such failure shall be undertaken by or be
chargeable against the Contractor.

(4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the
Contractor of water-borne transport the foregoing provisions of this Clause shall be construed as
though "highway" included a lock, dock, sea wall or other structure related to a waterway and
"vehicle" included craft, and shall have effect accordingly.

30.0. RESTRICTION

(a) Restriction of Movements: The work shall have to be executed within the protected area of
existing water works. The existing rules and regulation related to ingress and egress of labour and
material shall have to be followed strictly in consultation with and as per direction of the EIC or the
local authority as the case may be. No labour, Supervisor or Engineer of the contractor shall enter
inside the treatment plant, pump house or any other existing installations without prior permission
of concerned officers EIC.

(b) Opportunities for other contractors: The Contractor shall in accordance with the
requirements of the EIC, afford all reasonable opportunities for carrying out their work to any other
contractors employed by the Employer and their workmen and to the workmen of the employer and
of any other duly constituted authorities who may be employed in the execution on or near the Site
of any work not included in the Contract or of any contract which the Employer may enter into in
connection with or ancillary to the Works. If, however, the Contractor shall, on the written request
of the EIC or the Engineer's Representative, make available to any such other contractor, or to the
Employer or any such authority, any roads or ways for the maintenance of which the Contractor is
responsible, or permit the use by any such of the Contractor's scaffolding or other plant on the Site,
or provide any other service of whatsoever nature, the Employer shall pay to the Contractor in
respect of such use or service such sum or sums if at all as shall, in the opinion of the Engineer, be
reasonable.

31.0. CONTRACTOR TO KEEP SITE CLEAR

During the progress of the works the Contractor shall keep the site reasonable free from all
necessary obstruction and shall store or dispose of any Constructional Plant and surplus materials
and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer
required.
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32.0. CLEARANCE OF SITE ON COMPLETION

On the completion of the Works the Contractor shall clear away and remove from the site all
Constructional Plant, surplus materials, rubbish and Temporary Works of every kind, and leave the
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the
Superintending Engineer, South Circle, Municipal Engineering Directorate.

33.0. LABOUR

(1) Engagement of labour: The Contractor shall make his own arrangements for the
engagement of all labour, local or otherwise, and save in so far as the Contract otherwise provides,
for the transport, housing, feeding and payment thereof,

(2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to
local conditions, provide on the Site, to the satisfaction of the EIC representative, an adequate
supply of drinking and other water for the use of the Contractor's staff and work people.

(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift or
be under the influence of any drug/narcotics or Alcoholic liquor within the vicinity of the
Construction site.

(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any
person or persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid.

(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his
employment have due regard to all recognized festivals days of rest and religious or other customs.

(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be made by the
Government, or the local medical or sanitary authorities for the purpose of dealing with and
overcoming the same.

(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to
prevent any unlawful, riotous or disorderly conduct by or amongst his employees or workers and for
the preservation of peace and protection of persons and property in the neighbourhood of the
Works against the same.

(8) Compliance with Laws, regulation etc. relating to labour: In respect of the engagement,
employment, transport, payment, feeding, housing and working conditions of labour and all matters
connected there with the Contractor shall at all times during the continuance of the Contract,
comply in all respects with and carry out all obligations imposed on him by the provisions and
requirements of the following statutes.

(a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there under
from time to time.

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made
there under (West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to time.
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(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act
1938, the Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees State
Insurance Act 1948 including modifications thereto the Rules and Regulations framed there under
from time to time.

(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or Bye-
law of any local or other duly constituted authority which may be applicable, including any such Law,
Regulation or Order that may be passed or ordered from time to time and come into force during
the tenure of the Contract.

(9) Employees Provident Fund: The Contractor shall comply with the provisions of the relevant
Employees Provident Fund Act or Rules in force in the State along with the provisions of all rules and
Regulations made there under from time to time, and shall in particular be responsible for the
payment of all contributions as laid down under the Act/Rules.

(10)  Trade union rights: The Contractor shall recognize the freedom of all workmen employed by
him in and for performance of the Contract to be members of registered Trade Unions and shall not
in any manner prevent or discourage any such workman from becoming a member of a registered
Trade Union or discriminate against any workmen who is a member of a registered Trade Union.

(11)  Local Labour: As far as possible local labour shall be engaged as unskilled labour.

(12)  Fair Wages - The Contractor shall in respect of all workers employed by him in and for the
performance of the Contract pay rates of wages and observe the conditions of employment not less
favourable than those provided under the relevant labour law as applicable to the State.

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or
Local Authorities Concerned, adequate medical attendance for his employees and labour.

(14)  Report or Accident: The Contractor shall, within twenty four (24) hours of the occurrence of
any accident at or about the site or in connection with the execution of the Work, report such an
accident to the Engineer. The Contractor shall also report such accident to the competent authority
whenever law requires such a report.

(15)  Report required by Labour Commissioner: The Contractor shall submit, at the request of the
Labour Commissioner or of the Assistant Commissioner of the State such returns as may be called
for from time to time in respect of labour employed by the Contractor and by his subcontractors in
the execution of the Contract. If so required, the Contractor shall furnish the names and address of
all subcontractors to the Labour Commissioner. Statutory provisions in these regards are to be also
complied with.

(16)  The Contractor shall be responsible for observance by his subcontractor of all the foregoing
provision of sub-clause (1) to (15) of this Clause 33.

34.0. RETURNS OF LABOUR ETC.

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in detail in such
form and at such intervals as the EIC may prescribe showing the supervisory staff and the number of
the several classes of labour from time to time employed by the Contractor on the Site and such
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information respecting Constructional Plant as the Superintending Engineer, South Circle, Municipal
Engineering Directorate or his Representative may require.

35.0. MATERIALS AND WORKMANSHIP

(1) All materials and workmanship shall be of the respective kinds described in the Contract and
in accordance with the Engineer's instructions and shall be subjected from time to time to such tests
as the Engineer may direct at the place of manufacture or fabrication, or on the Site or at such other
place or places as may be specified in the Contract, or at all or any of such places. The Contractor
shall provide such assistance, instruments, machines, labour and materials as are normally required
for examining, measuring and testing any work and the quality, weight or quantity of any material
used and shall supply samples or materials before incorporation in the Works for testing as may be
selected and required by the EIC, be it at site or at the manufacturer/Vendors premises or
elsewhere.

(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of
materials as may be required by the EIC.

(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is
clearly intended by or provided for in the Contract and in the cases only of a test under load or of a
test to ascertain whether the design of any furnished or partially finished work in appropriate for the
purpose which'it was intended to fulfil is particularized is the Contract in sufficient detail to enable
to Contractor to price or allow for the same in his Bid.

(4) Cost of Tests not provided for, etc.: If the EIC orders any test, which is either;

a) Not so intended by or provided for, or
b) (In the cases above mentioned) is not so particularized, or
c) Though so intended or provided for is ordered by the Engineer to be carried out by an

independent person or organization at any place other than the Site or the place of manufacture or
fabrication of the materials tested, then the cost of such test shall be borne by the Contractor, if the
tests shows the workmanship or materials not to be in accordance with the provisions of the
Contract or the Engineer's instruction, but otherwise the cost shall be borne by the Employer.

36.0. INSPECTION OF OPERATIONS

The Engineer and any person authorized by him shall at all times have access to the Works and to all
workshops stores and places where work is being prepared or from where material manufactured
articles or machinery are being obtained for the Works and the Contractor shall afford every facility
for and every assistance in or in obtaining the right to such access.

37.0. EXAMINATION

(1) Examination of work before covering up: No work shall be covered up or put out or view
without the approval of the Superintending Engineer, South Circle, Municipal Engineer Directorate
or the his authorized Representative and the Contractor shall afford full opportunity for the EIC or
the Engineer's Representative to examine and measure any work which is about to be covered up or
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put out of view and to examine foundations before permanent work is placed thereon. The
Contractor shall give due notice to the Engineer's Representative where any such work or
foundations is or are ready or about to be ready for examinations and the Engineer's Representative
shall, without unreasonable delay, unless he considers if unnecessary and advises the Contractor
accordingly attend for the purpose of examining and measuring such work or of examine such
foundations

(2) Uncovering and making openings: The Contractor shall uncover any part or parts of the
Works or make opening in or through the same as the Engineer may from time to time direct and
shall reinstate and make good such part or parts to the satisfaction of the Superintending Engineer,
South Circle, Municipal Engineer Directorate or the his authorized Representative. If any such part or
parts have been recovered up or put out of view after compliance with the requirement of sub-
clause (1) of this Clause and are found to be executed in accordance with the Contract, the expenses
of uncovering, making openings in or through, reinstating and making good the same shall be, borne
by the Employer, but in any other case all costs shall be borne by the Contractor.

38.0. REMOVAL

(1) Removal of improper work and materials: The EIC shall during the progress of the works
have power to order in writing from time to time.

a) The removal from the Site, within such time or time as may be specified in the order, of any
materials, which in the opinion of the Engineer, are not in accordance with the Contract.

b) The substitution of improper, substandard and unsuitable materials, and

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim
payment therefore, of any work which in respect of materials or workmanship is not in the opinion
of the Engineer, in accordance with the Contract

(2) Default of Contractor in Compliance: In case of default on the part of the Contractor in
carrying out such order, the Employer shall be entitled to employ and pay other persons to carry out
the same and all expenses consequent thereon or incidental thereto shall be recoverable from the
Contractor by the Employer, or may be deducted by the Employer from any sum due or' which may
become due to the Contractor.

39.0. SUSPENSION

(1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend the
progress of the works or any part thereof for such time or times and in such manner as the Engineer
may consider necessary and shall during such suspension properly protect and secure the work, so
far as is necessary in the opinion of the Engineer. The extra cost incurred by the Contractor in giving
effect to the Engineer's instruction under this Clause shall be borne and paid by the Employer unless
such suspension is

a) Otherwise provided for in the Contract, or

b) Necessary by reason of some default on the part of the Contractor, or
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c) Necessary by reason of climatic conditions on the Site, or

d) Necessary for the proper execution of the work or for the safety of workmen or Works of
any part thereof in so far as such necessity does not arise from any act or default by the Engineer or
the Employer or from any of the expected risks defined in Clause 19 hereof provided that the
Contractor shall not be entitled to recover any such extra cost unless he gives written notice of his
intention to claim to the Employer within twenty-eight days of the Engineer's order. The EIC shall
settle and determine such extra payment and/or extension of time under Clause 43 hereof to be
made to the Contractor in respect of such claim as shall in the opinion of the Employer be fair and
reasonable.

(2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is
suspended on the written order of the EIC and if permission to resume Work is not given by the EIC
within a period of ninety days from the date of suspension then, unless such suspension is within
paragraph (a), (b), (c) or (d) of sub-clause (1) of this Clause, the Contractor may serve a written
notice on the Employer requiring permission within twenty eight days from the receipt thereof to
proceed with the Works, or that part thereof in regard in which progress is suspended and, if such
permission is not granted within that time, the Contractor by a further written notice so served may,
but is not bound to, elect or treat the suspension where it affects part only of the Works as an
omission of such part under Clause 50 hereof, or where it affects the whole Works as an
abandonment of the Contract by the Employer.

40.0. COMMENCEMENT TIME AND DELAYS

Commencement of works: The Contractor shall commence the Works on Site within the period
named in the Appendix to the Bid after the receipt by him of a written order to this effect from the
Engineer and shall proceed with the same with due expedition and without delay, except as may be
expressly sanctioned or ordered by the Engineer, or be wholly beyond the Contractor’s Control.The
successful contractor shall within four weeks from the date of issue of Letter of Intent furnish one or
more drawing stating and showing the following:

1.0 Layout of cable trenches, cable trays showing the locations and levels together without position
of hooks at the under site of the operating platform stating the maximum load required to be
withstood.

2.0 Any other data that the Bid considers relevant for construction of civil structure.
3.0 Any other reasonable data that may be asked for.

41.0. POSSESSION

(1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of the
Site of which the Contractor is to be given possession from time to time and the order in which such
portions shall be made available to him and subject to any requirement in the Contract as to the
order in which the Works shall be executed, the Employer will, with the Engineer's written order to
commence the Works, give to the Contractor possession of so much of the Site as may be required
to enable the Contractor to commence and proceed with the execution of the Works in accordance
with the Programmed referred to in Clause 14 hereof, if any, and otherwise in accordance with such
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reasonable proposals, of the Contractor as he shall, by written notice to the Engineer, make and will,
from time to time as the Works proceed, give to the Contractor possession of such further portions
of the Site as may be required to enable the Contractor to proceed with the execution of the Works
with due dispatch in accordance with the said Programmed or proposals, as the case may be. If the
Contractor suffers delays or incurs cost for failure on the part of the Employer to give possession in
accordance with the terms of this Clause, the Employer shall grant an extension of time for the
completion of the Works and certify such sum as, in his opinion, shall be fair to cover the cost
incurred, which sum shall be paid by .the Employer.

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or temporary way
leaves required by him in connection with access to the Site. The Contractor shall also provide at his
own cost any additional accommodation outside the site required by him for the purpose of the
works.

42.0. TIME

(1) Time of Completion and progress of Works: The progress of the work shall conform to the
approved Work Programmed in terms of Clauses 14 hereof, and subject to any requirement in the
contract as the completion of any section of the Works before completion of the whole, the whole
of the Works shall be completed, in accordance with the provisions of Clause 47 hereof, within the
time stated in the Contract calculated from last days of the period named in the Appendix to the Bid
as that within which the Works are to be commenced, or such extended time as may be allowed
under Clause 43 hereof.

(2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to the
approved program and continues at any stage to fail behind his schedule by as much as twenty
percent (20%) of the said approved work programmed, within thirty (30) days from receipt by him of
a written notice from the Engineer, or if in the opinion of the Engineer the delay will substantially
affect operation activities or execution of a major work item and it is ascertained by the Engineer
that the Contractor cannot remedy the occasion within the stipulated time, the Superintending
Engineer, South Circle, M.E. Dte on recommendation of Engineer shall have full authority to
undertake measures to recover from such adverse condition in terms of the provisions of Clause 62
thereof.

43.0. EXTENSION OF TIME FOR COMPLETION

Should the amount of extra or additional work of any kind or any cause of delay referred to in these
Conditions, or other special circumstances of any kind whatsoever which may occur, other than
through a default of the Contractor, be such as fairly to entitle the Contractor to an extension of
time for the completion of the works, the EIC on recommendation of Engineer shall determine the
period of such extension and shall notify the Employer and the Contractor accordingly. Provided that
the Engineer is not bound to take into account any extra or additional work or other special
circumstances unless the Contractor has within twenty-eight days after such work has been
commenced, or such circumstances have arisen or as soon as is practicable, submitted to the
Engineer full and detailed particulars of any extension of time to which he may consider himself
entitled in order that such submission may be investigated at the time.
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44.0. NO NIGHT OR SUNDAY WORK

Subject to any provision to the contrary contained in the Contract, none of the Permanent Works
shall, save as hereinafter provided, be carried on during the night or on Sundays, if locally recognized
as days of rest, or other locally recognized equivalent without the permission in writing of the
Engineer, except when the works is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the Works, in which case the Contractor shall immediately advise the
Engineer, provided always that the provisions of the Clause shall not be applicable in the case of any
work which it is customary to carry out by rotary of shifts.

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED

If for any reason, which does not entitle the Contractor to an extension of time, the rate of progress
of the Works or any section is at any time, in the opinion of the Engineer, too slow to ensure
completion by the prescribed time or extended time for completion, the EIC on recommendation of
the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take such
steps as are necessary and the Engineer may approve to expedite progress as to complete the Works
or such section by the prescribed time or extended time. The Contractor shall not be entitled to any
additional payment for taking such steps. If as a result of any notice given by the EIC under this
Clause, the Contractor shall seek the EIC permission to do any work at night or on Sundays, If locally
recognized as days of rest, or their locally recognized equivalent, such permission shall not be
unreasonable refused. When work at night has to be carried out, the Contractor shall, at his own
cost and expense, make adequate arrangements for lighting and provide necessary facilities for
safety etc. and comply with all stipulations as may have been imposed by the EIC in granting
permission for night work.

46.0. DAMAGES FOR DELAY

(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the Works
within the time prescribed by Clause 42 hereof, then the Contractor shall pay to the Employer the
sum stated in the Contract as liquidated damages for such default and not as a penalty for every day
of part of a day which shall elapse between the time prescribed by Clause 42 hereof and the date of
certified completion of the Works, the Employer may without prejudice to any other method of
recovery, deduct the amount of such damages from any money in his hands, due or which may
become due to the Contractor. The payment or deduction of such damages shall not relieve the
Contractor form his obligation to complete the Works, or from any other of his obligations and
liabilities under the Contract.

(2) Reduction of liquidated Damages: If, before the completion of the whole of the Works any
part or section of the Works has been certified by the Engineer as completed, pursuant to Clause 47
hereof, and occupied or used by the Employer, the liquidated damages for delay shall, for any period
of delay after such certificate and in the absence of alterative provision in the contract be reduced in
the proportion which the value of the part or section so certified bears to the value of the whole of
the Works.

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for delay
of each day or part thereof, shall be at the rate of one percent (I %) or such smaller amount as the
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Employer may decide, or the total value of the Contract Price excluding the value of such part or
section of the works as may have been covered by certificate of completion in terms of the
provisions of sub-clause (2) above, Provided however that in no case shall be total amount of
liquidated damages exceed ten percent (10%) of the total Contract Price for whole Works.

(4) Liquidated Damage as Reasonable Compensation: The 'Liguidated damage' referred to in
sub-clause (1) to (3) above, shall be considered as reasonable compensation to the applied to the
use of the Employer without reference to the actual loss or damage sustained and whether or not
any damage shall have been sustained.

(5) No bonus for early completion: -The Contractor shall not be entitled to payment of any
bonus for early completion of the Works.

47.0. CERTIFICATION OF COMPLETION OF WORK

(1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been
completed where equipment in question is placed in position undergoes all necessary tests such as
those for alignment, verticality, leak proof, insulation etc. as may be specified elsewhere in the Bid
documents and put to operation.

(2) Completion: Completion is a stage when the equipment and the structure as a whole is
certified by the Employer. The date shall only be indicative for the purpose of reckoning the period
of Maintenance Period and shall not be co-related with the release of any payment provided that
non-continuous of sporadic functioning shall not be deemed as commissioning and also provided
that non-commissioning of minor works, the decision on determination of major or minor works
resting with the employer, shall not nullify the act of completion for the aforesaid purpose. An item
shall be considered as minor work where its non-completion may not in the opinion of the employer,
stand in the way of commencement of plant operation.

(3) Trial Run:-The Trial Run period shall be for three months including 72 hours with load
operation of 8 hours at a stretch operation of all equipment as per specification and to the
satisfaction of Engineer-in-Charge.

48. MAINTENANCE

(1) Maintenance Period: Maintenance period shall be for a period of one year counted from the
date of certified commissioning i.e. after successful trial runs of 3 months. The Contractor shall
provide spare parts at his cost required during the maintenance period.

(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried out by the
Contractor at his own expense if the necessity thereof shall, in the opinion of the Engineer, be due to
the use of materials or workmanship not in accordance with the Contract, or to neglect or failure on
the part of the Contractor to comply with any obligation, expressed or implied, on the Contractor's
part under the Contract. If, in the opinion of the Engineer, such necessity shall bee due to any other
cause, the value of such work shall be ascertained and paid for as if it was an additional work.

(3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do
any such work as aforesaid requirement by the Engineer, the Employer shall be entitled to employ
and pay other persons to carry out the same, which in the opinion of the Employer, the Contractor
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was liable to do at his own expense under the Contract. In the said event, all expenses consequent
thereon or incidental thereto shall be recoverable from the Contractor by the Employer, or may be
deducted by the Employer from any sum due or which may become due to the Contractor.

49.0. CONTRACTOR TO SEARCH

The Contractor shall, if required by the EIC in writing, search under the directions of the Engineer, for
the cause of any defect, imperfection or fault appearing during the progress of the Works or in the
period of Maintenance. Unless such defect, imperfection or fault shall be one for which the
contractor is liable under the contract, the cost of the work carried out by the contractor in
searching as aforesaid shall be borne by the Employer. If such defect, imperfection or fault shall be
one for which the contractor is liable as aforesaid, the cost of the work carried out in searching as
aforesaid shall be borne by the contractor and he shall in such case repair, rectify and make good
such defect, imperfection or fault at his Own expense in accordance with the provisions of Clause 48
hereof to the satisfaction of the Engineer.

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS

(1) Variations: The Employer may make any variation of the form, quality or quantity of the
Works or any part thereof that may, in his opinion, be necessary and for that purpose, or if for any
other reason it shall, in his opinion, be desirable, he shall have power to order the Contractor to do
and the Contractor shall do any of the following:

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

c) Change the character or quality or kind of any such work.

d) Change the levels, lines position and dimensions of any part of the Works and

e) Execute additional work of any kind necessary for the satisfactory completion of the works

or for deriving satisfaction of the Employer. It is expressly provided that no such variation shall, in
any way vitiate or invalidate the Contract, but the value, if any, of all such variations shall be taken
into account in ascertaining the amount of the Contract Price.

(2) Orders for variations to be in writing: The Contractor shall make no such variations without
an order in writing from the Employer. Provided that no order in writing shall be required for
insignificant increase or decrease in the quantity of any work where such increase or decrease is not
the result of an order given under this Clause, but is the result of the quantities exceeding or being
less than those stated in the Schedule of prices. Provided also that if for any reason the Employer
shall consider it desirable to give any such order verbally, the Contractor shall comply with such
order and any confirmation in writing of such verbal order given by the Employer whether before or
after the carrying out of the order, shall be deemed to be an order in writing within the meaning of
this Clause. Provided further that in the event of non-receipt of written confirmation from the
Employer, the Contractor shall, within eleven days, confirm the same from his end in writing to the
Employer, and If such confirmation is not contradicted in writing within fourteen days by the
employer, it shall be deemed to be an order in writing by the Employer.
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51.0. VALUATION

(1) Valuation of variations: All extra or additional work done or work omitted or substituted by
order of the Employer shall be valued at the rates and prices set out in the Contract if, in the opinion
of the Employer, the same shall be applicable as it is or with addition to or subtraction from an
accepted item, if the contract does not contain any rates or prices applicable to the extra or
additional work, then the rates or prices shall be obtained from the Applicable Circle, Public Works
Department schedule of rates as was in vogue on the date of submission of the Bid. The same being
escalated to an extent determined by comparing the cost of a similar item appearing in the Schedule
of Prices with those in PWD schedule. Where such rates are not available in P.W.D. schedule of
rates, the market-analysed rate as approved by the Employer shall be final and binding. In case of
such analysed rates, 10% profit including overhead consultant’s fees, ST. Turnover Tax etc. shall be
allowed. No other overhead, or other expenses shall be taken into account shall be considered to be
inclusive of contractors profit.

(2) Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it shall be
found that a reduction or increase greater than twenty percent (20%) of the sum named in the
Letter of Acceptance, excluding all fixed sums, provisional sums if any, results from

a) The aggregate effect of all Variation Orders, and

b) All adjustments upon measurement of the estimated quantities set out in the Schedule of
Prices excluding all provisional sums, and adjustments of price made under Clause 66 (1) hereof but
not from any other clause, of the Contract Price shall be adjusted by such sum as may be agreed
between the Contractor and the Employer or, failing agreement, fixed by the Employer having
regard to all material and relevant factors, including the Contractor's site and general overhead
costs.

(3) Claims: The Contractor shall send to the EIC once in every month an account giving
particulars, as full and detailed as possible, of all claims for any additional payment to which the
Contractor may consider himself entitled and of all extra or additional work ordered by the Employer
which he has executed during the preceding month. No final or interim claim for payment for any
such work or expense will be considered which has not been included in such particulars. Provided
always that the Employer shall at his discretion be entitled to authorize payment to be made for any
such working expense, notwithstanding the Contractor's failure to comply with this condition, that
the Contractor has, at the earlier practicable opportunity, notified the Employer in writing that he
intends to make a claim for such work, provided always that a release of payment shall be preceded
by the claim and valuation of variation, in that order.

52. PLANT TEMPORARY WORKS AND MATERIALS

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and
materials provided by the Contractor shall, when brought to the Site be deemed to be exclusively
intended for the execution of the Works and the Contractor shall not remove the same or any part
thereof, except for the purpose of moving it from one part of the Site to another, without the
consent, in writing, of the Engineer which shall not be unreasonably withheld.
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2, Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from the
Site all the said Constructional Plant and Temporary Works remaining thereon and any unused
material provided by the Contractor to the satisfaction in the Engineer.

3. Employer not liable for damage to plant, etc. The employer shall not at any time be liable for
the loss of or damage to any of or damage to any of the said Constructional Plant, Temporary Works
or materials same as mentioned in Clause 19 and 62 hereof.

4, Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, Sales Tax,
VAT, Cess, Work Contract Tax and all other taxes, duties and charges as may be applicable from time
to time in respect of materials purchased by him or plants and equipment brought to Site. No
separate payment shall be made for all these and they shall be deemed to have been covered within
the Contractor's rates for the finished items of work.

5. Temporary Works: At least fourteen (14) days in advance of taking up any temporary works,
the contractor shall submit to the Engineer for approval complete drawings of all temporary works
he may require for the execution of the Works. He shall, so required by the Engineer, submit his
calculations relating to the strength of the temporary works proposed. Modifications that the
Engineer may require shall be made by the Contractor at the latter's cost and expenses. At the
discretion of the Engineer, a higher stress up-to a maximum of twenty five percent (25%) in excess of
the stress normally allowed for permanent structures may be permitted in the design of temporary
works. Notwithstanding the approval by the Engineer of any of the temporary works, the contractor
shall remain wholly responsible for their adequacy, safety, proper maintenance and of all obligations
in regard to such works specified or implied in the Contract, until the removal of such works.

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED

The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of the
materials or other matters referred to therein shall not interfere with rejection of any such materials
at any time by the Engineer.

54.0. MEASUREMENT
For measurement, the metric system should be used.
55.0. WORKS TO BE MEASURED

The engineer shall, except as otherwise stated, ascertain and determine by measurement the value
in terms of the Contract of work done in accordance with the Contract. He shall, when he requires
any part or parts of the works to be measured, give notice to the Contractor's authorized agent or
representative, who shall forthwith attend or send a qualified agent to assist the Engineer or the
Engineer's Representative in making such measurement, and shall furnish all particulars required by
either of them. Should the Contractor not attend, or neglect or omit to send his agent on two
consecutive occasions, then in the third occasion the measurement shall be made unilaterally by the
Engineer, which shall be taken to be the correct measurement of the work. For the purpose of
measurement such permanent work as is to be measured by records and drawings at suitable
intervals of such work and the Contractor, as and when called upon to do so in writing shall, within
fourteen days, attend to examine and agree upon such records and drawings, with the Engineer or
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Engineer's Representative and shall sign the same when so agreed. If the Contractor does not so
attend to examine and agree upon such records and drawings on two consecutive occasions they
shall be taken to be correct. If, after examination of such records and drawings, the Contractor does
not agree with the same or does not sign the same as agreed, they shall nevertheless be taken to be
correct, unless the Contractor shall, within fourteen days of such examination, lodge with the for
decision by the Engineer, a notice in writing giving details of the respects in which such records and
drawings are claimed by him to be incorrect together with reasons thereof.

56.0. METHOD OF MEASUREMENT

The Works shall be measured but, notwithstanding any general or local custom, except where
otherwise specifically described or prescribed in the Contract.

57.0. PAYMENT TERM

Terms of Payment : Item wise break up

Laying D.l. pipes (All types, Class and diameter) without specials, including earth work in excavation in
trenches, shoring (if necessary) of adequate width having minimum depth to keep the top surface of
pipe 1.00M below of the existing ground level in any kind of soil mixed with boulder, metal crust,
concrete pavement, any road sub-grade and its flank etc., dewatering the trenches, preparing the
bottom surface of the trenches for continuous bedding including sand filling (if necessary) or over
ground installation to cross ditches etc. supported with RCC pillars as & when necessary and fitting,
fixing, jointing (all types of joints) valves, specials etc. as per requirement, in position, cutting,
chamfering of pipes as required, carriage of materials from departmental store to work site,
constructing sluice valve chambers including supply and fitting in position sluice valve of different dia. as
per requirement , filling of the trenches with excavated materials, consolidating the same in layers,
temporary road restoration, guarding trenches with temporary bamboo railing for safety where
necessary, emergency horizontal auger boring ( for roads other than NH & SH) where necessary,
removing the surplus materials from site including all labour charges, tools and plants, pressure testing,
cleaning and disinfection of pipes etc. complete in all respect as per IS 12288-1987(latest edition) and
instruction of E.I.C.

( Only the pipes, rubber rings(gasket), Pipe Jointing material and specials of different dia. Will be
supplied departmentally. The surplus and unused materials are to be returned to store at his own cost.)

Break up :

After completion of laying work complete in all respect diameter wise. 75%

After Testing of the Pipeline in accordance with 1S : 3114 - 1965 10%

After Temporary Road Restoration and completion of whole work complete in all respect. 15%

Total = | 100%

Note:

a) 2% of Earnest money deposited earlier will be converted into Security deposit after awarding the Contract and
8% of security deposit, will be recovered from each running account bill.

!

b) The 100% of Security deposit or Retention money will be returned after 12 month of Successful completion of
the whole awarded work without any interest.

¢) The rate quoted diameter wise and uploaded by the bidder in .xIs format of BOQ under Financial document
will be as per the item the clause 4.0 of section A and prepared drawing after visiting the site condition.

52 I BID DOCUMENT FOR LAYING DI PIPES IN ZONE [ WITHIN BANKURA MUNICIPALITY UNDER AMRUT




58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE

No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be
deemed to constitute final approval of the Works.

59.0. MAINTENANCE CERTIFICATE

(1) The Maintenance Certificate stating that the Works have been completed and maintained to the
satisfaction of the Engineer, shall be issued by him within twenty eight days after the expiration of
the period of Maintenance, or if different periods of maintenance shall become applicable to
different sections or parts of the Works, the expiration of the latest such period, or as Soon
thereafter as any works ordered during such period, pursuant to Clauses 4) and 48 hereof (shall have
been completed to the Satisfaction of the Engineer). With regard to defects that may arise during
the Period of Maintenance, the Contractor shall be responsible to carry out restoration/rectification
of damages as are attributable to defects in works carried out under this Contract. The decision of
the Employer in the regard shall be final and binding on the contractors.

2) Cessation of Employer's liability: The Employer shall not be liable to the Contractor for any
matters or thing arising out of or in connection with the Contractor for any matters or thing arising
out of or in connection with the Contract or the execution of the Works, unless the Contractor shall
have made a claim in writing in respect thereof before the delivery of the Maintenance Certificate
under this Clause.

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the
Contractor and, subject to the sub-clause (2) of the Clause, the Contractor shall remain liable for the
fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of the
Maintenance Certificate which remains imperforated at the time such Certificate is issued and for
the purpose of determine the nature and extent of any such obligation, the Contract shall be
deemed to remain in force between the parties hereto.

60.0. REMEDIES AND POWERS
1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving

order made against him, or shall present his petition in bankruptcy, or shall made an arrangement
with or assignment in favour of his creditors, or shall age to carry out the Contract under a
committee of inspection of his creditors or, being a corporation, shall go into liquidation (other than
a voluntary liquidation for the purpose of amalgamation or reconstruction), or if the Contractor shall
assign the Contract, without the consent in writing of the Employer first obtained, or shall have an
execution levied on his goods, or if the Engineer shall certify in goods, or if the Engineer shall certify
in writing to the Employer that in his opinion the Contractor :

a) Has abandoned the Contract, or

b) Without reasonable excuse has failed to commence the Works or has suspended the
progress of the Works for twenty eight days after receiving from the Engineer written notice to
proceed, or
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c) Has failed to remove materials from the Site or to pull down and replace work for twenty
eight days after receiving from the Engineer written notice that the said materials or work had been
condemned and/or rejected by the Engineer under these conditions, or

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in
accordance with the Contract, or is persistently or flagrantly neglecting to carry out his obligation
under the Contract, or

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to
the contrary, sublet any part of the Contract.

Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter upon the
Site and the Works and expel the Contractor therefore without thereby avoiding the Contract, or
releasing the Contractor from any of his obligations or liabilities under the Contract, or affecting the
rights and powers conferred on the Employer or the Engineer by the Contract, and may himself
complete the Works or may employ any other contractor or agency to complete the Works. The
Employer or such other contractor may use for such completion so much of the Constructional Plant,
Temporary Works and materials, which have been deemed to be reserved exclusively for the
execution of the Works, under the provisions of the Contract, as he or they may think proper and the
Employer may, at any time, sell any of the said Constructional Plant, Temporary Works used and
unused materials and apply the proceeds of sale in or towards the satisfaction of any sums due or
which may become due to him from the Contractor under the Contract.

2) Valuation at date of forfeiture: The Engineer shall, as soon as may be practicable after any
such entry and expulsion by the Employer, fix and determine expert, or by or after reference to the
parties, or after such investigation or enquiries as he may think fit to make or institute and shall
certify what amount, if any, had at the time of such entry and expulsion been reasonably earned by
or would reasonably accrue to the Contractor in respect of work then actually done by him under
the Contract and the value of any of the said unused or partially used materials, and Constructional
Plant and any Temporary Works.

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money on
account of the Contract until the expiration of the Period of Maintenance and thereafter until the
costs of execution and maintenance, damages for delay in completion, if any and all other expenses
incurred by the Employer have been ascertained and the amount thereof certified by the Engineer.
The Contractor shall then be entitled to receive only such sums or sums, if any, as the Engineer may
certify would have been payable to him upon due completion by him after deducting the said
amount. If such amount shall exceed the sum which would have been payable to the Contractor on
due completion by him, then the Contractor shall, upon demand, pay to the Employer the amount of
such excess and it shall be deemed a debt due by the Contractor to the Employer and shall be
recoverable accordingly.

61.0. URGENT REPAIRS

If, by reason of any accident, or failure, or other event occurring to in or in connection with the
Works, or any part thereof, either during the execution of the Works, or during the period of
Maintenance, any remedial or other work or repair shall, in the opinion of the Engineer or the
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Engineer's Representative, be urgently necessary for the safety of the Works and the Contractor in
unable or unwilling at once to do such work or repair, the Employer may employ and pay other
persons to carry out such work or repair as the Engineer or the Engineer's Representative may
consider necessary. If the work or repair so done by the Employer is work which in the opinion of the
Engineer, the Contractor was liable to do at his own expense under the Contract, all expenses
properly incurred by the Employer in so doing shall be recoverable from the Contractor by the
Employer, or may be deducted by the Employer from any sums due or which may become due to the
Contractor. The Engineer or the Engineer's Representative, as the case may be, shall, as soon after
the occurrence of any such emergency as may be reasonably practicable, notify the Contractor
thereof in writing.

62.0. SPECIAL RISKS
Notwithstanding anything in the Contract contained:

1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever whether
by way of identity or otherwise for or in respect of destruction of or damage to the Works, same to
work condemned under the provision of Clause 38 hereof prior to the occurrence of any special risk
hereinafter mentioned, or to property whether of the Employer or third parties, or for or in respect
of injury or loss of life which is the consequence of any special risk as hereinafter defined The
employer shall indemnify and save harmless to Contractor against and from the same and against
and from the same and against and from all claims, proceedings, damages, costs, charges and
expenses whatsoever arising there out or in connection therewith.

2) Damage to works, etc., by special risks - If the Works or any materials on or near or in transit
to the Site, or any other property of the Contractor used or intended to be used for the purposes of
the Works, shall sustain destruction of damage by reason or any of the said special risks the
Contractor shall be entitled to payment for:

a) Any permanent work and for any materials so destroyed or damaged and so far as may be
required by the Engineer, or as may be necessary for the completion of the Works, or the basis of
cost plus such profit as the Engineer may certify to be reasonable;

b) Replacing or making good any such destruction or damage to the Works;

c) Replacing or making good such materials or other property of the Contractor used or
intended to be used for the purposes of the Works.

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion or
impact whenever and wherever occurring of any mine, bomb, shell, grenade, or other projectile,
missile, ammunition, or explosive of war, shall be deemed to be a consequence of the said special
risks.

4) Increase cost arising from special risks: The Employer shall repay to the Contractor any
increased cost of or incidental to the execution of the Works, other than such as may be attributable
to the cost of reconstructing work condemned under the provisions of Clause 38 hereof, prior to the'
occurrence of any special risk, which is howsoever attributable to or consequent on or the result of
or in any way whatsoever connected with the said special risks, subject however to the provisions in
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this Clause hereinafter contained in regard to outbreak of war, but the 'Contractor shall as soon as
any such increase of cost shall come to his knowledge forthwith notify the Superintending Engineer,
South Circle, Municipal Engineering Directorate thereof in writing.

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of
foreign enemies, the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so far as
it relates to the country in which the works are being or are to be executed or maintained, rebellion,
revolution, insurrection, military or usurped power, civil war, or unless solely restricted to the
employees of the Contractor or of his Sub-Contractor and arising from the conduct of the works,
riot, commotion or disorder.

6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war,
whether war is declared or not, in any part of the world which, whether financially or otherwise,
materially affects the execution of the works, the Contractor shall, unless and until the Contract is
terminated under the provisions of this Clause, continue to use his best endeavours to complete the
execution of the Works. Provided always that the Employer shall be entitled at any time after such
outbreak of war to terminate the Contract by giving written notice to the Contractor and upon such
notice being given, this Contract shall, except as to the rights of the parties under this Clause and to
the operation of Clause 64 hereof, terminate but without prejudice to the rights of either party in
respect of any antecedent breach thereof

7) Removal of plant of termination: If the Contract shall be terminated under the provisions of
the last proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from the
Site all constructional Plant and shall give similar facilities to his Sub-Contractors to do so.

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the
Contractor shall be paid by the Employer, in so far as such amounts or items shall not have already
been covered by payments on account made to the Contractor, for all work executed prior to the
date of termination at the rates and prices provided in the Contract and in addition

a) The amounts payable in respect of any preliminary items, so far as the work carried out or
performed, and a proper proportion as certified by the Engineer of any such items, the work or
service comprised in which has been partially carried out or performed.

b) The cost of materials or goods reasonably ordered for the Works which shall have been
delivered to the Contractor or of which the Contractor is legally liable to accept delivery such
materials or goods becoming the property of the Employer upon such payments being made by him.

c) A sum to be certified by the Engineer, being the amount of any expenditure reasonably
incurred by the Contractor in the expectation of completing the whole of the Works in so far as such
expenditure shall not have been covered by the payments in this sub-clause before mentioned.

d) Any additional sum payable under the provisions of sub-clause (1), (2) and (4) of this Clause.

Provided always that against any payments due from the Employer under this sub- clause, the
Employer shall be entitled to be credited with any outstanding balances due from the contractor for
advances in respect of Constructional Plant and materials and any other sums which at the date of
termination were recoverable by the Employer from the Contractor under the terms of the Contract
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and provided that if the termination be made in exercise of Clause C-60(1), no payment shall be
released under ClauseC-62(8) (a) to (d).

63.0. FRUSTRATION

Payment in event of Frustration: A war, or other circumstances outside the control or both parties,
arises after the Contract is made so that either party is prevent from fulfilling his contractual
obligations, or under the law governing the Contract, the parties are released from further
performance, then the sum payable by the Employer to the Contractor in respect of the work
executed shall be the same as would have been payable under Clause 62 hereof if the Contract had
been terminated under the provisions of Clause 62 thereof.

64.0. SETTLEMENT OF DISPUTES

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between the
Employer and the Contractor or the Engineer and the Contractor in connection with, or arising out of
the Contract, of the execution of the Works, whether during the progress of the Works or after their
completion and whether before or after the termination, abandonment or breach of the Contract, it
shall be settled in the court of law having jurisdiction provided that such a recourse shall not be
resorted to without exhausting all other reasonable avenues of redresser,

65. NOTICES

(1) Contractor's local office and service of notices to contractor: The Contractor shall have a
local office at or near the Site of Work full address thereof shall be intimated by the Contractor or his
authorized Agent to the Employer as well as to the Engineer. All Certificates notice or written orders
to be given by the Employer or by the Engineer to the Contractor under the terms of the Contract
shall deemed to have been served by sending by post to or delivering the same to the Contractor's
local office.

(2) Service of notice to employer: All Notice to be given to the employer under the terms of the
Contract shall be served by sending by Registered post or delivering the same to the address given
below:

OFFICE OF THE COUCILLORS OF BANKURA MUNICIPALITY
P.O. - Bankura, Dist. - Bankura

(3) Change in Address of the Employer, the Engineer or the Contractor may change a nominated
address to another address by prior written notice to the other two and in that event shall resume
receiving of communication 28 days after delivery of such notice.

66. PRICE ADJUSTMENT

(1) The prices to be paid to the contractor for the whole work shall remain firm during the
stipulated Contract period or extension thereof and no price adjustment shall be allowed.
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(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken into
account. For this purpose the taxes and duties prevailing on the last date of submission of the
technical bid (or revised price bid, if applicable) shall be taken as the base. Such taxes and duties for
different bought out items shall be specified by the contractor, falling which the assessment of the
Employer shall be final and binding. Changes in price of Petrol, Diesel Lubricants, and Electricity etc.
shall not be considered.

67.0. MISCELLANEOUS

Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials
intended for the Works shall be conveyed, stored and used by the Contractor and his sub-
contractors In accordance with all laws, decrees, instruments, orders and regulations imposed by the
Government or any of its instrumentalists. Observance of all safety provisions shall be the obligation
of the Contractor and nothing herein shall release him from full responsibility for damage or injury to
persons or properties resulting from his use of these dangerous materials.

68.0. CONTRACT CONFIDENTIAL

Except with the prior written approval of the Employer and to subject the such conditions as may be
prescribed, the Contractor and/or any member of his organization shall not in any case
communicate to any person or entity and information connected with the performance of the
Services or in carrying out the Works not make public any information for the purpose of publication
or advertisement. The Contractor shall treat all matters related to the Contract as private and

confidential.
69.0. CONTRACTOR TO PROVIDE FACILITIES

The Contractor shall provide such labours, materials and other facilities that the Engineer or his
Representative may require to assist them in carrying out normal tests and checks on materials and
workmanship and in measurement of works.

70.0. INTERFERENCE WITH EXISTING FACILITIES

The Contractor shall carry out the works in such a way as to the minimum extent of interference to
the use of existing facilities of any kind.

71.0. ACTS OF INFLUENCE

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his
organization shall commit any act which may influence the judgment or decision of the Employer or
the Engineer or any their agents, representatives, employees or members of their respective
organization. Any breach of this provision shall constitute a breach of Contract on the part of the
Contractor and apart from penal measures against the Contractor according to the law the Employer
shall have the Authority to take action for the Contractor’s default in terms of the provisions of
Clause 60 hereof.

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE
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No personal liability shall be imposed on the members or the Employer or on the Engineer or their
duly authorized representatives, agents or employees for acts performed or discharged in the
exercise of their authorized duties or responsibilities or in carrying out their obligations by virtue of
the provisions or scope of work contained in the Contract, if being understood that they are acting
solely as agents and representatives of the Employer in good faith.

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT

The Contract becomes effective immediately on Issue of the letter of acceptance to the successful
Bidder. The Contract (with annexure if any) as subsequently executed embodies the whole
arrangement between the parties entering into the Contract All previous correspondence,
negotiations, representation, explanations statements, promises or guarantees (whether oral or
written) as are not included with the Contract as executed, shall normally be excluded in the
interpretation of the Contract.

74.0. COMPLETION DRAWING

Completion drawing including detailed construction drawing shall have to be submitted in original
with 6 (six) copies of prints of each. The original drawings shall be drawn on thick polyester film
approved by the Engineer-in-Charge. Scale and size of drawings shall also be as specified by the
Engineer-in-Charge. Soft copy of drawing copied in CD/DVD should be submitted in addition. No
extra payment will be made for it. The Completion drawings are to be got approved by the Employer
and shall have to be submitted before the issue of certificate of final acceptance as in Clause C-57

(6).
75.0. BIDDER SHALL VISIT THE SITE

Intending Bidder shall visit the site and make him thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport condition effective labour
and materials, access, delivery, loading, unloading and storage for materials and removal of
unsuitable materials. The Bidder shall deemed to be incorporate in their Bidder quotation for cost of
procurement, carriage, freight and other charges as also for any special difficulties and including
incorporation any or all inconveniences, police restriction for transport etc for proper execution of
work as indicated in the drawing. The successful Bidder will not be entitled to any claim of
compensation for difficulties faced or for losses incurred on account of any condition which existed
before the commencement of the work or which in the opinion of the owner might be deemed to
have reasonably been inferred to be so existing before commencement of work.

76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work and
to the work and to the Regulations etc. of the Government and Local Authorities and of any
company with whose system the structure is proposed to be connected. The contractor shall give all
notices required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such
authority/authorities for execution of the work involved. The cost, if any, shall be deemed to have
been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath
encroachment and restorations etc. and shall indemnify the owner against such liabilities and shall
defend all actions arising from such claims or liabilities.
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77.0 STORE SHED

The Contractor shall provide at his own cost a store shed of adequate capacity for storing materials.
The shed should be of such construction that it must protect the materials against deterioration. A
raised platform well above the highest flood level shall be made for stacking cement in such a way
that the cement procured earlier can be consumed first so as to avoid deterioration due to
prolonged stacking. Any modifications to the store shed in suggested by the Superintending Engineer
of South Circle of Municipal Engineering Directorate recommendation for better storing of materials
that shall have to be carried out by the Contractor at his own cost.

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT

For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, he may
utilize portion of the land belonging to the Employer at such location as would not interfere to
execute other co works. For all these, the Contractor shall have to obtain the requisite permission of
the Engineer. The Contractor shall for this purpose submit to the Engineer for his approval a plan of
the proposed layouts for the site facilities. The Engineer reserves the right to alter and modify the
Contractor’s proposals as the Superintending Engineer of South Circle of Municipal Engineering
Directorate may deem fit.

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION

1: The Contractor shall have to make his own arrangement for supply of water and for
electrical power that may be required for or in connection with the works. No payment on this
account will be entertained. However, Municipality may assist in getting power.

2: Arrangement for supply of piped water may not be possible. The Contractor will have to
make arrangement for supply of drinking water and water required for constructions works by
sinking tube wells or other suitable alternatives. The Bidders shall investigate this matter during site
inspection before submission of Bidders: No payment will be entertained on ¢this account.

3. Nevertheless electrical power from usual supply agencies may not be continuously available
due to various reasons including load shedding. In case of non- availability of electrical power the
contractor will have to make his own arrangements for electrical power through generations.
Contractor should include such aspects while quote his rate. No payment will be entertained on this
account. When drawing power from the Municipality power point, the contractor shall have to bear
the cost of electrical charges. The route of conveyance shall be subject to approval by the Engineer-
in-Charge and will be in accordance with prevailing |.E. Rules.

80.0 FIRST-AID FACILITIES

The Contractor shall arrange for medical attentions to be promptly available when necessary. He
shall for this purpose provide a number of First-Aid stations at suitable locations within easy reach of
the workmen and other staff engaged in the Works. Each First-Aid station shall be properly equipped
and will remain in charge of a suitably qualified person. The Contractor shall also provide for
transport of serious cases to the nearest hospital. All these arrangements shall be to the approval of
the Superintending Engineer of South Circle of Municipal Engineering Directorate.
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81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For this
purpose he shall provide requisite number of Fire Extinguishers and adequate number of buckets,
some of which are to be always filled with sand and some with water. This equipment shall be
provided at suitable prominent and easily accessible places and shall be properly maintained.

82.0 SAFETY MEASURES

The Contractor shall be responsible for the safety of all workmen and other persons entering or in
the works and shall at his own expense and to the approval of the Superintending Engineer of South
Circle of Municipal Engineering Directorate, take all measures necessary to ensure their safety. Such
measures shall include the provisions of helmets (Specially where work at a height is involved),
provision of gum-boots to workers engaged in cement concrete or other works, scaffolding or other
measures required for working at a height, shall be strong and rigid and have to be provided with
suitable and convenient access. Shoring required for deep excavation must be adequate and rigidly
braced and strutted. The Contractor shall provide depending on the exigencies of the location and
nature of work and other relevant factors, other safety measure that the Superintending Engineer of
South Circle of Municipal Engineering Directorate may direct.

83.0 SUPERVISORY STAFF

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day charge
of the work and he should be authorized to receive instructions from the Engineer. He shall receive
orders given by the Engineer from time to time and shall act on them promptly. The Contractor shall,
during working hours, maintain engineer and supervisors of sufficient training and experience to
supervise the various items and operations of the work. Orders and directions as given to such
engineers and supervisors or other staff of the Contractor shall be deemed to have been given to the
Contractor. The Engineer of the Contractor responsible for this work, by whatever designation he
may be known, but who will be specified on award of the Contract shall at least once in a fortnight
inspect the works and shall discuss with the Engineer the conduct and progress of the work.

84.0 JOINT SURVEY

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are shown
in the drawings or given in the specifications. Before starting the work he shall also carry out at his
own cost, survey of the whole work site jointly with the representative(s) of the Authority.
Discrepancies noticed between drawings and the joint survey shall be informed in writing to the
Superintending Engineer of South Circle of Municipal Engineering Directorate and got set right
before execution of works. Such deviations as may arise out of the joint survey shall not viable the
provisions of contract or entitle the Contractor to any extras in any way.

85.0 LAYOUT AND CHECKING

The contractor shall provide all labours, skilled and unskilled and all materials needed for carrying
out, as directed, survey, laying out, setting out, checking of works, taking measurements, testing
hydraulic and other structures, without any extra payment. The Contractor shall also provide
approach and access to all the works and stores without any extra cost.

61 | BID DOCUMENT FOR LAYING DI PIPES IN ZONE | WITHIN BANKURA MUNICIPALITY UNDER AMRUT




85.1 Reference Points

After the joint survey has been plotted and approved by the E.I.C. recommendation or his authorized
representative, permanent base lines, cross line and bench marks shall be established by the
Contractor so as to serve as reference points and "Dimensional Control Basis" of works. He shall
prepare and submit a plan showing such reference points with their full description.

86.0 CO-OPERATION WITH OTHER CONTRACTORS

Some works in plant site, have been already done/are being done/will be done through other
contractors. In the event of any such work the contractor shall have to work in full co-operation and
in close co-ordination with other contractor/contractors. Any difficulty that may arise in this
connection will have to be amicably settled by the contractors amongst themselves. If that be not
possible, the matter shall be referred to the Superintending Engineer of South Circle of Municipal
Engineering Directorate whose decision shall be final and binding on all the parties.

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any
necessary access to others as it required is given. The contractor will be permitted to use only the
access to the site as indicated on the site plan of Bidder Drawing.

87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED

Samples in large enough quantity of materials and descriptive data therefore requiring prior
approval shall be furnished by the contractor to the E.I.C. Municipal Engineering Directorate in good
time before the collection of such materials and equipment so as to permit inspection and testing.
The samples shall be properly marked to show the name of the materials, name of the manufacturer
and place of origin and item for which it is to be used. Only upon approval, the materials of
approved quality shall be brought to site. Samples approved shall be on exhibition at all times,
properly stores and prevented from deterioration for the purpose of comparison with the materials
brought to site of work from time to time for use in work.

88.0 CONSTRUCTION RECORDS

The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions and
positions of all permanent works (showing therein any approved deviation between the drawing and
the work as actually executed), The information available from the records must be adequate and
complete to enable preparation of "as- made" drawing by the Contractor from these records.

89.0 PROGRESS PHOTOGRAPHS

The Contractor shall at his own cost and expense arrange to take periodic photographs to show the
progress of work or interesting features thereof. The time and the position where from a
photograph is to be taken should be as per direction of the Engineer or his Representative, Three
copies of each of these photographs to an enlarged size of about 25 cm x 20 ¢cm together with the
CD/DVD, shall be supplied to the Superintending Engineer of South Circle of Municipal Engineering
Directorate and these shall become the property of the Employer. Each photograph shall be suitably
captioned with the date of the photograph, location and other relevant particulars, further prints
and CD of the photograph, location and other relevant particulars shall not be kept by the
Contractor or reproduced without written permission of the Employer. Digital Camera with 9.0 Mega
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pixels should be used for taking photos. Restrictions to photography or security restrictions that may
be applicable to any particular area must be carefully and rigidly observed. The number of
photographs (each consisting of three prints and the CD/DVD as aforesaid) for the complete works is
not expected to exceed 100 (one hundred), No photograph of the plant and other installations shall
be taken without prior approval of the concerned officers

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS

The sub-works included in the Schedule of Prices are job works on lump sum basis. The various items
of the sub-work are to fit in perfectly in the whole plant in every respect so as to form effective
working parts of the whole plant as per satisfaction of the Superintending Engineer of South Circle of
Municipal Engineering Directorate. Each sub- work will be considered as complete when it is
completed as per specifications and put into commission, as per standards, as a successful
component part of the whole plant.

91.0 CHECKING QUALITY OF WORK

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the
Contractor shall, at any time during continuance of the contract, offer sample of work done or if
necessary pull down a reasonable part of the work enough for such inspection and testing as the
Engineer may direct and the Contractor shall make good the same at his cost and to the satisfaction
of the Engineer without any extra cost.

92.0 RECORDING MEASUREMENTS

Though the offer is on lump sum basis, the Contractor shall give not less than five days’ notice, in
writing to the Engineer, about the work which is proposed to be covered or placed beyond the reach
of measurements so that measurements may be taken before the work is covered, bar bending
schedule is to be provided five days before the casting date. If any work is covered without such
written notice, the same shall be uncovered at the cost of the Contractor and in default hereof no
payment or allowances shall be made for such work. These requirements apply for all the
component items executed for the sub-work for which lump sum price is quoted

93.0 SITE ORDER BOOKS

i For the purpose of quick communication between the Engineer or his Representative and
the Contractor or his Agent or Representative, Site order Books shall be maintained at site in the
manner described below. Any communication relating to the works may be conveyed through
records in the Site Books. Such a communication from one party to the other shall be deemed to
have been adequately served specified elsewhere in the General Conditions of Contract. Each Site
Book shall have machine-numbered pages in triplicate and shall be carefully maintained and
preserved.

2. The Contractor shall keep Site Books at various places Site work is being carried out so as to
be readily available to the Engineer or his Representative. Any instruction or order which the
Engineer or his Representative may like to issue to the Contractor may be recorded by him in the
Site Book and two copies thereof taken by him for his record. The Contractor or his Agent or
Representative may similarly maintain separate Site Book for any communication he may like to
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not exceed six months for any individual. During the period of training the Contractor shall arrange for
reasonable accommodation of the engineers and transport from the place of accommodation to the
works or plant. The Contractor's supervisory personnel at site shall continuously and intensively
instruct and train an adequate number of the ULB authority operating and maintenance personnel at
site during erection and commissioning of the plant to enable them to take over the operation and
maintenance of the plant after the maintenance period. No extra payment shall be made by ULB for

the training of personnel under this clause.

Sd/-

Chairman
Bankura Municipality

SECTION -D

RAL SPE NSHIP AND MATERIALS F WORK

1.0 GENERAL
s B | General Materials

1.1.1 All materials used in the permanent works shall be of the best quality of the kind and to the
approval of the Engineer-in-Charge. Any material not covered by these Specifications, shall
comply with the relevant latest Indian Standard Specifications (Referred to as IS as revised or
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SECTION - D

PECIFICATI F RK MATERIALS FOR IL WORK

GENERAL
General Materials

All materials used in the permanent works shall be of the best quality of the kind and to the
approval of the Engineer-in-Charge. Any material not covered by these Specifications, shall
comply with the relevant latest Indian Standard Specifications (Referred to as IS as revised or
modified up-to the date one month prior to Tender date). British or American Standard
Specifications shall be referred to in case any particular specification is not available in any
of the aforesaid Specifications. For materials not specified in the aforesaid, direction of the
Engineer-in-Charge shall be followed. All disputes shall be referred to the Employer, whose
decision shall be final and binding.

Samples of materials to be supplied and used, by the Contractor in the works shall be to the
prior approval of the Engineer-in-Charge. For this purpose the Contractor shall furnish in
advance representative samples in quantities and in the manner as directed by the Engineer-
in-Charge for his approval. Materials brought to the Site, which in the option of the
Engineer-in-Charge do not conform to the approved sample, shall, if so directed by him, be
removed by the Contractor from the Site and replaced by the materials of approved quality.

In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may
subsequently reject the same if in his opinion the materials has since deteriorated due to
long or defective storage or for any reason whatsoever and is thereby considered unfit for
use in the permanent works, Any material thus rejected shall be immediately removed from
the Site at Contractor's cost and expense.

All materials brought to the Site shall be properly stored and guarded in the manner as
directed by the Engineer-in-Charge and to his satisfaction.

The Engineer on written request of EIC may carry out test of materials as he may decide. The
Contractor shall, at his cost and expenses, for this purpose supply requisite materials and
render such assistance to the Engineer-in-Charge as he may require.

Workmanship

All works are to be carried out in proper workman like manner. Items of works not covered by these
Specifications or by other tender documents shall be carried out as per best practice according to
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the direction of the Engineer-in-Charge and to his satisfaction. The relevant IS Specifications or in
case of necessity British or American Standard Specifications shall be taken as guide for the purpose.

13 Works Included

The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of all
materials, labours, tools, machinery, plant, pumps, explosives, scaffolding, staging strong props,
bamboos, ropes, templates, pages and all appliances and operations whatsoever necessary for
efficient execution of work.

1.4 Ground Conditions

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and obstructions
in the area and allow for extra expenses likely to be incurred due to any limitations whatsoever. The
Finished ground level (FGL) have to obtained by the bidder prior to pre bid meeting and quoting the
rate by E.I.C in written.

1.5 Setting Out and Levelling

The Contractor is to set and level the works, and will be responsible for the accuracy for the same.
He is to provide all instruments and proper qualified staff required for checking the Contractor's
work.

1.6 Safety

The Contractor shall take, adequate precaution to provide complete safety for prevention of
accidents on the site.

1.7 Keeping Works Free from Water

The Contractor shall provide and maintain at his own cost, electrically or other power driven pumps
and other plant and equipment to keep site excavated foundation pits and trenches free from
surface as well as subsoil/leakage water from any other source thereof and continue to do so to the
complete satisfaction of the Engineer-in-Charge till the site is handed over. Method of dewatering
shall need approval of the Engineer-in-Charge but no payment whatsoever is allowed on this count.

1.8 Rubbish

1.8.1 The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the
area indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed
for the above work.

1.8.2 After the work is completed, the Contractor shall clear the area surrounding the buildings, all
hutments and excess stores and remnants of building materials such brick bats, metal, sand,
timber, steel etc.

1.9 Bench Marks and Ground water Gauges

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero line marks and
base line marks and base line marks from damage of movement during work.
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1.10 Inspection

The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to
be excavated.

1.11  Contractor's Staff

The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced
assistance capable of carrying out the work in accordance with the drawings and specification and to
correct levels. The cost this establishment should be included in his rates.

1.12 Method of Measurement

Unless otherwise specified, the method of measurement for building works shall be as per IS: 1200.
2.0 EARTH WORK IN EXCAVATION & FILLINGS

2.1 General

Applicable provisions of Conditions of contract shall govern work under this section.

2.2 Excavation for Foundation, Trenches, Pit etc.

The excavation work shall be carried out in all kinds of Soil including Sand in workman link manner
without endangering the safety of the nearby Structures or works without causing any hindrance to
other activities in the area. The existence of old buildings, boundary walls, hutment, sewer lines,
water lines, if any very close to the area of excavation should be given careful consideration while
designing carrying out the excavation work. The excavation shall be done in such method as would
technically be appropriate and befitting the site conditions subject to the approval of the Engineer-
in-Charge. All foundation trenches shall be excavated to the full width and depths shown on the
approved drawing or to such ordered to the Contractor. The Contractor shall not undertake any
earthwork without having obtained prior approval from the Engineer-in-Charge to the methods he
proposes to employ in order to execute the work in the most efficient manner. He shall not modify
such methods without the approval of the Engineer-in-Charge. This approval, however, shall not in
any way make the Engineer-in-Charge responsible for any consequent loss or damage.

2.2.1 Should any excavation be taken down the specified levels, the Contractor shall fill in such
excavation at his own cost with concrete as specified for foundations, well rammed in
position until it is brought up to the specified level.

2.2.2 The Contractor shall notify when the excavation is completed and no concrete or masonry
shall be laid until the soil for each individual footing, rafts etc. is approved.

2.2.3 The Contractor shall keep the site clear of water at all times. To this end he shall provide
arrangements for bailing and pumping or any special arrangements as required within his
quoted prices.

2.2.4 All foundation pits shall be refilled to the finished ground level (formation level) with
approved materials, which shall be suitably consolidated in layers to the satisfaction of the
Engineer-in-Charge.
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2.2.5 Nothing extra will be paid for bailing out water collecting in excavation due to rains, ordinary
springs, leakage from any other sources etc., or any other reason.

2.2.6 For the work of excavation the Tenderer shall include in his quotation the shoring, sheeting,
bracing and sheet pilling (if required). The quotation shall also include the cost of
compaction of foundation sub-base, removal and storage of excavated materials and back
filling.

2.3 Shoring

Timber shoring whenever required shall be closed boarded with minimum 50mm thick good and
seasoned timber planks of sufficient length driven side-by-side to the required depth. The gaps
between adjacent timber planks shall such would not allow any flow of soil particles, if necessary,
the sides of the planks shall be planed smooth to ensure this. Sufficient numbers of bracing struts,
walling etc. are to be provided to make the shoring rigid and non-yielding by earth pressure. Where
necessary, sheet pilling shall be done to ensure safety to the adjoining structures, if it is found that it
is not feasible to protect the structure by timber shoring only. The Tenderer is strongly advised to
inspect the site before tendering and apprise himself of the requirement of any Sheet piling in
addition to the timber shoring before submitting his Quotation accordingly.

2.4  Back Filling

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris
and filled with approved excavated earth, all clods being broken up to the finished G.1. Filling shall be
done in 200mm layers, each layer to be property moistened and well rammed. Excavated materials
which is surplus or which is consolidated unsuitable for back filling shall have to be disposed of in
spoil dumps as directed by the Engineer-in-Charge. No extra payment will be made for this.

3.0 CONCRETE
351 General
3.1.1 Applicable provisions of Conditions of Concrete shall govern work under this section.

3.1.2 All concrete work, plain or reinforced shall be carried out strictly in accordance with this
specification and any working drawing or instructions given from time to time to the
Contractor.

3.1.3 The Contractor's states shall allow for wastages in all materials as well as for all tests of
materials and concrete.

3.1.4 No concrete shall be cast in the absence of the Engineer-in-Charge or any other person duly
authorized by him. The Contractor's Engineer shall personally check that both the form work
and reinforcement have been correctly placed and fixed, and shall satisfy himself that all
work preparatory to the casting is completely ready, before informing the Engineer-in-
Charge for final inspection and approval and for which purpose at least 24 hours’ notice shall
be given by the Contractor.
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3.1.5 The Indian Standards wherever referred to herein shall be the latest addition of such
standards.

3.2 CEMENT

Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at Contractor's
expense as and when directed. Cement, which has or practically set, shall not be used under any
circumstances. The important structures should be constructed with the grade of cement not below
53 (Grade-53). No extra payment will be made for using Grade-53 cement or more grades available
in departmental store.

The brand of cement used for the work will selected & approve by the E.I.C in writing before
execution of work.

33 AGGREGATES

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or IS:
515. Samples of aggregates, proposed to be used in the work shall be submitted free of charge in
sufficient quantities to the Engineer-in-Charge with sieve analysis and other physical and chemical
analysis data for his approval. He will preserve approved samples for future reference. This approval
will not in any way relieve the Contractor of his responsibility of producing of specified qualities.

3.3.1 Coarse Aggregates

Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed
black granite trap stone obtained from approved source and shall consist of uncoated, hard, strong
dense and durable pieces of crushed stone, and be free from undesirable matters, viz. Disintegrated
stones soft, friable, thin, elongated or laminated pieces, dirt, salt, alkali, vegetable matter or other
deleterious substances. The aggregates shall be thoroughly washed with water and cleaned before
use to the satisfaction of the Engineer-in-Charge at no extra cost of the Employer.

The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.

Reinforced Concrete ! 20 mm
Plain Concrete : 20 mm
Thin R. C. C. Members

With very narrow space ; 12 mm.
Mat/Lean Concrete : 20/40 mm.

(The actual size to be agreed by the Engineer-in-Charge)

Grading of coarse aggregates for a particular size shall generally conform to relevant .S Codes and
shall be such as to produce a dense concrete of the specified proportions and or strength and
consistency that will work readily in position without segregation.

3.3.2 Fine Aggregates

Sand shall be clear River sand brought from approved source and consist of siliceous material, having
hard, strong, durable uncoated particles, free from undesirable matters viz. dust lumps, soft or flaky
particles or other deleterious substances. The amount of undesirable shall not exceed the
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percentage limits by weights as specified in relevant IS Codes. Washing of aggregates by approved
means shall be carried out, if desired by the Engineer-in-Charge, at no extra cost to the Employer.

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS Code.
Fineness Modulus shall not vary by more than plus or minus 0.20 from that of the approved sample.
Fineness Modulus for sand should not be less than 2.5.

3.4 REINFORCEMENT

3.4.1 The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending Schedules
in considerations of the approved drawings for all R.C. C. works for review and checking by
the Engineer-in-Charge well before taking up the work.

3.4.2 The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990.

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful
matters immediately before placing the concrete.

3.4.3 The Reinforcement shall be bent to the shapes shown on the approved drawings prior to
placing and all bars must be bent cold. The Steel shall be placed in such a way that it is rigidly
held in position while concrete is being cast. The correct clearance from the form shall be
maintained by either pre-cast mortar blocks or by metal supporting chairs to be supplied by
the Contractor free of charge.

The intersection of roads crossing one another shall be bound together with soft pliable with
No. 16 to 18 SWG at every intersection so that reinforcement will not be displaced in the
process of depositing concrete. The loops of binding wire should be tightened by pliers and
welding of reinforcement for lapping & binding should be done if desired by E.I.C. No extra
payment will be made for this purpose.

3.4.4 The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, initial
straightening and removing of loose rust, if necessary, cutting to requisite length, hooking
and bending to correct shape, placing in proper position including supplying and binding
with block annealed wire as stated in clause 3.4.3 above.

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing before
execution of work.

3.5 WATER

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As far
as possible, the water is of such quality that it is potable. If any chemical analysis of water is
necessary and ordered, the same shall be carried out at an approved laboratory at the Contractor’s
cost and expenses.

3.6 CONCRETE PROPORTIONING

3.6.1 The concrete proportions shall be as indicated on the approved drawings and shall conform
to IS: 456 & IS: 3370. The quality and character of concrete shall be governed by 1S: 10262. It
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3.6.2

3.6.3

ii)

i)

3.6.4

3.7

37

3.7.2

should be sampled and analysed as per IS: 1199. The concrete should stand the test
specified in 1S: 516.

The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any
reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of
pre-cast piles. Suitable spacer blocks shall be provided at intervals not exceeding 1.2 m.
throughout the length of the pile.

The workability shall be measured by slump. Slump for different grades of concrete shall not
exceed following unless specifically permitted by the Engineer-in-Charge.

For M 15 concrete - 3.75 cm.
For M 20 concrete - 2.50 cm.
For M 25 concrete —2.00 cm

All concrete works shall be thoroughly compacted and fully worked around the
reinforcement, around embedded fixtures and into comers of the form work.

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of
mechanical vibrators shall comply with IS: 2608, I1S: 2506 and IS: 456. Whenever vibration
has to be applied externally, the design of formwork and deposition of vibration shall receive
special consideration to ensure efficient compaction and to avoid surface blemishes.

WORKMANSHIP

All Concreting work shall be carried out according to the IS: 456, 1S: 3370, and other related
codes. It should, however, be noted that for every 15 M3 of concrete placed or for every one
day's volume of concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for
test purpose, and tested at the Contractor's cost and expenses at a Laboratory as approved
by the Authority. The number of test cubes may, however, be altered at discretion of the
Engineer-in-Charge. It is compulsory to test 3 (three) cubes in each case.

Structural Concrete

Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete lean
concrete where nominal mix concrete will be allowed.

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less
than Grade of M20. The mix shall be designed to produce the grade of concrete having
required workability and a Characteristic Strength not less than appropriate values given in
IS: 456 - 2000. For mix design, procedure given in Indian Standard recommendation i.e., IS:
10262 with latest amendments shall be adopted. As long as the quality of materials does not
change a mix design done earlier may be considered adequate for later work. Batching
mixing, sampling and Strength Test of concrete shall be carried out in compliance with the
relevant clause of IS: 456-2000 and all other relevant Indian Standards recommended
therein. Proper admixtures of reputed brand should be used to maintain workability and in
making concrete for water retaining structures with prior approval of E.I.C.
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The mix design by the Contractor shall be used for works only after obtaining approval of
mix design and written order thereafter of the Engineer-in-Charge. Mix design shall be
entirely the responsibility of the Contractor and any approval by the Engineer-in-Charge shall
not relieve him of his responsibility in respect thereof.

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix
Design Test result and supply copies of such Calculations, tabulations, Graphs etc. required
by the Engineer-in-Charge.

On proportioning concrete, the quantity of both cement and aggregate shall be determined
by weight, where the weight of cement is determined on the basis of weight per bag a
reasonable number of bags be weighed periodically to check the net weight or should be
either weighed or measured by volume in calibrated tanks, All measuring equipment’s shall
be maintained in a clean serviceable condition and shall periodically checked for accuracy.

The grading of coarse and fine aggregates shall be checked frequently and frequency of
testing shall be determined by the Engineer-in-Charge. Where weight batching is not
possible or practicable, the quantities of coarse and fine aggregates may be determined by
volume but cement in any case shall be weighed by weight only. If fine aggregate and
volume batching is adopted, allowance shall be made for bulking. The bulking shall be
determined in accordance with IS: 2386 (Part-Ill).

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content
of aggregate shall be determined as per IS: 2386 (Part-Ill) and the amount of water to be
added shall be adjusted accordingly to maintain the correct Water-cement ratio.

During the progress of work in order to ensure correct strength of concrete proper control
should be exercised by the Contractor as specified in Specifications mentioned in the Clause
3.7.1 above. Test strength of every sample shall be determined in accordance with the
recommendations of IS: 456-2000. If one out of ten consecutive test cubes shows a
deficiency in strength up-to a maximum limit of 10%, the concrete will be deemed
satisfactory. If two of the test cubes out of ten shows a deficiency in strength up to a limit of
10%, the concrete shall be deemed to be less satisfactory and a reduction of 1 % will be
made on the cost of such concrete. If three out of ten test cubes show deficiency in strength
up to a limit of 10%, a reduction of 5% will be made on the cost of such concrete. If more
than three test cubes show a deficiency in strength up-to a limit of 10% a reduction of 10%
will be made on the cost of such concrete. If more than five shows a deficiency in strength
up-to a limit of 10%, the concrete shall be rejected. Such rejected concrete work shall have
to be dismantled and replaced to the satisfaction of the Engineer-in-Charge by the
Contractor free of cost to the Employer. No payment for the dismantled concrete, the
relevant formwork and reinforcement, embedded fixtures etc. wasted in the dismantled
portion, shall be made. In the course of dismantling, if any, damage is done to the
embedded items or adjacent structures, the same shall also be made good free of charge by
the Contractor to the satisfaction of the Engineer-in-Charge.

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will
be made on the cost of such concrete. if the deficiency in strength to two out of ten test
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cubes exceeds the 10% limit, a reduction of 10% will be made on the cost of such concrete. If
the deficiency in strength of three out of ten test cubes exceeds the 10% limit, a deduction
of 20% on the cost of such concrete will be made.

With permission of the Engineer-in-Charge for any above mentioned grades of concrete, if
the quantity of water has to be increased in special cases, cement shall also be increased
proportionally to keep the ratio of water to cement same as adopted in trial mix design for
each grade of concrete. No extra payment for additional cement will be made.

FORM WORK
The Form Work shall conform to I1S: 456. Whenever necessary, shuttering must be provided.

The work shall also include providing all necessary staging, centring, shuttering & formwork
for placing concrete. Shuttering may be of approved dressed timber true to line, not less
than 37 mm. thick. Surface to be in contact with concrete are to be planed smooth.
Alternatively, sufficiently rigid plywood shuttering or steel shuttering may be used. In every
case, joints of the shuttering are to be such as to prevent the loss of liquid from the
concrete. In timber shuttering the joints shall, therefore, be either tongued or grooved or
the joints must be perfectly close and lined with draft paper polythene films or other types
of approved materials. In case of plywood or steel shuttering also the joints are to be
similarly lined. All shuttering and framing must be adequately stayed and braced to the
satisfaction of the Engineer-in-Charge for properly supporting the concrete, during
concreting and the period of hardening. It shall be so constructed that it may be removed
without shock or vibration to the concrete. No through bolts are allowed for holding the
shuttering in water retaining structure.

Cleaning, Treatment and Removal of Forms

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust
sticking to them before they are fixed in position. All rubbish loose concrete chippings,
shavings, saw dust etc. shall be scrupulously removed from the interior of the forms before
the concrete is poured. Formwork shall not be used/reused, if declared unit or unserviceable
by the Engineer-in-Charge.

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy
along with wire brushes, brooms etc. for the purpose of cleaning.

Before shuttering is placed in position, the form surface in contact with the concrete shall be
treated with approved non-staining oil or composition. Care shall be taken that the oil or
composition does not come in contact with reinforcing steel or existing concrete surface.
They shall not be allowed to accumulate at the bottom of the shuttering.

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the
Engineer-in-Charge. The Contractor shall record on the drawings or in other approved
manner, the date in which the concrete is placed in each part of the work and the date on
which the form work is removed there from and have this recorded checked and
countersigned by the Engineer-in-Charge.
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As soon as the concrete has hardened sufficiently for the surface to be marked it should be covered
with Hessian, canvas, or similar materials and kept continuously wet for at least 7 (seven) days after
final setting. This period may be extended at the discretion of the Engineer-in-Charge, up-to 14
(fourteen) days. Concrete slabs and floors shall be cured by flooding with water of minimum 25 mm
depth for the period mentioned above.

Approved curing compounds may be used in lieu of moist curing with the permission of the Engineer-
in-Charge. Such compound shall be applied to all exposed surface of the concrete as soon as possible
after the concrete has set. No extra payment is allowed on such count.

3.11 CONCRETE FINISH

The Concrete surface on removal of form work shall be such that no finish is necessary, If, however,
the surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted, projecting
parts by chipping and smoothening the surface with cement rendering at his own expenses. The
shutter marks shall invariably be removed by rubbing with carborandum stone. The Contractor shall
therefore take all precaution for avoiding the shutter marks.

3.12  Contractor's Supervision

The Contractor shall provide constant and strict supervision of all the items of construction during
progress of work, including the proportioning and mixing of the concrete and bending and placing of
reinforcement. Any important operation such as concreting or stripping of form work adequate notice
shall be given in advance.

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be
added just sufficient to make a stiff and workable paste. The mortar shall be used within half an hour
of mixing.

4.0 BRICK WORK

4.1 The Contractor shall build all brickwork uniformly no one portion being raised more than 1
meter above another at a time. The joints shall not exceed 12 mm. in thickness and should
extend the full thickness of the brickwork. All joints shall be properly raked and the surface
washed down.

4.2 All the bricks shall be kept fully immersed in water at least for a minimum period of six hours
till they are completely soaked and only thoroughly soaked bricks shall be used in the work.

43 The Contractor shall keep wet all brickwork for at least 10 (ten) days after laying. The surface
of unfinished work shall be cleaned and thoroughly wetted before joining new work to it.

Sd/-

Chairman
Bankura Municipality
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Further if estimate will be prepared on the basis of this uploaded
drawing by the contractor and submit if asked by competent authority.

Also after getting work order working drawing will be prepare on
the basis of the above drawing and have to take approval from
competent authority.

Sd/-

Chairman
Bankura Municipality

ANNEXURE -lI

List of Pipeline diametres, Starting and Ending node

A table is attached herewith on the basis of which the whole work
to be executed by the successful bidder.

Sd/-

Chairman
Bankura Municipality
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