



# ASANSOL MUNICIPAL CORPORATION

Dr. G. R. Mitra Sarani, Asansol, Paschim Bardhaman, West Bengal

Website : www.asansolmunicipalcorporation.org + E-mail : mayor.amc@gmail.com



Head office : 0341 230 2219 / 9476

Ref. No. 1651/Past Eng/19

Date : 20/11/19

To,  
The Director,  
State Urban Development Agency,  
Ilgus Bhawan, H C Block, Sector - 3, Bidhan Nagar,  
Kolkata - 700106

Sub: Request for allotment of Operation and Maintenance Cost of 3 moths (July 2019 to September 2019) for Shelter for Urban Homeless (ASHRAY) at Jamuria, under Asansol Municipal Corporation

Madam,

This is for your kind information that SUH namely ASHRAY at Jamuria under Asansol Municipal Corporation is running from 23<sup>rd</sup> July 2019 under Day NULM.

Therefore you are requested to kindly disburse the sanctioned allotment for the Operation & Maintenance of the above said shelter.

Sl	Item	Qnt.	Unit	Rate	Amount
1	Electricity Charges	3	Months	5000	15000
2	Maintenance of plumbing & Electrical work	3	Months	500	1500
3	Sweeping Charges	3	Months	3000	9000
4	Replenishment of bedding	3	10% 3 Months of capital cost		3123
5	Cost of providing free food for 10% of inmates who are old/Infirm and cannot pay (6 X90X100) / 10%	3	Months	100	5400
6	Manager Full time	3	Months	10000	30000
7	Three (3) Care Givers 3 Shifts of 8 Hours (Including at least one female)	9	Months	5000	45000
			Total		109023

The total claim amount is Rs. 109023/- ( Rs One lakh Nine thousand & twenty three only). Kindly sanction the said claim for operation & maintenance of the said shelter smoothly.

Thanking You,

Yours faithfully

Secretary

Asansol municipal Corporation



Secretary  
Asansol Municipal Corporation



Office of the  
Asansol Municipal Corporation  
Asansol :: Paschim Bardhaman  
PAN : AAALA0642A, GST : 19AAALA0642A2ZV

Memo No:- 841/PW/Eng/19Date:- 05/11/2019

To,

**SOMESH KUMAR DUTTA**  
Damodarpur, Post - Nandi  
Pin - 713344  
Mobile no. - 9002009969

Sub: - Work order for Construction of boundary wall and approach P.C.C. road for SUH Building under NULM Scheme at Jamuria ward No.-07, Borough-I under Asansol Municipal Corporation.

Tender Notice No.	:	227/PW/Eng/2019	Dt: 22/08/2019 (SL - 1)
Estimated Amount	:	Rs. 18,55,776.00	
Tender Rate	:	16.39% Less	
Tendered Amount	:	Rs. 15,51,614.00	

On behalf of the Asansol Municipal Corporation, the undersigned is hereby pleased to inform you that the rate offered by you Rs 15,51,614.00 (Fifteen Lakh Fifty One Thousand Six Hundred & Fourteen) only inclusive GST and all other charges has been accepted. You are therefore, requested to start the job within seven days from the date of receipt of this work order & complete the work within 90 days from the date of commencement of work.

You are required to performed formalities of contract by executing two copies of agreement paper @ Rs. 1000/- each within seven days on purchasing duplicate tender paper from this office failing which the order shall stand cancelled.

Security deposit @ 10% will be deducted from the bill. 2% Earnest Money deposited at the time of tender will be released immediately after the payment of final bill on application of the agency. Security deposit will be released 30% at the end of 1st year, 30% at the end of 2nd year, & 40% at the end of 3rd Year.

*[Signature]*  
Superintending Engineer,  
Asansol Municipal Corporation.  
Superintending Engineer  
Asansol Municipal Corporation

Memo No 841/9/PW/Eng/19Date 05.11.2019

Copy forwarded to:-

1. The Mayor, Asansol Municipal Corporation.
2. The Commissioner, Asansol Municipal Corporation
3. The Chief Engineer, Asansol Municipal Corporation
4. The Finance Officer, Asansol Municipal Corporation.
5. The Executive Engineer.....Asansol Municipal Corporation.
6. The Councilor Ward No. 07, Asansol Municipal Corporation.
7. ....A.E, Asansol Municipal Corporation
8. .... S.A.E, Asansol Municipal Corporation
9. I.T, Asansol Municipal Corporation

*[Signature]*  
Superintending Engineer,  
Asansol Municipal Corporation  
Superintending Engineer  
Asansol Municipal Corporation

*[Signature]*  
Asansol Municipal Corp.  
19/11/19

*[Signature]*  
19/11/19

*[Signature]*  
19/11/19



Office of the  
Asansol Municipal Corporation  
Asansol :: Paschim Bardhaman  
PAN: AAALA0642A. GST: 19AAALA0642A2ZY

Memo No:- 842/PW/Eng/19

Date:- 05/11/2019

To,

**R P CONSTRUCTION**  
Asansol - 713340  
Mobile no. - 9434310926


**Sub: - Work order for Construction of Boundary wall of Shelter for Urban Homeless building at Hussain Nagar, Raniganj within ward no-88 Under Asansol Municipal Corporation. (Total Length of wall-104 Mtrs.)**

Tender Notice No.	:	227/PW/Eng/2019	Dt: 22/08/2019 (SL - 2)
Estimated Amount	:	Rs. 9,98,961.00	
Tender Rate	:	15.01% Less	
Tendered Amount	:	Rs. 8,49,017.00	

On behalf of the Asansol Municipal Corporation, the undersigned is hereby pleased to inform you that the rate offered by you **Rs 8,49,017.00 (Eight Lakh Forty Nine Thousand & Seventeen)** only inclusive GST and all other charges has been accepted. You are therefore, requested to start the job within seven days from the date of receipt of this work order & complete the work within **60 days from the date of commencement of work.**

You are required to performed formalities of contract by executing two copies of agreement paper @ Rs. 1000/- each within seven days on purchasing duplicate tender paper from this office failing which the order shall stand cancelled.


Security deposit @ 10% will be deducted from the bill. 2% Earnest Money deposited at the time of tender will be released immediately after the payment of final bill on application of the agency. Security deposit will be released 30% at the end of 1st year, 30% at the end of 2nd year, & 40% at the end of 3rd Year.

  
Superintending Engineer,  
Asansol Municipal Corporation.  
Superintending Engineer  
Asansol Municipal Corporation

Memo No 842/9/PW/Eng/19  
Copy forwarded to:-

Date 05.11.2019

1. The Mayor, Asansol Municipal Corporation.
2. The Commissioner, Asansol Municipal Corporation
3. The Chief Engineer, Asansol Municipal Corporation
4. The Finance Officer, Asansol Municipal Corporation.
5. The Executive Engineer.....Asansol Municipal Corporation.
6. The Councilor Ward No. 88, Asansol Municipal Corporation.
7. ....A.E, Asansol Municipal Corporation
8. .... S.A.E, Asansol Municipal Corporation
9. I.T, Asansol Municipal Corporation

  
Superintending Engineer,  
Asansol Municipal Corporation  
Superintending Engineer  
Asansol Municipal Corporation

*Received  
08.11.2019.*



**ASANSOL MUNICIPAL CORPORATION**  
**Dr. G.R. Mitra Sarani, P.O.-Asansol**  
**Dist.-Paschim Bardhaman, W.B.**

GFR 12 - C

[(See Rule 239)]

**UTILIZATION CERTIFICATE**  
**(Where expenditure incurred by Govt. bodies only)**

**For Shelter for Urban Homeless under NULM for the F.Y. 2019-20**

Sl. No.	Letter No. and date	Amounts Rs.	
	SUDA-23/2014(pt.)/1048 Date- 19/07/2016	1,94,80,000.00	Certified that out of Rs. 1,94,80,000.00 (Rupees One Crore Ninety Four Lakh Eighty Thousand) only of grant sanctioned during the year 2016-17 in favour of Asansol Municipal Corporation Letter No. given in the margin and out of the said amount a sum of Rs. 1,81,33,915.00 (Rupees one crore eighty one lakh thirty three thousand nine hundred fifteen) only has been utilized for the purpose of Construction of SUH under NULM for which it was sanctioned and that the balance of Rs. 13,46,085.00 (Rupees Thirteen lakh forty six thousand eighty five) only remaining unutilized at the end of the July/2019 will be adjusted/utilized in next period.
	<b>Total</b>		

2. Certified that I have satisfied myself that the conditions on which the grants-in-aid was sanctioned have been duly fulfilled and that I have exercised the following checks to see that the money was actually utilized for the propose for which it was sanctioned.

Kinds of checks exercised:

Examination of 1. Vouchers, 2. Cash Book, 3. Ledger, 4. Statement of Expenditure & 5. Statement of Fund Position

*Handwritten signature*  
6/8/19

*Handwritten signature*  
06/08/19

**EXECUTIVE ENGINEER**  
 Asansol Division  
 Municipal Engineering Directorate  
 Govt. of West Bengal

*Handwritten signature*  
**RANA MAITY**  
 W.B.A. & A.S.  
**FINANCE OFFICER**  
 Asansol Municipal Corporation

FORMAT OF THE MONTHLY STATUS OF SUH, A COMPONENT UNDER DAY - NULM

NAME OF THE ULB: ASANSOL MUNICIPAL CORPORATION								STATUS AS ON		31.07.2019	
LOCATION OF THE SHELTER	CAPACITY IF EACH SHELTER (BED)	DATE OF APPROVAL BY PSC	CIVIL & ELECTRIFICATION WITH SANITARY PLUMBING COST (WITH 3% CONTINGENCY) (a)	OTHER COST (COST OF UTENSILES & FURNITURE ETC) (b)	O & M COST PER YEAR	TOTAL PROJECT COST (a+b)	DATE OF COMMENCEMENT OF WORK	EXPECTED DATE OF COMPLETION	FUND RECEIVED (TOTAL)	TOTAL EXPENDITURE INCURRED	PHYSICAL PROGRESS ACHIEVED IN DETAILS
JAMURIA	50	20.04.2017	10857168/-	870500/-	155.37 LAC	11727668/-	25.05.2017 (w/o) Actual (05/08/17)	24.11.2018 (Completion date)	19480000/-	92,36,348/-	100%
RANIGANJ	50	20.04.2017	10857168/-	870500/-	155.37 LAC	11727668/-	25.05.2017 (w/o) Actual (16/02/18)	24.05.2019 Completed on (31/07/19)		41,81,730/-	100%
ASANSOL	50	20.04.2017	10857168/-	870500/-	155.37 LAC	11727668/-	NIL	NIL		NIL	0%
KULTI	50	20.04.2017	10857168/-	870500/-	155.37 LAC	11727668/-	27.03.2018 (w/o) Actual (10/05/18)	26.08.2019		47,15,837/-	90%

Tapan K. Das  
6/8/19  
JUNIOR ENGINEER  
ASANSOL DIVISION, M.E.D.T.  
GOVT OF WEST BENGAL

D. Das  
4/8/19

P. Das  
06/08/2019  
Assistant Engineer  
Asansol Division  
Municipal Engineering Director  
Govt. of West Bengal

A. S.  
06/08/19  
EXECUTIVE ENGINEER  
Asansol Division  
Municipal Engineering Directorate  
Govt. of West Bengal

R. Das  
RAMA MAITY  
W.B.A. & S.  
FINANCE OFFICER  
Asansol Municipal Corporation



পশ্চিমবঙ্গ পশ্চিম বঙ্গাল WEST BENGAL

Y 201635

**MEMORANDUM OF UNDERSTANDING (MOU)**

(For Shelter for urban homeless component of NULM)

This MOU is entered on this 23rd day of July (month) 2019

**BETWEEN**

Purbachal Ananda Foundation having its registered office at 2/32, Purbachal, Durgapur, Pin: 713201, Dist: Paschim Bardhaman, West Bengal, represented by Sri Arindam Banerjee, Secretary, Purbachal Ananda Foundation.

**And**

Asansol Municipal Corporation with its office at Dr. G R Mitra Sarani, Asansol: 713301 represented by Sri Rana Maitty (Commissioner/Secretary) Asansol Municipal Corporation.


DHAB BANERJEE  
LEGAL ADVISOR  
MUNICIPAL CORPORATION

Received  
Maitty  
23/07/2019

Rana Maitty  
SECRETARY  
Asansol Municipal Corporation

ARINDAM BANERJEE  
Secretary  
Purbachal Ananda Foundation

No. 5895 Date 07/03/19  
Sold to..... Purbachal Aranda Foundation  
Address..... D.A.S. 1  
Value of Stamp..... 50p  
Date of Purchase of the Stamp  
Paper from Treasury..... 05 MAR 2019  
Name of the Treasury from Where  
Purchase:- Durgapur

  
Ram Prasad Banerjee  
Stamp Vender  
A.D.S.R. Office, Durgapur-16  
Licence No-1/93

## 1. BACKGROUND & INTENT:

The purpose of the MOU is to engage a registered Organization / Agency to maintain, supervise & manage the Shelter for urban homeless at **Jamuria** that has been constructed with the sole objective providing a permanent all weather shelter to the urban homeless person and providing them with elementary supportive services such as health, education, food, water & sanitation etc. as enshrined in the NULM guideline.

Shelter for Urban Homeless (SUH) being one of the six major components NULM has the following objectives.

- i) Ensure availability and access to permanent shelter including basic infrastructure like water supply, Sanitation, Safety & Security for the urban homeless population.
- ii) Cater to the needs of specially vulnerable segments of the Urban homeless population like dependent children, aged, disabled, mentally challenged and gravely ill persons by creating special service linkages for them.
- iii) Provide access to various entitlements viz. Special security, pensions, PDS, ICDS, Identity, financial inclusion, education, education, affordable housing etc. to the homeless population
- iv) Formulate structures & framework of engagement for development & monitoring of shelters & ensuring basic services to homeless persons by state & civil society organization including homeless collectives.

## 2. NORMS & TYPES OF SHELTERS:

The shelter will be a permanent all weather community shelter for the urban homeless. Each shelter shall cater 50 to 100 persons. Depending on the local particularities, size of the city, need & availability, the Municipal Corporation may set up the shelter as an integrated unit catering to men, women & family with appropriate spaces demarcated for each of the categories. It shall be the sole prerogative of Asansol Municipal Corporation to decide on allocation of space for the prospective residents.

## 3. SCOPE OF WORK:

Purbachal Ananda Foundation shall carry out proper operation & maintenance of the shelter created for the urban homeless situated at **Jamuria** which will running throughout the year & open round the clock.

### A. OBLIGATIONS OF THE PARTIES.

Purbachal Ananda Foundation shall provide the following facilities/amenities at the shelter to ensure a dignified living to its residents.

- a. Clean Rooms
- b. Water arrangements (portable drinking water & other needs) and sanitation.
- c. Adequate bathing & toilet facilities.
- d. Standard lighting for shelters

*Madhab Banerjee*  
19/02/19

**MADHAB BANERJEE**  
LEGAL ADVISOR  
ASANSOL MUNICIPAL CORPORATION

*Rana Maity*  
**SECRETARY**  
Asansol Municipal Corporation

*Arindam Banerjee*  
**ARINDAM BANERJEE**  
Secretary  
Purbachal Ananda Foundation



- e. Adequate fire protection measures as per the norms
- f. First Aid Kit.
- g. Pest & Vector (mosquito, cockroach etc) control.
- h. Regular cleaning of blankets, mattress & bed sheets, pillow cover etc. & maintenance of other services.
- i. Common Kitchen space, necessary utensils for cooking & serving, cooking gas connections etc. if warranted.
- j. Child care facilities for children by linking the shelter to the nearest Anganwadi centres
- k. Fire safety measures
- l. Facilitation for convergence with other services/entitlements adequate arrangement for cleanliness of the premises, rooms, toilets, bathrooms etc. must be made by the Agency/Organization.

**B. Linkages with the entitlements**

The shelter will be a space for convergence and provisions of various entitlements of social security, food, education and health care system. Purbachal Ananda Foundation shall strive to bring all homeless person into the fold of various schemes and Government Programmes on a priority basis. An indicative list of desirable benefits & facilities that will need to provide by Purbachal Ananda Foundation is provided below.

- i. Identity proof & postal address Electors photo Identity card, (EPIC) etc.
- ii. Old age window & disability pensions A/C No.
- iii. BPL Cards, PDS ration cards etc.
- iv. Bank & Post office accounts.
- v. ICDS Services
- vi. Admission to Government schools.
- vii. Rashtriya Swastha Bima Yojna/Jibon Suraksha Yojna/Swasthya Sathi etc.
- viii. Admission to public hospitals for healthcare & linkage to Rajib Awas Yojana.
- ix. Free Legal aids.
- x.

**C. DEPLOYMENT OF MAN POWER.**

It shall be the responsibility of Purbachal Ananda Foundation to look after daily management, upkeep, Cleanliness & discipline at the shelter for which a minimum workforce consisting of the following personnel shall be engaged by it.

- i. Managers (not to exceed two)
- ii. 2 caregivers (out of which they are shall be minimum one woman caregiver in shelters with woman residents.)
- iii. One security personnel.

*Handwritten signature*

**MADHAB BANERJEE**  
LEGAL ADVISOR  
ASANSOL MUNICIPAL CORPORATION

*Handwritten signature: Rana Manoj*  
**SECRETARY**  
Asansol Municipal Corporation

*Handwritten signature: Arindam Banerjee*  
**ARINDAM BANERJEE**  
Secretary  
Purbachal Ananda Foundation

**D. MAINTENANCE OF BOOK OF RECORDS**

The following registers shall be regularly maintained by Purbachal Ananda Foundation for the designated shelter.

- i. Shelter assessed inventory book.
- ii. Accounts registers/Cash book to monitor day to day expenditure & receipts.
- iii. Attendance registers of the inmates.
- iv. Shelter Management Committee meeting register.
- v. Personal register with salary payment details
- vi. Housekeeping & maintenance register
- vii. Complaints & suggestions register.
- viii. Visitors book

**E. Submission of Work plan**

The organization/ Agency shall prepare and submit a detailed work plan to the City Mission Manager unit of Asansol Municipal Corporation before starting their activities. Purbachal Ananda Foundation shall commence work only after obtaining necessary approval from concerned Municipal Corporation in respect of work plan submitted.

- F. Asansol Municipal Corporation shall hand over the building intended to be used as shelter for the homeless (SUH) to Purbachal Ananda Foundation after fully completing it as per the sanctioned project plan. Purbachal Ananda Foundation shall hold usufructuary rights to the building & shall have authority to undertake entire of gamut of SUH activities proposed by it in the work plan approved by Asansol Municipal Corporation.

**4. COMPENSEATION:**

For operation & Maintenance of the shelter catering to 50 urban homeless an amount of Rs. 602000.00/- per annum shall be provided.

The following expenditure heads are permissible under the O&M cost for the shelters.

SL NO	EXPENDITURE HEAD	DETAILS
1	Annual Maintenance Cost /Shelter	Includes expenditure for electricity & other misc. expenses.
2	Annual servicing Cost	Includes cost of upkeep maintenance replenishment of bedding & kitchen equipment etc.
3	Annual cost of providing free food	Restricted to 10% of inmates who are old/infirm & cannot pay.
4	Staff Salary	Includes 3 caregivers in 8 hours shifts one full time manager & one sweeper/ sweepers.

**A. TERMS OF PAYMENT SHALL BE AS UNDER:**

- i. Payment shall be made on a monthly basis based on average number of residents.
- ii. The fund for operation & management of the shelter will be releases by ULB after the Agency submits the Utilization Certificate for the month.

18/03/19  
MADHAB BANERJEE  
LEGAL ADVISOR  
ASANSOL MUNICIPAL CORPORATION

Rana Manjy  
SECRETARY  
Asansol Municipal Corporation

ARINDAM BANERJEE  
Secretary  
Purbachal Ananda Foundation

**5. USER FEES:**

User fees, subject to prior approval of the proposal by City Level Executive Committee, may be levied by to Purbachal Ananda Foundation for improving quality of services at the centre & bettering participation by the resident in operation of the shelter. In such event, however, the range of services shall need to be modestly priced. The following consideration shall need to be factored in while determining the norms & application of user fees.

- i. Nominal Charges could be collected depending on income levels of the urban homeless at rates ranging from 1/10 to 1/20 of their income. For those with no payment capacities, total exemption should be granted.
- ii. Meals provided at the shelters must be fully subsidized for old, infirm, disabled women & men & all children.
- iii. All residents will be encouraged to offer voluntary services for maintenance of the shelters including mess facilities, cleanliness etc. on rotation basis (i.e. half day service per person/week)

**6. MONITORING & EVALUATION:**

The Executive Committees (EC) at Asansol Municipal Corporation formed under NULM will review and supervise overall functioning of the shelter in participation with community representatives, civil society organization, line departments & elected representatives etc. Shelter management committee (SMC), constituted at Asansol Municipal Corporation as per guideline shall supervise the day to day functioning of the shelter. SMC shall frame code of conduct of both staffs & inmates besides clearly laying down responsibilities for the shelter inmates which after being approved by the Executive Committees (EC) shall be implemented meticulously and binding for all.

**7. VALIDITY PERIOD:**

This MOU shall remain valid and bind both the parties from date of taking over of the shelter "ASHRAY" at Damodarpur Purbapara, Post: Nandi, PS:Jamuria, Pin: 713344, Dist: Paschim Bardhaman, to be maintained by to Purbachal Ananda Foundation from 23.07.2019 to 22.07.2021 for a period of one/two year subject to satisfactory performance. The validity period can be further extended on mutual agreed period by the concerned parties.

**8. FORCE MAJEURE:**

The party shall insure due compliance with the terms of this agreement. However, no party shall be liable for any loss or damage whatsoever arising out of failure to carry out terms of the agreement to the extent that such a failure is due to force majeure events such as war, rebellion, mutiny, civil commotion, riot, strike, lockout, forces of nature, accident, act of God, act of Govt. and any other reason beyond the control of the concerned party.

**9. LIABILITIES:**

Purbachal Ananda Foundation & Asansol Municipal Corporation are entering this agreement in good faith and intension. Neither party will be responsible for any liabilities arising out of death, injury & any legal action in respect of residents or any other person associated with operation /execution of this agreement.

*Handwritten signature*  
23.07.19

MADHAB BANERJEE  
LEGAL ADVISOR  
ASANSOL MUNICIPAL CORPORATION

*Handwritten signature*  
Rana Manly  
SECRETARY  
Asansol Municipal Corporation

*Handwritten signature*  
ARINDAM BANERJEE  
Secretary  
Purbachal Ananda Foundation

#### 10. RELATIONSHIP:

The understanding does not constitute either party & agent, legal representatives or the partner/joint venture of other party for any purpose whatsoever & save as expressly provided herein or otherwise agreed in writing, neither party is in any way authorize to make any contract, understanding , warrantee or representation on behalf of the either and each party undertakes not to do so.

- i) The NGO may collect fund from outside Agency/Public/Organization by using the credential of Asansol Municipal Corporation but prior approval of Asansol Municipal Corporation should be obtained before collection of fund.
- ii) If the Shelter for Urban Homeless building used for any other purpose than the purpose for which the shelter is earmarked in that case the MOU shall be terminated/cancelled instantaneously.
- iii) If the shelter is not used by maintaining the guidelines of the Govt. of West Bengal (SUDA) in that event the MOU shall be cancelled by giving one month prior notice.

#### 11. SETTLEMENT OF DISPUTES

If any dispute (s) or deference (s) arises out of or in relation to this MOU, it shall in the first instance be settled amicably between the parties at the operation level. In case any dispute is not settled amicably, it shall be referred to the Mission Director, WBSULM. If no settlement is arrived at, the matter will be referred for conciliation under provisions of Arbitration and Conciliation Act 1996.

IN WITNESS WHEREOF: The undersigned being duly authorized thereto, have on behalf of the parties hereto signed this agreement at the place and on the day below written.

*Rana Manoj*

For an on behalf of client.

**SECRETARY**  
Asansol Municipal Corporation

*Arindam Banerjee*

For and on behalf of Agency  
**ARINDAM BANERJEE**  
Secretary  
Purbachal Ananda Foundation

Witness 1:

Name: *Roshmally*  
Date: *23/7/19*  
Address: *Bhawanath Dappl-  
Kalyanpur Colony  
Asansol - 713305*

Witness 2:

Name: *Sarada Hazra*  
Date: *23/7/19*  
Address: *D-2/2 Malhi mangal Plaz  
Asansol*

*Madhab Banerjee*  
**MADHAB BANERJEE**  
LEGAL ADVISOR  
ASANSOL MUNICIPAL CORPORATION



# রাজ্য নগর উন্নয়ন সংস্থা



## STATE URBAN DEVELOPMENT AGENCY

“ইলগাস ভবন”, এইচ-সি ব্লক, সেক্টর-৩, বিধাননগর, কলকাতা-৭০০ ১০৬, পশ্চিমবঙ্গ  
“ILGUS BHAVAN”, H-C Block, Sector - III, Bidhannagar, Kolkata - 700 106, West Bengal

SUDA-117/16(Part-II)/ 5163

05.08.2019

ক্রমিক নং

তারিখ

From : Shri Joly Chaudhuri WBCS (Exe.),  
Jt. Secretary, UD & MA Department &  
Addl. Mission Director, WBSULM

To : Chief Engineer,  
Municipal Engineering Directorate

Sub : Administrative approval & financial sanction for  
'Construction of boundary wall for SUH at Jamuria & Raniganj'


Sir,

Administrative approval & financial sanction is hereby accorded for the scheme 'Construction of boundary wall for SUH at Jamuria' at an estimated cost of ₹ 19,10,898 (₹ Nineteen Lakh Ten Thousand Eight Hundred & Ninety Eight) only and for the scheme 'Construction of boundary wall for SUH at Raniganj' at an estimated cost of ₹ 10,28,633 (₹ Ten Lakh Twenty Eight Thousand Six Hundred & Thirty Three) only at Asansol Municipal Corporation.

Fund to be released in 2 (two) equal instalments only after receipt of requisition from Asansol MC. 50% of the fund to be released after issuance of work order. Rest 50% to be released after completion of the scheme and submission of a physical completion report by the implementing agency. The work will be tendered by Asansol MC and executed under technical supervision of MED. Work to be executed strictly in accordance with the estimate vetted by the MED. Onsite deviation during execution required if any is to be carried out with prior approval from this office. The sanctioned amount is not to be utilised for any other purposes other than the scheme for which it has been sanctioned.

This issues with the approval of the Principal Secretary, UD & MA Department, Govt. of West Bengal.

Yours faithfully,

  
Jt. Secretary, UD & MA Dept.  
&


Addl. Mission Director, WBSULM

SUDA-117/16(Part-II)/ 5163/1(6)

05.08.2019

Copy forwarded for information to :

- (1) Secretary, MED
- (2) Chief Engineer, MED
- (3) Commissioner, Asansol MC
- (4) Superintending Engineer, MED (Concerned Circle)
- (5) Executive Engineer, Asansol Division
- (6) CMMU, Asansol MC

  
Jt. Secretary, UD & MA Dept.  
&

Addl. Mission Director, WBSULM

দূরভাষ : ২৩৫৮ ৬৪০৩ / ৫৭৬৭, ফ্যাক্স : ২৩৫৮ ৫৮০০

Tel : 2358 6403/5767, Fax : 2358 5800, E-mail : wbsudadir@gmail.com

Account Section : 2358 6408


File No. SUDA-317/2016

File Name: Shelter for Urban Homeless under NULM for Rajpur Sonarpur Municipality


Notes prepages

The rate analysis for boundary wall appears to be in order as per PWD SOR 2017 read with the corrigenda issued from time to time.

The proposal at nsp 5 may be approved.



(Prasanta Sengupta)  
Dy Financial Advisor  
UD & MA Department



(Kishore Sengupta)  
Financial Advisor & E.O. S. S  
UD & MA Department

~~Principal Secretary,  
U.D. & M.A. Department~~

~~Director, SUDA~~


~~AMC~~

~~S. De. SMM~~

~~Drop-please~~

  
27/11/2019

28/6

  
28/08/19



### NOTE SHEET



Construction of 22 (twenty two) SUHs have been completed and of which 14 (fourteen) SUHs have been made functional. During visits to this facilities and based on the feedback received from the operating NGOs, it is absolutely essential to construct a boundary wall enclosing the entire perimeter of the land allocated for the construction of the SUHs. This is essential not just to ensure the safety and security of the inmates but also to enable the SUHs to raise a kitchen garden and / or a work shed for some economic activities. A model estimate for a meter of boundary wall has been prepared by MED along with a cross section of the boundary wall (placed on the cp side) put at Rs.10,522 (Rs. ten thousand five hundred & twenty two only. The following decision points may kindly be accorded.

1. An in-principle approval for construction of boundary wall may be given at all SUHs which are completed / ongoing.
2. Infrastructure of 22 (twenty two) SUHs have been completed and 20 (twenty) SUHs are in progress. Therefore the boundary wall would have to constructed at 42 (forty two) sites.
3. The concerned ULBs may be required to prepare a vetted estimate based on the perimeter of the allotted land and submit the same to SUDA for according administrative approval and financial sanction.
4. The proposal also received and approved may be placed at the Project Sanction Committee for post facto approval.
5. The cost for the boundary wall may be charged out of the NULM fund.

Director, SUDA

*Shandhuar*  
24/03/19  
AMD

*Proposal above may kindly be approved.*

*sd/ 24/4/19*

*Pr. Secretary*  
*UD & MA Deptt.*

*FA*  
*Director, SUDA*

*[Signature]*  
25/11/2019

U.O. No. SUDA...309

Dated...24.06.19

File No. SUDA-317/2016

*DFA (PS)*

*68*  
24/06/19



# ASANSOL MUNICIPAL CORPORATION

Dr. G. R. Mitra Sarani, Asansol, Paschim Bardhaman, West Bengal

Website : www.asansolmunicipalcorporation.org + E-mail : mayor.amc@gmail.com



Head office : 0341 230 2219 / 9476

Ref. No. 741/PW/Eng/19

Date : 15/07/19

To,  
The Director,  
SUDA & Mission Director,  
WBSULM,  
ILGAS BHAWAN, HC Block,  
Sector- III, Kolkata- 700106.

Sub: Estimate of boundary wall ( SUH ) of Raniganj & Jamuria Under  
Asansol Municipal Corporation

Madam,

Enclosed herewith the estimate for construction of boundary wall for Shelter for Urban Homeless building at Raniganj, Hussain Nagar, Ward No 88 (length 104 mtr.) under NULM of Asansol Municipal Corporation.

Furthermore it is also mentioned that Estimate of Jamuria also sent previously vide memo no 404/PW/ENG/19 Dated: 11/06/2019 with length of 220 mtr. @ Rs. 8685.9/- per mtr. which is less than the model estimated rate of Rs. 10522/- for your kind perusal & necessary action from your end.

Thanking You,

Yours faithfully

Superintending Engineer

Asansol Municipal Corporation

Superintending Engineer

Asansol Municipal Corporation







**ASANSOL MUNICIPAL CORPORATION**  
**ASANSOL: PASCHIM BARDHAMAN**

Estimate Amount Rs.=		1050322				
<b>Name of work :-</b> Construction of Boundary wall of Shelter for Urban Homeless building at Hussain Nagar, Raniganj, within ward no-88, Under Asansol Municipal Corporation. (Total Length of wall-104 Mtrs)						
As per P.W.D Schedule of rates ( building works) effective from 1.12.2017 upto 3rd corrigendum & PWD schedule (Roads & bridge works) 2015 upto 15 th corrigendum & addendum.						
SL. NO.	ITEM NO	DESCRIPTION OF ITEMS	Qty	UNIT	RATE	AMOUNT (Rs)
1	P-1 It-2a	Earth work in excavation of foundation trenches or drains, in all sorts of soil (including mixed soil but excluding laterite or sandstone) including removing, spreading or stacking the spoils within a lead of 75 m. as directed. The item includes necessary trimming the sides of trenches, levelling, dressing and ramming the bottom, bailing out water as required complete. Depth of excavation not exceeding 1,500 mm.	76.00	Cum	119.27	9064.52
2	P-1,It-3	Earth work in filling in foundation trenches or plinth with good earth, in layers not exceeding 150 mm including watering and ramming etc. layer by layer complete. (Payment to be made on the basis of measurement of finished quantity of work) (a) With earth obtained from excavation of foundation.	57.25	Cum	77.54	4439.17
3	P-2,It-4B	(A) Filling in foundation or plinth by silver sand in layers not exceeding 150 mm as directed and consolidating the same by thorough saturation with water, ramming complete including the cost of supply of sand. (payment to be made on measurement of finished quantity) Win fine sand	14.33	Cum	543.51	7788.50
4	P-47,It-3	Supplying and laying Polythene Sheet (150gm / sq.m.) over damp proof course or below flooring or roof terracing or in foundation or in foundation trenches.	49.62	Sqm	24.00	1190.88
5	P-14, It-1	Single Brick Flat Soling of picked jhama bricks including ramming and dressing bed to proper level and filling joints with local sand.	125.00	Sqm	324.00	40500.00
6	P-24,It-4a	Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size) excluding shuttering and reinforcement if any, in ground floor as per relevant IS codes. (i) Pakur Variety	4.96	Cum	4,790.53	23761.03

7	P-26,It-10(i)	Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal size) excluding shuttering and reinforcement if any, in ground floor as per relevant IS codes. (i) Pakur Variety	50.04	Cum	5,355.97	268012.74
8	P-27,It-12.f	Reinforcement for reinforced concrete work in all sorts of structures including distribution bars, stirrups, binders etc. initial straightening and removal of loose rust (if necessary), cutting to requisite length, hooking and bending to correct shape, placing in proper position and binding with 16 gauge black annealed wire at every intersection, complete as per drawing and direction. II. Other than SAIL/ TATA/RINL	2,456	MT	66,980.95	164505.21
9	P-28,It-15 ii	Hire and labour charges for shuttering with centering and necessary staging upto 4 m using approved stout props and thick hard wood planks of approved thickness with required bracing for concrete slabs, beams and columns, lintels curved or straight including fitting, fixing and striking out after completion of works (upto roof of ground floor) (f) 25 mm to 30 mm shuttering without staging in foundation	51.69	Sqm	205.00	10596.45
10		(a) 25 mm to 30 mm thick wooden shuttering as per decision & direction of Engineer-In-Charge.	75.80	Sqm	328.00	24862.40
11	P-15,It-8b	Brick work with 1st class bricks in cement mortar (1:6) (b) in superstructure ground floor	6.12	Cum	5,034.98	30814.08
12	P-16,It-16	125 mm. thick brick work with 1st class bricks in cement mortar (1:4) in ground floor.	140.40	Sqm	664.00	93225.60
13	P-189,It-1(i).b	Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding off or chamfering corners as directed and raking out joints including throating, nosing and drip course, scaffolding/staging where necessary (Ground floor). [Excluding cost of chipping over concrete surface] (i) With 1:6 cement mortar 20 mm thick	516.33	Sqm	155.00	80031.15
14	P-166,It-8	Neat cement punning about 1.5mm thick in wall, dado, window sill, floor etc.	107.80	Sqm	34.00	3665.20
15	P-79,It-13	M.S. gate of Jail type as per approved design made of strong M.S. frame work, intermediate stiffeners and round / square bars or angles M.S. sheet (not less than 14 gauge) gussets, cleats etc. including necessary riveting, bolting, welding, locking and hanging arrangements, fitting and fixing complete as per direction of the Engineer-in -charge In ground floor.	4.54	Qti	10,090.00	45608.60

16	P-172, It-15a	Applying Exterior grade Acrylic primer of approved quality and brand on plastered or concrete surface old or new surface to receive decorative textured(matt finish) or smooth finish acrylic exterior emulsion paint including scraping and preparing the surface thoroughly, complete as per manufacturer's specification and as per direction of the EIC In Ground Floor. (a) One Coat	408.53	Sqm	31.40	12827.84
17	P-197, It-17 b	Protective and Decorative Acrylic exterior emulsion paint of approved quality, as per manufacturer's specification and as per direction of EIC to be applied over acrylic primer as required. The rate includes cost of material, labour, scaffolding and all incidental charges but excluding the cost of primer. Premium 100% Acrylic Emulsion	408.53	Sqm	84.00	34316.52
18	P-200, It-1a	Priming one coat on steel or other metal surface with synthetic oil bound primer of approved quality including smoothening surfaces by sand papering etc.	26.40	Sqm	29.00	765.60
19	P-201, It-2A	Painting with best quality synthetic enamel paint of approved make and brand including smoothening surface by sand papering etc. including using of approved putty etc. on the surface, if necessary ; On steel or other metal surface With other than hi-gloss of approved quality Two coats (with any shade except white)	26.40	Sqm	72.00	1900.80
20	P-219, It-2	(a) Supplying, fitting galvanised 3 ply 12 gauge / 4 points line of barbed wire in fencing (holes already made in the body of the post) or fixed by staples tightening and fixing the wires in taut condition with straining bolts including the cost of cutting and of lapping joints in the wire as necessary but excluding the cost of galvanised staples, straining bolt and binding wire where necessary.	392.00	Mtr	27.68	10850.56
21	P-220, It-4(ii)b	Supplying galvanised straining bolts (with eye at one end with double nuts and washers) fitted and fixed complete. (ii) 12 mm. dia. (b) 250 mm.	33.00	Each	74.00	2442.00
22	P-221, It-5b	Supplying galvanised staples fitted and fixed complete. (b) 32.5 mm. to 37.5 mm. size	66.00	%Nos	281.00	18546.00

18546

18546.00

23	P-99, II-1	M.S structural works in columns, beams etc. with simple rolled structural members (e.g. joists, angle, channel sections conforming to IS: 226, IS: 808 & SP (6)- 1964 connected to one another with bracket, gussets, cleats as per design, direction of Engineer-in-charge complete including cutting to requisite shape and length, fabrication with necessary bolting, metal arc welding conforming to IS: 816- 1969 & IS: 1995 using electrodes of approved make and brand conforming to IS:814- 2004, haulage, hoisting and erection all complete. The rate includes the cost of rolled steel section, consumables such as electrodes, gas and hire charge of all tools and plants and labour required for the work including all incidental chages such as electricity charges, labour insurance charges etc	0.159	MT	72,603.00	11543.88
Sub-Total A= Rs						901458.72
Add 12% G.S.T on total A= (B) Rs						108175.05
Total C=(A+B) Rs						1009633.77
Add Cess 1% on (C+D)=(E) Rs						10096.34
Total (A+B+C)						1019730.10
Add 3% contingency						30591.90
Total Rs						1050322.01
Say Rs						10,50,322.01

Say Rs. 10,28,633.00

Say Rs 10,099.25

Rate per Mtr with contingency (Rs)

10,099.25

*[Signature]*  
 Assistant Engineer  
 Asansol Municipal Corp.  
 Executive Engineer  
 Asansol Municipal Corporation

*[Signature]*  
 10.7.19  
 Assistant Engineer  
 Asansol Municipal Corporation  
 AT RANIGANJ


*[Signature]*  
 11/7/19  
 Sub-Assistant Engineer  
 A.M.C.  
 ASANSOL MUNICIPAL CORPORATION  
 AT RANIGANJ


*[Signature]*  
 11.07.19  
 Junior Engineer  
 Asansol Division  
 Municipal Engineering Directorate  
 Govt. of West Bengal

*[Signature]*  
 11.07.19  
 Assistant Engineer  
 Asansol Division  
 Municipal Engineering Directorate  
 Govt. of West Bengal

*[Signature]*  
 10/7/19  
 Executive Engineer  
 Asansol Municipal Corporation

*[Signature]*  
 11/07/19  
 EXECUTIVE ENGINEER  
 Asansol Division  
 Municipal Engineering Directorate  
 Govt. of West Bengal






SECTIONAL ELEVATION

*[Signature]*  
10/07/19

SAE  
ASANSOL MUNICIPAL CORPORATION  
AT RANIGANJ

10mm Ø bar  
@150mm C/C  
bothway



COLUMN C1  
SIZE - 375 X 375

PLAN

*[Signature]*  
10/7/19  
Executive Engineer

ASANSOL MUNICIPAL CORPORATION

*[Signature]*  
11/07/19

Assistant Engineer  
Asansol Division  
Municipal Engineering Directorate  
Govt. of West Bengal

*[Signature]*  
11/07/19

EXECUTIVE ENGINEER  
Asansol Division  
Municipal Engineering Directorate  
Govt. of West Bengal

সুডা

রাজ্য নগর উন্নয়ন সংস্থা

STATE URBAN DEVELOPMENT AGENCY

SUDA

"ইলগাস ভবন", এইচ-সি ব্লক, সেক্টর-৩, বিধাননগর, কলকাতা-৭০০ ১০৬, পশ্চিমবঙ্গ  
"ILGUS BHAVAN", H-C Block, Sector - III, Bidhannagar, Kolkata - 700 106, West Bengal

ক্রমিক নং ..... SUDA-23/2014(MPR)/ ৭৭৬৪(৩৫)

তারিখ ০৭.০৭.২০১৯

From : Jt. Secretary, UD & MA Department,  
& Addl. Mission Director, WBSULM

To : Commissioner/ Executive Officer,

..... Municipal Corporation/ Municipality

Sub: Proposal for construction of boundary wall at the premises of shelter under the  
scheme 'Shelter for Urban Homeless (SUH)' under DAY-NULM

Madam/Sir,

You may aware that one shelter unit is sanctioned in favour your ULB under the scheme  
Shelter for Urban Homeless (SUH) under DAY-NULM. Construction of the said shelter unit is  
either completed or in the process to be completed.

SUDA has received a proposal from your ULB for construction of boundary wall at the  
SUH. You are requested to prepare a plan & estimate for construction of boundary wall of the  
SUH as per perimeter of the demarcated land. The estimate is to be prepared based on the model  
estimate with drawing prepared and vetted by MED (copy annexed). The estimate prepared duly  
vetted by competent authority is to be submitted to SUDA to accord administrative approval &  
financial sanction. **Estimates duly vetted may kindly be submitted within 15.07.2019.**

Enlco: As stated

Yours faithfully,


*Handwritten signature*

Jt. Secretary, UD & MA Department  
& Addl. Mission Director, WBSULM

দূরভাষ : ২৩৫৮ ৬৪০৩ / ৫৭৬৭, ফ্যাক্স : ২৩৫৮ ৫৮০০

Tel : 2358 6403/5767, Fax : 2358 5800, E-mail : wbsudadir@gmail.com

Account Section : 2358 6408




PRODUCED BY AN AUTODESK EDUCATIONAL PRODUCT

### CROSS SECTION OF

### BOUNDARY WALL (100mtr)




(ALL DIMENSIONS ARE IN M.M.)





**CROSS SECTION OF  
BOUNDARY WALL (100mtr)**

(ALL DIMENTIONS ARE IN M.M.)





# ASANSOL MUNICIPAL CORPORATION

Dr. G. R. Mitra Sarani, Asansol, Paschim Bardhaman, West Bengal

Website : www.asansolmunicipalcorporation.org + E-mail : mayor.amc@gmail.com



Head office : 0341 230 2219 / 9476

Ref. No. 404/P.W./Eng/19

Date : 11.06.19

To,  
The Director,  
SUDA & Mission Director,  
WBSULM,  
ILGAS BHAWAN, HC Block,  
Sector- III, Kolkata- 700106.


Sub: Revised Estimate of SUH

Madam,

Enclosed herewith the revised estimate for construction of boundary wall with approach road for Shelter for Urban Homeless building at Jamuria under NULM of Asansol Municipal Corporation for your kind perusal & necessary action.


Thanking You,

Yours faithfully

  
Superintending Engineer  
Asansol Municipal Corporation  
Superintending Engineer  
Asansol Municipal Corporation



BOUNDARY WALL FOR NULM BUILDING AT MOUZA  
 DAMODARPUR, J.L. NO-20, ON PLOT NO-430 & 431 P.O.-  
 NANDI P.S.- JAMURIA WARD NO-7 BOUROUGH -1 UNDER  
 ASANSOL MUNICIPAL CORPORATION.



Drawn. by

Tushy 20/05/19  
Sulm. Asansol

S. Datta



Assistant Engineer  
Borough-1 Jamuria  
Asansol Municipal Corporation

Saikat Das  
20-05-19

Sub. Assistant Engineer  
Borough-1, Jamuria  
Asansol Municipal Corporation

# BOUNDARY WALL FOR NULM BUILDING AT JAMURIA WARD NO-7 BOUROUGH -1 UNDER AMC

LENGTH- 220M



**EXECUTIVE ENGINEER**  
 Municipal Engineer  
 Govt. of West Bengal

*S. P. Datta*  
 20/05/19

**15.00 PLAN.**

**Sub-Assistant Engineer**  
 Borough - Jamuria

*S. P. Datta*  
 20/05/19

**Sub-Assistant Engineer**  
 Borough - Jamuria

**Sub-Assistant Engineer**  
 Borough - Jamuria



OFFICE OF THE  
ASANSOL MUNICIPAL CORPORATION  
BOROUGH-I, JAMURIA OFFICE

**Estimate for Construction of boundary wall and approach P.C.C. road for SUH Building under NULM Scheme at Jamuria ward No.-07 , Borough-1 under Asansol Municipal**

SCHEDULE OF RATES, VOLUME -I & II [Incorporation of GST Act, 2017 & All addenda & Corrigenda of SOR, 01.12.2015]  
With effect from 01.11.2017]

Length:- 220.0 Mtr

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount in Rs.
1) B.P-1 I.N-2/a	Earth work in excavation of foundation trenches or drains, in all sorts of soil (including mixed soil but excluding laterite or sandstone) including removing, spreading or stacking the spoils within a lead of 75 m. as directed. The item includes necessary trimming the sides of trenches, levelling, dressing and ramming the bottom, bailing out water as required complete. (a) Depth of excavation not exceeding 1,500 mm	154.819	M <sup>3</sup>	119.27	18465.26
2) (R.P-237, I-3.16)	Box cutting or filling in Road embankment in all sorts of soil including spreading the spoils properly over the flank as necessary or on berm to approximate grade & camber and rolling the sub-grade with power roller to proper camber and grade as per direction and satisfaction of Engineer-in-charge including uprooting and removing plants and jungles when and where necessary. (a) Depth up to 150 mm.	61.000	M <sup>2</sup>	14.40	878.40
3) B.P-2 I.N-4/b	Filling in foundation or plinth by fine sand in layers not exceeding 150 mm as directed and consolidating the same by thorough saturation with water, ramming complete including the cost of supply of sand.	16.566	M <sup>3</sup>	543.51	9003.79
4) B.P-14, I.N-1	Single Brick Flat Soling of picked jhama bricks including ramming and dressing bed to proper level and filling joints with local sand.	277.555	M <sup>2</sup>	324.00	89927.82
5) ( B.P-227 , I.N-3/b)	Brick edging 75 mm wide with picked jhama bricks, laid true to line and level including cutting necessary trench in soil or in hard metal surface, laying the bricks and repacking the trench (on both side of the edging) with spoils and ramming the same thoroughly complete as per direction. Brick - on- end edging (250mm) depth.	40.000	RM	82.23	3289.20

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount in Rs.
6) (R/P-322, It no-18.07/b, 3rd corrigenda Analysis Rate )	Providing and laying Design Mix concrete for plain /reinforced concrete work in any part of bridge (excluding bottom plugging) with coarse aggregates of appropriate nominal size and grading, fine aggregate (sand) conforming to proper grading zone, both of approved quality and cement, as necessary, including labour, cost and carriage of all materials and including preparation of design mix, approval of the same by the Engineer-in-Charge and cost for quality control, sampling, testing etc. all complete but excluding cost of labour and materials for formwork & reinforcement works. (b) M-20 Grade Using concrete mixer.	8.000	M <sup>3</sup>	5044.47	40355.76
7) B.P-26 I-10	Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal size) excluding shuttering and reinforcement if any, in ground floor as per relevant IS codes. Pakur Variety In Ground floor	53.810	M <sup>3</sup>	5437.58	292596.18
8) B/Page-34 Item No-22, 3rd corrig/ A. Rate	Cement concrete with graded stone ballast (40 mm size) excluding shuttering) In ground floor (A) [Pakur Variety] a) 1:3:6 proportion	5.653	M <sup>3</sup>	4829.94	27303.65
9) P-28 I-15	Reinforcement for reinforced concrete work in all sorts of structures including distribution bars, stirrups, binders etc initial straightening and removal of loose rust (if necessary), cutting to requisite length, hooking and bending to correct shape, placing in proper position and binding with 16 gauge black annealed wire at every intersection, complete as per drawing and direction. In ground floor Tor steel/Mild Steel other than SAIL/TATA/RINL	4.650	M.T.	66980.95	311461.42
10) P-42 I.12(a)	Hire and labour charges for shuttering with centering and necessary staging upto 4 m using approved stout props and thick hard wood planks of approved thickness with required bracing for concrete slabs, beams and columns, lintels curved or straight including fitting, fixing and striking out after completion of works (In ground floor) (a) 25 mm to 30 mm thick wooden shuttering as per decision & direction of Engineer-In-Charge.	164.000	M <sup>2</sup>	328.00	53792.00
11) B/Page-42 Item No-36/f)	Hire and labour charges for shuttering with centering and necessary staging upto 4 m using approved stout props and thick hard wood planks of approved thickness with required bracing for concrete slabs, beams and columns, lintels curved or straight including fitting, fixing and striking out after completion of works (In ground floor) (I) 25 mm to 30 mm shuttering without staging in foundation	254.360	M <sup>2</sup>	205.00	52143.80
12) B/Page-15 I No-8(a), 3rd corrig/ A. Rate	Brick work with 1st class bricks in cement mortar (1:6) (a) In foundation and plinth	33.920	M <sup>3</sup>	4811.98	163222.36

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount in Rs.
13) P-17, I-24/a	100 mm. thick brick work with Fly Ash Bricks set in cement sand mortar (1:4) including raking out joints, curing, scaffolding etc. complete in all respect. (a) In ground floor	331.650	M <sup>2</sup>	531.00	176106.15
14) Build/Page-189, Item No-2/ii/b	Plaster (to wall, floor, ceiling, etc) with sand and cement mortar including rounding of or chamfering corners as directed and raking out joints or roughening of concrete surface, including throading, nosing, and drip course where necessary (ground floor) (i) With (1:4) Cement Mortar (a) 15 mm thick plaster	1331.475	M <sup>2</sup>	152.00	202384.20
15) Build/Page-197, Item No-16	Applying decorative cement based paint of approved quality after preparing the surface including scraping the same thoroughly (plastered or concrete surface) as per manufacturer's specification. In Ground floor: (iii) Two coats.	1331.475	M <sup>2</sup>	49.00	65242.28
16) P-105 I-16	M.S. gate of Jail type as per approved design made of strong M.S. frame work, intermediate stiffeners and round / square bars or angles. M.S. sheet (not less than 14 gauge) gussets, cleats etc. including necessary riveting, bolting, welding, locking and hanging arrangements, fitting and fixing complete as per direction of the Engineer-in -charge. In first floor.	6.300	Qmtl	10090.00	63567.00
17) (B/Page-99, Item No-1/ii, 3rd corrigenda Page no- 84 & Sl No- 01)	M.S. structural works in columns, beams etc. with simple rolled structural members (e.g. joists, angle, channel sections conforming to IS: 226, IS: 808 & SP (6)- 1964 connected to one another with bracket, gussets, cleats as per design, direction of Engineer-incharge complete including cutting to requisite shape and length, fabrication with necessary bolting, metal arc welding conforming to IS: 816- 1969 & IS: 1995 using electrodes of approved make and brand conforming to IS:814- 2004, haulage, hoisting and erection all complete. The rate includes the cost of rolled steel section, consumables such as electrodes, gas and hire charge of all tools and plants and labour required for the work including all incidental charges such as electricity charges, labour insurance charges etc. II) For Structural Works in Roof Trusses etc. using joists, channels and angles of specified section weighing less than 22.5 kg/ m	0.350	Mt	73761.00	25816.35
18) P-219 I-2/a	(a) Supplying, fitting galvanised 3 ply 12 gauge / 4 points line of barbed wire in fencing (holes already made in the body of the post) or fixed by staples tightening and fixing the wires in taut condition with straining bolts including the cost of cutting and of lapping joints in the wire as necessary but excluding the cost of galvanised staples, straining bolt and binding wire where necessary.	1320.000	Mtr	27.68	36537.60
19) P-221 I-5/c	Supplying galvanised staples fitted and fixed complete (c) 44 mm. to 50 mm. size	552.000	Nos	3.51	1937.52



Sl. No.	Description of Items	Quantity	Unit	Rate	Amount in Rs.
20) P-200 I-7	Priming one coat on steel or other metal surface with synthetic oilbound primer of approved quality including smoothening surfaces by sand papering etc.	25.200	M <sup>2</sup>	29.00	730.80
21) P-200 I-2	Painting with best quality synthetic enamel paint of approved make and brand including smoothening surface by sand papering etc. including using of approved putty etc. on the surface, if necessary b) On steel or other metal surface : With other than hi-gloss of approved quality- Two coats (with any shade except white)	25.200	M <sup>2</sup>	72.00	1814.40
22) P-1 I-3	Earth work in filling in foundation trenches or plinth with good earth, in layers not exceeding 150 mm. ncluding watering and ramming etc. layer by layer complete. (Payment to be made on the basis of measurement of finished quantity of work)(a) With earth obtained from excavation offoundation.	51.090	M <sup>3</sup>	77.54	3961.52
(A)				Rs. =	1640537.45
(B)	Add GST 12% of (A)			Rs.	196864.49
	Total (A+B)			Rs.	1837401.95
(C)	Add CESS 1% of (A+ B)			Rs.	18374.02
	Add Contengency 3%			Rs.	55122.06
(D)	Total (A+B+C)			Rs.	1910898.02
			Say	Rs. =	1910898.00

(Rupees nineteen lakh ten thousand eight hundred ninety eight only)

Saikat Dey  
31.05.19  
S A E  
AMC  
At Jamuria

S. Palta.  
31.5.19.  
A. E.  
AMC  
At Jamuria

by  
Dumyia  
31/5/19  
Executive Engineer  
Asansol Municipal Corporation

May be vetted  
07.06.19  
Junior Engineer  
Asansol Division  
Municipal Engineering Directorate  
Govt. of West Bengal

May be vetted.  
07/06/19.  
Assistant Engineer  
Asansol Division  
Municipal Engineering Directorate  
Govt. of West Bengal

Vetted  
07/06/19  
EXECUTIVE ENGINEER  
Asansol Division  
Municipal Engineering Directorate  
Govt. of West Bengal

Boundary wall at NULM								
Earth work								
Description	No	Length	breadth	hight	quantity	unit	rate	amount
in fdn	60	1.000	1.000	1.050	63.000			
in fdn	16	1.25	1.000	1.05	21.000			
in gate fdn	2	1.5	1.500	1.5	6.750			
bottom of t/b	1	201	0.375	0.85	64.069			
<b>Total</b>					<b>154.819</b>	<b>Cum</b>		
Box Cutting								
Description	No	Length	breadth	hight	quantity	unit	rate	amount
road	1	20	3.05		61.00			
<b>Total</b>					<b>61.000</b>	<b>Sqm</b>		
Sand filling								
in fdn	60	1.000	1.000	0.075	4.500			
in fdn	16	1.25	1.000	0.075	1.500			
in gate fdn	2	1.5	1.500	0.075	0.338			
road	1	20	3.05	0.075	4.575			
bottom of t/b	1	201	0.375	0.075	5.653			
<b>Total</b>					<b>16.566</b>	<b>Cum</b>		
BFS								
in fdn	60	1.000	1.000		60.000			
in fdn	16	1.250	1.000		20.000			
in T.B	1	220.000	0.250		55.000			
in gate fdn	2	1.500	1.500		4.500			
in gate T.B	1	4.200	0.400		1.680			
Road	1	20.000	3.050		61.000			
bottom of t/b	1	201.000	0.375		75.375			
<b>Total</b>					<b>277.555</b>	<b>Sqm</b>		
PCC (1:1.5:3)								
road	1	20	3.2	0.125	8.000			
<b>Total</b>					<b>8.000</b>	<b>Cum</b>		
PCC (1:3:6)								
bottom of t/b	1	201	0.375	0.075	5.653			
<b>Total</b>					<b>5.653</b>	<b>Cum</b>		
Edging								
road	2	20			40.000			
<b>Total</b>					<b>40.000</b>	<b>RM</b>		
Brick work 1st Class								
bottom of t/b	1	201	0.375	0.15	11.306			
	1	201	0.25	0.45	22.613			
<b>Total</b>					<b>33.919</b>	<b>Cum</b>		

*30/*

RCC 1:1.5:3								
in fdn	60	1.000	1.000	0.200	12.000			
in fdn	16	1.250	1.000	0.200	4.000			
Strem	82	0.250	0.250	0.700	3.588			
TB to lintel bottom	82	0.250	0.250	1.650	8.456			
T.B	1	220.000	0.250	0.250	13.750			
Lintel	1	220.000	0.250	0.150	8.250			
in gate fdn	2	1.500	1.500	0.300	1.350			
in gate column strem	2	0.400	0.400	1.050	0.336			
in gate column abobe T.B	2	0.400	0.400	4.000	1.280			
T.B	1	5.000	0.400	0.400	0.800			
<b>Total</b>					<b>53.810</b>	<b>Cum</b>		
Reinforcement								
		53.810	1.10%	7.85	4.646			
<b>Total</b>					<b>4.646</b>	<b>MT</b>		
Shuttering with out staggering in fdn								
in fdn	240	1.000		0.200	48.000			
in fdn	32	1.250		0.200	8.000			
in fdn	32	1.000		0.200	6.400			
Strem	240	0.250		0.700	42.000			
Strem	128	0.250		0.700	22.400			
T.B	2	220.00		0.250	110.000			
in gate fdn	8	1.500		0.300	3.600			
in gate column strem	8	0.400		1.050	3.360			
Gate T.B	2	5.000		0.400	4.000			
Road	2	20.000		0.125	5.000			
	4	3.200		0.125	1.600			
<b>Total</b>					<b>254.360</b>	<b>Sqm</b>		
Shuttering with staggering								
TB to lintel bottom	240	0.250		1.650	99.000			
TB to lintel bottom	128	0.250		1.650	52.800			
in gate column abobe T.B	8	0.400		4.000	12.800			
<b>Total</b>					<b>164.600</b>	<b>Sqm</b>		
Fly Ash Brick work 100mm 1:4								
Pannel	1	201.000		1.650	331.650			
<b>Total</b>					<b>331.650</b>	<b>Sqm</b>		

*Boy*

Plaster 1:6 15 mm							
panel	2	220.000		2.300	1012.000		
Column	184	0.250		2.300	105.800		
Copla	76	0.125		1.650	15.675		
Copla	152	2.800		0.125	53.200		
Gate column	8	0.400		4.000	12.800		
bottom of t/b	1	220.000		0.600	132.000		
<b>Total</b>					<b>1331.475</b>	<b>Sqm</b>	
Painting							
Area same as plaster					1331.475		
<b>Total</b>					<b>1331.475</b>	<b>Sqm</b>	
Jail type Gate							
	1	4.200	3.000	50	630.000		
<b>Total</b>					<b>630.000</b>	<b>Kg</b>	
Steel Priming							
	2	4.200	3.000		25.200		
<b>Total</b>					<b>25.200</b>	<b>Sqm</b>	
Steel Painting							
	2	4.200	3.000		25.200		
<b>Total</b>					<b>25.200</b>	<b>Sqm</b>	
Earth work in filling ( 1/3 )							
	154.819	0.33			51.090		
<b>Total</b>					<b>51.090</b>	<b>Cum</b>	
M.S. Structr. (50 x 50) angle							
	1.000	92	3.8		349.600		
<b>Total</b>					<b>0.350</b>	<b>MT</b>	
3 ply 12 gauge / 4 points line of barbed wire							
	220.000	6			1320.000		
<b>Total</b>					<b>1320.000</b>	<b>Mtr</b>	
staples fitted and fixed							
	92.000	6			552.000		
<b>Total</b>					<b>552.000</b>	<b>Nos</b>	

Saikot Day  
31-05-19



OFFICE OF THE  
ASANSOL MUNICIPAL CORPORATION  
BOROUGH-I, JAMURIA OFFICE

Estimate for Construction of boundary wall for SUH Building under NULM Scheme at  
Jamuria ward No.-07 , borough-1 under Asansol Municipal Corporation.

SCHEDULE OF RATES,VOLUME -I & II [Incorporation of GST Act, 2017 & All addenda & Corrigenda of SOR, 01.12.2015]  
With effect from 01.11.2017]

Length:- 220.0 Mtr

Sl. No.	Description of Items	Quantity	Unit	Rate	Amount in Rs.
1) B.P-1 I.N-2/a	Earth work in excavation of foundation trenches or drains, in all sorts of soil (including mixed soil but excluding laterite or sandstone) including removing, spreading or stacking the spoils within a lead of 75 m. as directed. The item includes necessary trimming the sides of trenches, levelling, dressing and ramming the bottom, bailing out water as required complete. (a) Depth of excavation not exceeding 1,500 mm	88.500	M <sup>3</sup>	119.27	10555.40
2) B.P-2 I. N-4/b	Filling in foundation or plinth by fine sand in layers not exceeding 150 mm as directed and consolidating the same by thorough saturation with water, ramming complete including the cost of supply of sand.	6.500	M <sup>3</sup>	543.51	3532.82
3) B.P-14, I.N-1	Single Brick Flat Soling of picked jhama bricks including ramming and dressing bed to proper level and filling joints with local sand.	139.000	M <sup>2</sup>	324.00	45036.00
4) B.P-26 I-10	Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal size) excluding shuttering and reinforcement if any, in ground floor as per relevant IS codes. Pakur Variety In Ground floor	54.000	M <sup>3</sup>	5437.58	293629.32
5) P-28 I-15	Reinforcement for reinforced concrete work in all sorts of structures including distribution bars, stirrups, binders etc initial straightening and removal of loose rust (if necessary), cutting to requisite length, hooking and bending to correct shape, placing in proper position and binding with 16 gauge black annealed wire at every intersection, complete as per drawing and direction. In ground floor Tor steel/Mild Steel other than SAIL/TATA/RINL	4.650	M.T.	66980.95	311461.42

6) P-42 I.12(a)	Hire and labour charges for shuttering with centering and necessary staging upto 4 m using approved stout props and thick hard wood planks of approved thickness with required bracing for concrete slabs, beams and columns, lintels curved or straight including fitting, fixing and striking out after completion of works (In ground floor) (a) 25 mm to 30 mm thick wooden shuttering as per decision & direction of Engineer-In-Charge.	159.000	M <sup>2</sup>	328.00	52152.00
7) B/Page-42 Item No-36/f)	Hire and labour charges for shuttering with centering and necessary staging upto 4 m using approved stout props and thick hard wood planks of approved thickness with required bracing for concrete slabs, beams and columns, lintels curved or straight including fitting, fixing and striking out after completion of works (In ground floor) (f) 25 mm to 30 mm shuttering without staging in	244.000	M <sup>2</sup>	205.00	50020.00
8) P-16, I-29	125 mm. thick brick work with 1st class bricks in cement mortar (1:4) in ground floor.	314.000	M <sup>2</sup>	664.00	208496.00
9) Build/Page- 189, Item No- 2/ii/b	Plaster (to wall, floor, ceiling, etc) with sand and cement mortar including rounding of or chamfering corners as directed and raking out joints or roughening of concrete surface, including throading, nosing, and drip course where necessary (ground floor) (i) With (1:4) Cement Mortar (a) 15 mm thick plaster	1057.000	M <sup>2</sup>	152.00	160664.00
10) Build/Page- 197, Item No- 16	Applying decorative cement based paint of approved quality after preparing the surface including scraping the same thoroughly (plastered or concrete surface) as per manufacturer's specification. In Ground floor: (iii) Two coats.	1057.000	M <sup>2</sup>	49.00	51793.00
11) P-105 I-16	M.S. gate of Jail type as per approved design made of strong M.S. frame work, intermediate stiffeners and round / square bars or angles. M.S. sheet (not less than 14 gauge) gussets, cleats etc. including necessary riveting, bolting, welding, locking and hanging arrangements, fitting and fixing complete as per direction of the Engineer-in -charge. In first floor.	6.300	Qntl	10090.00	63567.00
12) P-200 I-7	Priming one coat on steel or other metal surface with synthetic oilbound primer of approved quality including smoothening surfaces by sand papering etc.	26.000	M <sup>2</sup>	29.00	754.00
13) P-200 I-2	Painting with best quality synthetic enamel paint of approved make and brand including smoothening surface by sand papering etc. including using of approved putty etc. on the surface, if necessary b) On steel or other metal surface : With other than hi-gloss of approved quality- Two coats (with any shade except white)	26.000	M <sup>2</sup>	72.00	1872.00

14) P-1 I-3	Earth work in filling in foundation trenches or plinth with good earth, in layers not exceeding 150 mm. including watering and ramming etc. layer by layer complete. (Payment to be made on the basis of measurement of finished quantity of work)(a) With earth obtained from excavation offoundation.	30.000	M <sup>3</sup>	77.54	2326.20
(A)				Rs. =	1255859.15
(B)	Add GST 12% of (A)			Rs.	150703.10
	Total (A+B)			Rs.	1406562.25
(C)	Add CESS 1% of (A+ B)			Rs.	14065.62
	Add Contingency 3%			Rs.	42196.87
(D)	Total (A+B+C)			Rs.	1462824.74
			Say	Rs. =	1462825.00

(Rupees fourteen lakh sixty two thousand eight hundred twenty five only)

*Saikat Dey*  
20.05.19  
Sub. Assistant Engineer.  
Borough-1, Jamuria  
Asansol Municipal Corporation.

*S. Datta*  
20.5.19  
Assistant Engineer  
Borough-1 Jamuria  
Asansol Municipal Corporation

*W. Banerjee*  
21/05/19  
Executive Engineer  
Asansol Municipal Corporation

*Ran*  
24.05.19  
JUNIOR ENGINEER  
ASANSOL DIVISION. M.E.D.TE.  
GOVT OF WEST BENGAL

*S*  
24/05/19.  
Assistant Engineer  
Asansol Division  
Municipal Engineering Directorate  
Govt. of West Bengal

*Vetis*  
*A.S.*  
21/05/19  
EXECUTIVE ENGINEER  
Asansol Division  
Municipal Engineering Directorate  
Govt. of West Bengal

**[BUILDING WORK W.E.F. 1ST NOVEMBER 2017 UPTO 3RD CORRIGENDA]**

Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal size) excluding shuttering and reinforcement if any, in ground floor as per relevant IS codes.

(i) Pakur Variety [ Page no. -26, Item no.-10(i) ]

volume of course aggregate = 0.86 cum (Page B-51)

volume of cement = 0.286 cum = 0.40855 M.T

**COMPONENT - A**

3RD CORRIGENDA PAGE NO-12&13, SI. No.-33

Rs= 4243.00 / C.u.m

**COMPONENT - B**

Deduction cost of cement =  $1.00 \times 0.40855 \times 6289.00$  (Issue Rate)

RS (-) 2569.37 / C.u.m

Page no-304, Item no-1

Cement PPC/PSC/OPC (33 Grade and OPC 43 Grade)

**COMPONENT - C**

Add cost of Cement Supplied by with 10% profit =  $1.10 \times 0.40855 \times 5717.00$   
(Basic Rate) Page no-304, Item no-1

RS= 2569.25 / C.u.m

**COMPONENT - D** Cost of Stone Aggregates at Raniganj Railway Stack yard

[Ref. P.W.D Building Schedule ( 2017 ) Page No-B-51]

20 mm chips (PAKUR) 0.573 c.u.m @ Rs. 1156.00 RS= 662.39

10 mm chips (PAKUR) 0.287 c.u.m @ Rs. 1025.00 RS= 294.18

Total Rs= 956.57 / C.u.m

**COMPONENT - E** Carriage For stone Materials upto site 14 Km (approx.)

[Ref. P.W.D Building Schedule (Page no-310)]

Upto 5 km ..... Rs= 124.00

Carrige 5 km to 10 km 5.000 Rs./km 10.90 Rs= 54.50

Carrige 10 km to 14 km 4.000 Rs./km 10.10 Rs= 40.40

Total Rs= 218.90 / C.u.m

[Ref. P.W.D Building Schedule ( 2017, Page no-B-51)/B-60]

20 mm chips 0.573 c.u.m @ Rs= 218.90 Rs= 125.43

10 mm chips 0.287 c.u.m @ Rs= 218.90 Rs= 62.82

Total Rs= 188.25 / C.u.m

**COMPONENT - F** Loading & Unloading ( For Stone Material )

[Ref. P.W.D Building Schedule 2017, page no-311]

20 mm chips 0.573 c.u.m @ Rs= 58.00 Rs= 33.23

10 mm chips 0.287 c.u.m @ Rs= 58.00 Rs= 16.65

Total Rs= 49.88 / C.u.m

**TOTAL RATE OF 1:1.5:3 CONCRETE = A-B+C+D+E+F**

RS= 5437.58 / C.u.m

*Signature*  
25.7.18

**Junior Engineer**  
Asansol Division  
Municipal Engineering Directorate  
Govt. of West Bengal

*Signature*  
20.7.18

Sub-Assistant Engineer  
Asansol Municipal Corporation

*Signature*  
20.7.18

Assistant Engineer  
Asansol Municipal Corporation

*Signature*  
20.7.18  
**Superintending Engineer**  
Asansol Municipal Corporation



[BUILDING WORK W.E.F. 1ST NOVEMBER 2017 UPTO 3RD CORRIGENDA]

Reinforcement for reinforced concrete work in all sorts of structures including distribution bars, stirrups, binders etc initial straightening and removal of loose rust cutting to requisite length, hooking and bending to correct shape, placing in proper position and binding with 16 gauge black annealed wire at every intersection, complete as per drawing and direction. (For Building Work)

[ Ref. P.W.D. Building Schedule 1st Dec. 2017, P-44, I- 40 a(i),II&III]		
<b>Format -B</b>		
A) Cost of steel Material as per Schedule (JSW/J SPL/SHYAM/SRMB/BMASL/ELECTR OSTEEL/SSL & OTHER MANUFACTURERS NOT SPECIFIED)	Per M.T.=	68053.00
<b>ANNEXURE-I (FORMAT-B) (Page-306)</b>		
B) Deduct Issue Rate (per MT) of respective Quantity Steel (Page-304)	1.05 x 49300.00	51765.00
C) Add Basic Price at Outlet Of Steel of respective Quality (Page-304)	1.05 x 43750.00	45937.50
D) Add Contractor Profit @ 10% on Cost of steel only	10% x 45937.50	4593.75
Loading & Unloading of Steel Material (Page no-225,item no-h) RS96.00 x 75 % =		
[ Ref. P.W.D Roads Schedule 1st Dec. 2015, P-227 It no-5		
Carriage distance	Ref. P.W.D. Roads Schedule P- 227	
Upto 5km	Per M.T. Rs=	82.00
	Total Rs=	154.00
E) Cost of loading Unloading & stacking, Carriage of steel Material 1.05 M.T		
	1.05 x 154.00	Rs. 161.70
Total Cost of steel Material Per M.T =A-B+C+D+E=		RS= 66980.95

*Subsk*  
25.7.18

**Junior Engineer**  
Asansol Division  
Municipal Engineering Directorate  
Govt. of West Bengal


*[Signature]*  
20/07/2018  
Sub-Assistant Engineer  
Asansol Municipal Corporation

*[Signature]*  
26.7.18  
Assistant Engineer  
Asansol Municipal Corporation

*[Signature]*  
20/7/18  
Superintending Engineer  
Asansol Municipal Corporation

# BOUNDARY WALL FOR NULM BUILDING AT JAMURIA WARD NO-1 BOUROUGH-1 UNDER AMC

LENGTH- 220M



15.00  
PLAN

Section

Combined Footing



*Saikhat Bey*  
 Sub Assistant Engineer  
 Borough-1, Jamuria  
 Asansol Municipal Corporation

*S. Pathak*  
 Assistant Engineer  
 Borough-1, Jamuria  
 Municipal Corporation

*(Signature)*  
 EXECUTIVE ENGINEER  
 Asansol Division  
 Municipal Corporation

Assistant Engineer  
 Borough-1 Jamuria  
 Asansol Municipal Corporation

BOUNDARY WALL FOR NULM BUILDING AT MOUZA  
 DAMODARPUR, J.L. NO-20, ON PLOT NO-430 & 431 P.O-  
 NANDI P.S- JAMURIA WARD NO-7 BOROUGH -1 UNDER  
 ASANSOL MUNICIPAL CORPORATION.



*Soukat Boy*  
 20.05.19  
 Sub. Assistant Engineer  
 Borough-1, Jamuria  
 Asansol Municipal Corporation

*S. R. Patil*  
 20.5.19  
 Assistant Engineer  
 Borough-1, Jamuria  
 Asansol Municipal Corporation

*Dronam Boy*  
 1st July  
 20/05/19  
*S. R. Patil*



# ASANSOL MUNICIPAL CORPORATION

Dr. G. R. Mitra Sarani, Asansol, Paschim Bardhaman, West Bengal  
Website : [www.asansolmunicipalcorporation.org](http://www.asansolmunicipalcorporation.org) ♦ E-mail : [mayor.amc@gmail.com](mailto:mayor.amc@gmail.com)



Head office : 0341 230 2219 / 9476

Ref. No. 968-NULM

Date : 06.6.19

To,  
The Director,  
SUDA & Mission Director,  
WBSULM,  
ILGAS BHAWAN, HC Block,  
Sector- III, Kolkata- 700106.


Sub: Utilization Certificate of SUH

Madam,

Enclosed herewith the utilization certificate of Shelter for Urban Homeless under NULM of Asansol Municipal Corporation for your kind perusal & necessary action.

Thanking You,

Yours faithfully

  
Secretary

Asansol Municipal Corporation

Secretary  
Asansol Municipal Corporation



FORMAT OF THE MONTHLY STATUS OF SUH, A COMPONENT UNDER DAY - NIEM

NAME OF THE ULB : ASANSOL MUNICIPAL CORPORATION										STATUS AS ON	
LOCATION OF THE SHELTER	CAPACITY OF EACH SHELTER (BED)	DATE OF APPROVAL BY PSC	CIVIL & ELECTRIFICATION WITH SANITARY FITTING COST (WITH 3% CONTINGENCY) (a)	OTHER COST (COST OF UTENSILES & FURNITURE ETC) (b)	O & M COST PER YEAR	TOTAL PROJECT COST (a+b)	DATE OF COMMENCEMENT OF WORK	EXPECTED DATE OF COMPLETION	FUND RECEIVED (TOTAL)	TOTAL EXPENDITURE INCURRED	PHYSICAL PROGRESS ACHIEVED IN DETAILS
JAMURIA	50	20.04.2017	10857168/-	870500/-	155.37 LAC	11727668/-	25.05.2017	24.11.2018		92,36,348/-	100%
RANIGANJ	50	20.04.2017	10857168/-	870500/-	155.37 LAC	11727668/-	25.05.2017	24.05.2019	19480000/-	41,81,750/-	90%
ASANSOL	50	20.04.2017	10857168/-	870500/-	155.37 LAC	11727668/-	NIL	NIL		NIL	0%
KULTI	50	20.04.2017	10857168/-	870500/-	155.37 LAC	11727668/-	27.03.2018	26.06.2019		19,78,999/-	80%

*P. Sanyal*

*K. Sanyal*

*P. Sanyal*  
06/06/19

*P. Sanyal*  
06/06/19

ASSISTANT ENGINEER  
ASANSOL DIVISION, M.E.D.TE

Asansol Division  
Municipal Engineering Directorate  
Genl. Office, Asansol

**ASANSOL MUNICIPAL CORPORATION**  
**Dr. G.R. Mitra Sarani, P.O.-Asansol**  
**Dist.-Paschim Bardhaman, W.B.**

**GFR 12 - C**

**[(See Rule 239)]**

**UTILIZATION CERTIFICATE**  
**(Where expenditure incurred by Govt. bodies only)**

**For Shelter for Urban Homeless under NULM for the F.Y. 2018-19**

Sl. No.	Letter No. and date	Amounts Rs.	
	SUDA-23/2014(pt.)/1048 Date- 19/07/2016	1,94,80,000.00	Certified that out of Rs. 1,94,80,000.00 (Rupees One Crore Ninety Four Lakh Eighty Thousand) only of grant sanctioned during the year 2016-17 in favour of Asansol Municipal Corporation Letter No. given in the margin and Rs.1,94,80,000.00 (Rupees One Crore Ninety Four Lakh Eighty Thousand) only on account of unspent balance of previous year, a sum of Rs.1,53,97,077.00 (Rupees One crore fifty three lakh ninety seven thousand seventy seven) only has been utilized for the purpose of <b>Construction of SUH under NULM</b> for which it was sanctioned and that the balance of Rs. 40,82,923.00 (Rupees Forty lakh eighty two thousand nine hundred twenty three) only remaining unutilized at the end of the year will be adjusted/utilized in next year.
	<b>Total</b>		

2. Certified that I have satisfied myself that the conditions on which the grants-in-aid was sanctioned have been duly fulfilled and that I have exercised the following checks to see that the money was actually utilized for the propose for which it was sanctioned.

Kinds of checks exercised:

Examination of 1. Vouchers, 2. Cash Book, 3. Ledger, 4. Statement of Expenditure & 5. Statement of Fund Position

*R. Sarani*  
*R. Sarani*

  
06/06/19  
**EXECUTIVE ENGINEER**  
Asansol Division  
Municipal Engineering Directorate  
Govt. of West Bengal

*[Signature]*  
31/07/19  
**Finance Officer**  
Asansol Municipal Corporation

**Observations after field visit of 50 bedded shelter unit under the scheme Shelter for Urban Homeless at Jamuria under Asansol Municipal Corporation & Durgapur Municipal Corporation**

A field visit has been made by the Additional Director, NULM & Joint Secretary, UD & MA Deptt. at the shelter unit each under the scheme Shelter for Urban Homeless at Asansol Municipal Corporation & Durgapur Municipal Corporation. During this field visit some requirements at the shelter units have been found for better operation & maintenance of shelter and smooth movements of shelter inmates. Based on these requirements a suggested list is prepared for necessary modification in the shelter unit. Following modifications may be made :

1. Wall side hand rail in the stair case of the shelter unit for smooth movements of inmates.
2. Full tiles finishing up to lintel level in each shelter at kitchen & toilets, bathrooms.
3. Iron grill in each floor corridor of shelter unit.
4. Sliding window in each floor corridor open space.
5. Flash doors in all floor entrance.
6. Pavement outside the shelter unit for better movement shelter inmates.
7. Boundary wall with fencing with proper gate.

**Annexure-1**(Constructin of 50 beded four storied shelter for urban homeless at JAMURIA under NULM)

Estimated amount	Rs.9952403.00
Amount put to tender	Rs.9952403.00
<b>In case of First Call</b>	
Eligibility criteria(Technical)	<ul style="list-style-type: none"> <li>• Tenderers should have Valid PAN no., VAT/ Sales Tax &amp; Professional Tax Clearance Certificate.</li> <li>• Should have sufficient experience of at least 40% for the similar nature of works for last Five yrs.</li> <li>• Should be bonafide and financially sound contractors</li> <li>• Credencial as per latest ammenment of PWD may be considered for technical eligibility(PWD notification No:04-A/pw/o/10C-02/14 dt: 18.03.2015</li> </ul>
Eligibility criteria(Financial)	<ul style="list-style-type: none"> <li>• Valid PAN No., VAT/Sales Tax &amp; Professional Tax Clearance Certificate &amp; Income Tax Clearance Certificate together with up-to-date Income Tax return.</li> <li>• Previous Experience Certificate for similar nature of works.</li> </ul>
Details of publications of NIT	e-Tender No:166/pw/engg/16 vide memo no:476/pw/Eng/16 dt:18.07.16
Date of NIT	18.07.2016
Last date of submission of bid	09.08.2016 upto 3 pm
Names of newspaper in which publicity was made	not published in the news paper
Wheather e-Tender	yes
Nos of bidders Responded	5 nos
Nos of technically qualified bidders	recommendation not made due to non publication in 3 nos of newspaper
<b>In case of 2nd Call</b>	
Revised Eligibility criteria(Technical)	<ul style="list-style-type: none"> <li>• Tenderers should have Valid PAN no., VAT/ Sales Tax &amp; Professional Tax Clearance Certificate.</li> <li>• Should have sufficient experience of at least 40% for the similar nature of works for last Five yrs.</li> <li>• Should be bonafide and financially sound contractors</li> <li>• Credencial as per latest ammenment of PWD may be considered for tecnical eligibility(PWD notification No:04-A/pw/o/10C-02/14 dt: 18.03.2015</li> </ul>
Revised Eligibility criteria(Financial)	<ul style="list-style-type: none"> <li>• Valid PAN No., VAT/Sales Tax &amp; Professional Tax Clearance Certificate &amp; Income Tax Clearance Certificate together with up-to-date Income Tax return.</li> <li>• Previous Experience Certificate for similar nature of works.</li> </ul>
Details of publications of NIT	e-Tender No:263/pw/engg/16 vide memo no:1105/pw/Eng/16 dt:28.11.16
Date of NIT	28.11.2016
Last date of submission of bid	22.12.2016 upto 3pm



Names of newspaper in which publicity was made	Bartaman (28.11.2016), Sanmarg(01.12.2016), Times of India(01.12.2016)
Whether e-Tender	yes
Nos of bidders Responded	4 nos
Nos of technically qualified bidders	1 nos
Details of Financial bid received	1 no financial bid was opened out of which Ganapati Biswas quoted 15.55 % less than estimated amount stands L1
Whether and by what % is the L1 bid is	
a. Below the amount put to tender	15.55% less(L1)
b. at per the amount put to tender	N/A
c. beyond the amount put to tender	N/A
d. Reasonable market rate	N/A
specific comments of TIA with reasons justifying and recommending the acceptance of L1 bid from less than three(3) bidders	Ganapati Biswas quoted lowest price that is 15.55 % less than estimated amount put to tender stands L1 which is quite reasonable and may be accepted
specific recommendation of the FA	N/A
In case of (a) & (b) recommendation of Head of the administrative department	N/A

Ushnish Roy

Urban Infrastructure Services  
AMRUT  
Asansol Municipal Corporation

*[Signature]*  
Secretary  
Asansol Municipal Corporation

*[Signature]*  
EXECUTIVE ENGINEER  
ABANSOL DIVISION, M. E. DTE  
GOVT. OF W. B.

*[Signature]*  
Mayor  
Asansol Municipal Corporation

*[Signature]*  
3/27/17  
Executive Engineer  
West Circle  
M. E. Directorate  
Burdwan

*[Signature]*  
03/03/17  
Superintending Engineer  
West Circle, M. E. Dte., Burdwan  
Deptt. of Municipal Affairs  
Govt. of West Bengal

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

SE  
20/7/16

NOTICE INVITING e-TENDER NO: 166 / PW / EYT / UNIT 1 - 18-07-2016.  
(Submission of Tender through online)

Memo No.: 476/PW/EYT/16

Dated: 18/07/16

On behalf of the Corporation, The Secretary, Asansol Municipal Corporation, invites e-Tender (electronic tender process), to obtain a "Sealed percentage rate tender", for the under mentioned works, from suitable bonfied contractors for the work as per list published with this notice. The intending tenderer if finds himself eligible to participate in the tender should download the detail Tender Notice along with tender document from "e-tender" link under <http://wbtender.gov.in> website. The Earnest Money Deposit as specified should be deposited in the form of Demand Draft drawn in favour of "The Secretary, Asansol Municipal Corporation" and payable at ASANSOL. The scanned copy of the Demand Draft must be uploaded at the time of on-line bid submission. Without uploading the scanned copy of the original Demand Drafts, the tenders will be treated as non-responsive. The tenderer will have to submit their bid on-line in two cover/folder system containing pre qualification document (Technical Bid) in one and Financial Bid in another. The name of works & other details are also given in Table-I of this Notice and Standard Bidding Document (SBD). The detailed tender notice along with Tender Documents and other forms is available at "e-tender" link under <http://wbtender.gov.in> website.

**TABLE-I**

Sl No	Name of Work (For Civil Works)	Amount put to tender (Rs)	Earnest Money in Rs.	Cost of Tender Papers in/c documents	Time allowed to complete the work	Class
1	Construction of 50beded four storied shelter for urban homeless at Asansol under NULM	99,52,404.00	2 % of the Estimated amount put to tender	Nil	12 Months	
2	Construction of 50beded four storied shelter for urban homeless at Jamuria under NULM	99,52,403.00	2 % of the Estimated amount put to tender	Nil	12 Months	
3	Construction of 50beded four storied shelter for urban homeless at Raniganj under NULM	99,52,404.00	2 % of the Estimated amount put to tender	Nil	12 Months	
4	Construction of 50beded four storied shelter for urban homeless at Kulti under NULM	99,52,404.00	2 % of the Estimated amount put to tender	Nil	12 Months	

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

**N.B.:** Original voucher of various materials i.e. cement, steel etc. are to be submitted before preparation of each bill. No materials i.e. cement, brick, steel, pipes (G.I.), pipe fittings, etc. will be issued to the agency departmentally for this work.

After downloading the technical documents, it will be forwarded to the Executive Engineer, Asansol Division, M.E. Dte. for his recommendations regarding selection of eligible bidders.

*14/07/16*  
The Secretary,  
ASANSOL MUNICIPAL CORPORATION  
Secretary,  
Asansol Municipal Corporation.

Memo No.: *476/(14)/PW/Eng/16*

Dated: *18/07/16*

Copy Forwarded for information and for favour of wide circulation to:

1. The Hon'ble Mayor, Asansol Municipal Corporation.
2. The Chief Engineer, M.E.Dte., Bikash Bhavan. Salt Lake City , Kol- 91.
3. The Addl. Chief Engineer (South), M.E.Dte., Bikash Bhavan. Salt Lake City , Kol- 91.
4. The Superintending Engineer , West Circle, M. E Dte, Burdwan.
5. The Director, SUDA, ILGUS Bhaban, Kol-700106, Sec-IV.
6. The Project Director, CMU, ILGUS Bhaban, Kol-700106, Sec-IV. - To upload in the website of M.A. Deptt., Govt. Of West Bengal.
7. The Sabhadhipati, Burdwan Zilla Parisad.
8. The District Magistrate, Burdwan.
9.  The Secretary, Asansol Municipal Corporation
10. The Superintending Engineer, Asansol Municipal Corporation.
11. The Executive Engineer, Asansol Division, M.E. Dte.
12. The Cashier, Asansol Municipal Corporation, Asansol.
13. The Office Notice Board, Asansol Municipal Corporation for wide circulation.
14. The Public Relation Officer, Information & Cultural Affairs Department, Govt. of West Bengal. – To upload in the website of Govt. of West Bengal.



*14/07/16*  
The Secretary,  
ASANSOL MUNICIPAL CORPORATION  
Secretary,  
Asansol Municipal Corporation

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

**TABLE - II**

**6. DATE, SCHEDULE & DESCRIPTION OF WORK:-**

A. a)	Name of the work	:	As per Table I Page No. 1 & 2.
b)	Eligible for submission of Tender	:	<ul style="list-style-type: none"><li>• Tenderers should have Valid PAN no., VAT/ Sales Tax &amp; Professional Tax Clearance Certificate.</li><li>• Should have sufficient experience of at least 40% for the similar nature of works for last Five yrs.</li><li>• Should be bonafide and financially sound contractors</li><li>• Credential as per latest amendment of PWD may be considered for technical eligibility(PWD Notification No.04-A/PW/O/10C-02/14 dt 18.03.15</li></ul>
c)	Name & Address of the Engineer-in-Charge	:	Executive Engineer, ASANSOL Division, Municipal Engineering Directorate.
d)	Price per copy of the set of Tender documents	:	Rs. Nil.
e)	Documents require to be submitted along with the Application for obtaining quotation paper	:	<ul style="list-style-type: none"><li>• Valid PAN No., VAT/Sales Tax &amp; Professional Tax Clearance Certificate &amp; Income Tax Clearance Certificate together with up-to-date Income Tax return.</li><li>• Previous Experience Certificate for similar nature of works.</li></ul>
f)	Earnest money:-	:	@2% of the Estimated Amount put to Tender/Tendered Amount as Earnest Money Deposit shall accompany with Bid Proposal, in the form of Bank Draft only drawn in favour of The Secretary, Asansol Municipal Corporation, payable at ASANSOL in the form of Bank Draft from any Nationalized / Scheduled Bank. Refer instruction in this regard as stated earlier.
g)	Time of completion of work	:	As mentioned in the annexure.

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

B:-	Date and Time Schedule as follows :	:
i)	Date of uploading of e-NIT, and Tender Documents online (Publishing Date)	: 19.07.16 at 5.00 P.M
ii)	Document downloaded / sale start date (on line)	: 19.07.16 from 5.00 P.M
iii)	Tender submission start date (on line)	: 19.07.16 from 6.00 P.M
iv)	Tender submission closing date (on line)	: 09.08.16 up to 3.00 P.M
v)	Last Date of submission of <u>Technical Bid documents and scanned copy of earnest money</u> (online) to be submitted in the e-procurement website of Government of West Bengal.	: 09.08.16 up to 3.00 P.M
vi)	Tender opening date for Technical proposals (on line)	: 10.08.16
vii)	Date of uploading list for Technically Qualified Tenders (on line)	: To be notified later on.
viii)	Date and place for opening of Financial proposals (on line)	: To be notified later on.
ix)	Authority who recommend the Prequalification of Tenderer.	: Tender will be checked for Pre-Qualification mentioned in point 'A (b)' of this table by the Executive Engineer, Municipal Engineering Directorate, ASANSOL.
x)	Work order issuing authority	: The Secretary, ASANSOL Municipal Corporation, ASANSOL.
xi)	Authority for making payment to the contractor.	: The Secretary, Asansol Municipal Corporation, ASANSOL.

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

## NOTE:-

1. In case of Bundh/strike /holiday etc. falls on the schedule dates as mentioned above, the same will be treated next working day of the fixed dates and time as scheduled above only for Sl. No. 6 B) v) to ix) of Table-II.

2. Scrutiny of technical proposal and recommendation thereafter and processing of Comparative Statement for acceptance etc. will be made by Municipal Engineering Directorate, Govt. of West Bengal under the Deptt. of Municipal affairs. Comparative Statement may be forwarded to the appropriate authority depending on the value of the work as applicable as per existing norms and guidelines of similar nature of works like under UIDSSMT programme.

## 7. SUBMISSION OF TENDER:

### 7.1 General process of submission

Tenders are to be submitted online through the website, in two folders, at a time for each work, one is for Technical Proposal and the other is Financial Proposal, before the prescribed date and time mentioned in Table-II.

Using the Digital Signature Certificate (DSC), the documents are to be Uploaded virus scanned and digitally signed. The documents will get encrypted (transformed into non-readable formats).

#### a. Statutory Technical folder containing,

- i) Application in letter headed pad duly signed in. Letter head should contain full address, telephone no. mobile no. & FAX, e-mail.
- ii) Scanned copy of demand draft towards Earnest Money Deposit (EMD) as prescribed in the NIT against each serial of work if applicable, against in favour of the Secretary, Asansol Municipal Corporation, Asansol.
- iii) Notice Inviting e-Tender.
- iv) B O Q /Price Schedule

#### Note:

- i. Only downloaded copies of the documents are to be uploaded, virus scanned and digitally signed by the contractor.

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

---

ii. If any contractor is exempted from payment of EMD, copy of relevant Government Order needs to be furnished.

iii. Tenders will be summarily rejected if any item in the statutory cover is missing.

iv. Necessary deduction i.e. VAT, S.T. I.T. CESS etc. will be made as per relevant Govt. order.

v. Original demand drafts under Sl. No.6 A (f) under Table - II should reach to the **Secretary, Asansol Municipal Corporation, ASANSOL** on or before due date and time as stated earlier.

**b. Non-Statutory Technical cover containing,**

- i. Up to date Professional Tax (PT) Clearance receipts, IT PAN Card & Income Tax Return receipts valid up to the date of opening of the tenders. Valid application for such clearance addressed to the competent authority may also be considered, if necessary.
- ii. Up to date VAT Registration Certificate and up to date and valid Return Certificate of the last quarter of the current financial year.
- iii. Previous Experience Certificate.

**THE ABOVE STATED NON-STATUTORY TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE FOLLOWING MANNER**

Click the check boxes beside the necessary documents in the –My Documents list and then click the tab –Submit Non Submit Non Statutory Documents to send the selected documents to Non-Statutory folder. Next, click the tab –Click to Encrypt and upload and then click the –Technical Folder to upload the Technical Document

# ASANSOL MUNICIPAL CORPORTION

ASANSOL  
BURDWAN

B.	COMPANY DETAILS	COMPANY DETAILS	<ol style="list-style-type: none"><li>1. Proprietorship Firm (Trade License)</li><li>2. Partnership Firm (Partnership Deed, Trade License)</li><li>3. LTD. Company (Registration Certificate, Trade License)</li><li>4. Co-Operative Society (Society Registration Certificate) Bye Laws, up to date Audited Balance Sheet.</li><li>5. Power of Attorney (Registered)</li></ol>
Sl. No.	Category Name	Sub Category Description	Details
A.	CERTIFICATES	CERTIFICATES (ALL CERTIFICATE SHOULD BE UP TO DATE)	<ol style="list-style-type: none"><li>1. VAT Registration Certificate</li><li>2. PAN Card</li><li>3. P Tax (CHALLN)</li><li>4. Income Tax Return receipts</li><li>5. Pre Qualification Application (Form I)</li></ol>



# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

Sl. No.	Category Name	Sub Category Description	Details
C.	CREDENTIAL	Credential	1. Completion Certificate for Similar Nature of Work Done (refer clause 6. A(b))

## 9. Financial Proposal

i) Financial proposal should contain the following documents in one folder i.e. Bill of quantities - (BOQ) the tenderer is to quote the percentage rate online.

ii) Only downloaded copies of the above documents are to be uploaded virus scanned & digitally signed by the contractor.

## 10. Penalty for suppression / distortion of facts:

If any tenderer fails to produce the original hard copies of the documents uploaded or any other documents on demand of the Tender Inviting Authority within a specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if there is any suppression, the tenderer will be suspended from participating in the tenders on e-Tender platform for a period of 3 (Three) years. In addition, his user ID will be deactivated and Earnest Money Deposit will stand forfeited. Besides, the Secretary, Asansol Municipal Corporation, ASANSOL may take appropriate legal action against such defaulting Tenderer. The authority may ask to show hard copies of all certificates, company details, partnership deeds etc. etc. as uploaded by the Tenderer and allied papers in connection with this tender as and when necessary for verification purpose as per convenience of the authority during processing of this tender.

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

## 11. Rejection of Tender

*The employer (Tender accepting authority) receives the right to accept or reject any Tender and to cancel the quotation process and reject all tenders at any time prior to the award of contract without thereby incurring any liability to the affected Tenderer or any obligation to inform the affected tenderer of the ground for employer's (Tender accepting authority) action.*

15. Execution of work will be done as per NULM guideline vide G.O. No 93/MA/C-10/MISC-13/2014 dt. Kolkata the 6<sup>th</sup> February 2015

*Kuy 14/07/16*  
The Secretary  
ASANSOL MUNICIPAL CORPORATION

## Other Important Terms & Conditions :-

- A) The detailed N.I.T, documents and other relevant particulars may be seen by the intending quotationers during office hours within the date mentioned above in the office of the Councilors, ASANSOL DIVISION, M.E. DTE..
- 3) The materials related to the work are to be supplied in accordance with the specification of the B.O.Q of the ASANSOL DIVISION, M.E. DTE. by the tenderer. Deduction @ 10% of the Gross amount of the bill will be made as security deduction against work done value and the same will be returned to the agency after 3 (three) years from the date of actual work done subject to fulfillment of the conditions applied. However the security deposit of the contractor held with the Corporation under the provision of **Clause 1 of Form No. 2911/2911(i)/2911(iii)** should be treated amended as per memo no. 177-CRC/2M-57/2008 dt. 12/07/12 of Public Works Department as follows:
- (i) 30% of the security deposit shall be refunded to the contractor on expiry of one year after the issuance of certificate of completion of work;
  - (ii) Further 30% of the security deposit shall be refunded to the contractor on expiry of two years.
  - (iii) The balance 40% of the S.D. shall be refunded to the contractor on expiry of three years.

Work order shall be issued by the Secretary, Asansol Municipal Corporation payment will be made by him.

- ) If the agency fails to do the work as per the agreement with the Corporation, penal action in the form of forfeiture of earnest money and or security deposit money, as decided by the authority, will be imposed on the agency and the decision of the authority will be conclusive and binding. In this respect, the Secretary, Asansol Municipal Corporation shall be empowered to invoke the

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

Earnest Money deposited in favour of him.

**No price escalation, in any form, within the contract period will be entertained.**

- D) If any work executed by the agency with under specification the same will have to be replaced, as per the specified specification, by the agency at their own cost without any claim within 7 (seven) days (or as suggested by the authority). In case of failure to do so the authority shall have the right to recover the whole damage amount from the contractor. In this regard the claim will be ascertained by a competent State Government authority as per the decision of Corporation.
- E) The rate quoted should be inclusive of all cost of transportation, loading, unloading, staking at site within any Corporation area of the State of West Bengal, and all Taxes, Vat, etc. what so ever.
- F) Deduction viz (i) ST (ii) IT or any other taxes, due as per rules, will also be deducted from the bill of the agency.

Successful agency shall have to make an agreement (in three copies) with the Secretary, Asansol Municipal Corporation in the prescribed pro-forma in W.B. Form No. 2911 stating that the agency is agreeable to execute the works as and when require (as per the rates quoted and terms and conditions laid down in the quotation papers) to the Corporation, within the adjoining areas (as the case may be).

1. Regarding tender for Technical & financial The Decision of Superintending Engineer of Municipal Engineering Directorate (Western Circle) / Executive Engineer of ASANSOL DIVISION, M.E. DTE. shall be final & binding on the applicants in this regard.
2. The authority reserves the right to accept or reject any or all offer without assigning any reason.
3. A declaration in the form of Affidavit in a non judicial stamp paper should be submitted stating clearly that the applicant is not burred /delisted/blacklisted by any Govt. Deptt. / Govt. undertaking/Statutory Body/Corporation and of the like Govt. Bodies in execution of the similar nature of works during last five years and if any such incident is found at any point of time, the tender will be cancel summarily without assigning any reason on what so ever. Bidders are hereby requested to upload the above declaration as Technical document.
4. *One single credential application can be done for one group only.*

  
The Secretary, 14/07/16  
ASANSOL MUNICIPAL CORPORATION

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

**NOTICE INVITING e-TENDER NO: 204/PW/2016**  
(Submission of Tender through online)  
2<sup>nd</sup> Call

Memo No.: 674/PW/2016

Dated: 01/09/16

On behalf of the Corporation, The Secretary, Asansol Municipal Corporation, invites e-Tender (electronic tender process), to obtain a "Sealed percentage rate tender", for the under mentioned works, from suitable bonfied contractors for the work as per list published with this notice. The intending tenderer if finds himself eligible to participate in the tender should download the detail Tender Notice along with tender document from "e-tender" link under <http://wbtender.gov.in> website. The Earnest Money Deposit as specified should be deposited in the form of Demand Draft drawn in favour of "The Secretary, Asansol Municipal Corporation" and payable at ASANSOL. The scanned copy of the Demand Draft must be uploaded at the time of on-line bid submission. Without uploading the scanned copy of the Original Demand Drafts, the tenders will be treated as **non-responsive**. The tenderer will have to submit their bid **on-line** in two cover/folder system containing pre qualification document (**Technical Bid**) in one and **Financial Bid** in another. The name of works & other details are also given in **Table-I** of this Notice and Standard Bidding Document (**SBD**).

The detailed tender notice along with Tender Documents and other forms is available at "e-tender" link under <http://wbtender.gov.in> website.

**TABLE-I**

Sl No	Name of Work (For Civil Works)	Amount put to tender (Rs)	Earnest Money in Rs.	Cost of Tender Papers in/c documents	Time allowed to complete the work	Class
1	Construction of 50beded four storied shelter for urban homeless at Asansol under NULM	99,52,404.00	2 % of the Estimated amount put to tender	Nil	12 Months	
2	Construction of 50beded four storied shelter for urban homeless at Jamuria under NULM	99,52,403.00	2 % of the Estimated amount put to tender	Nil	12 Months	
3	Construction of 50beded four storied shelter for urban homeless at Raniganj under NULM	99,52,404.00	2 % of the Estimated amount put to tender	Nil	12 Months	
4	Construction of 50beded four storied shelter for urban homeless at Kulti under NULM	99,52,404.00	2 % of the Estimated amount put to tender	Nil	12 Months	

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

**N.B.:** Original voucher of various materials i.e. cement, steel etc. are to be submitted before preparation of each bill. No materials i.e. cement, brick, steel, pipes (G.I.), pipe fittings, etc. will be issued to the agency departmentally for this work. After downloading the technical documents, it will be forwarded to the Executive Engineer, Asansol Division, M.E. Dte. for his recommendations regarding selection of eligible bidders.

*01/09/16*  
The Secretary,  
ASANSOL MUNICIPAL CORPORATION  
Secretary  
Asansol Municipal Corporation

Memo No.: *674/(14)/PW/009/16*

Dated: *01/09/16*

Copy Forwarded for information and for favour of wide circulation to:

1. The Hon'ble Mayor, Asansol Municipal Corporation.
2. The Chief Engineer, M.E. Dte., Bikash Bhavan. Salt Lake City , Kol- 91.
3. The Addl. Chief Engineer (South), M.E. Dte., Bikash Bhavan. Salt Lake City , Kol- 91.
4. The Superintending Engineer , West Circle, M. E Dte, Burdwan.
5. The Director, SUDA, ILGUS Bhaban, Kol-700106, Sec-IV.
6. The Project Director, CMU, ILGUS Bhaban, Kol-700106, Sec-IV. - To upload in the website of M.A. Deptt., Govt. Of West Bengal.
7. The Sabhadhipati, Burdwan Zilla Parisad.
8. The District Magistrate, Burdwan.
9. The Secretary, Asansol Municipal Corporation
10. The Superintending Engineer, Asansol Municipal Corporation.
11. The Executive Engineer, Asansol Division, M.E. Dte.
12. The Cashier, Asansol Municipal Corporation, Asansol.
13. The Office Notice Board, Asansol Municipal Corporation for wide circulation.
14. The Public Relation Officer, Information & Cultural Affairs Department, Govt. of West Bengal. - To upload in the website of Govt. of West Bengal.
15. *O.S, A.M.C for publication in Three (3) Daily Newspapers for a day only.*

*01/09/16*



*01/09/16*  
The Secretary,  
ASANSOL MUNICIPAL CORPORATION  
Secretary  
Asansol Municipal Corporation

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

TABLE - II

**6. DATE, SCHEDULE & DESCRIPTION OF WORK:-**

A. a)	Name of the work	:	As per Table I Page No. 1 & 2.
b)	Eligible for submission of Tender	:	<ul style="list-style-type: none"><li>• Tenderers should have Valid PAN no., VAT/ Sales Tax &amp; Professional Tax Clearance Certificate.</li><li>• Should have sufficient experience of at least 40% for the similar nature of works for last Five yrs.</li><li>• Should be bonafide and financially sound contractors</li><li>• Credential as per latest amendment of PWD may be considered for technical eligibility(PWD Notification No.04-APW/O/10C-02/14 dt 18.03.15</li></ul>
c)	Name & Address of the Engineer-in-Charge	:	Executive Engineer, ASANSOL Division, Municipal Engineering Directorate.
d)	Price per copy of the set of Tender documents	:	Rs. Nil.
e)	Documents require to be submitted along with the Application for obtaining quotation paper	:	<ul style="list-style-type: none"><li>• Valid PAN No., VAT/Sales Tax &amp; Professional Tax Clearance Certificate &amp; Income Tax Clearance Certificate together with up-to-date Income Tax return.</li><li>• Previous Experience Certificate for similar nature of works.</li></ul>
f)	Earnest money:-	:	@2% of the Estimated Amount put to Tender/Tendered Amount as Earnest Money Deposit shall accompany with Bid Proposal, in the form of Bank Draft only drawn in favour of The Secretary, Asansol Municipal Corporation, payable at ASANSOL in the form of Bank Draft from any Nationalized / Scheduled Bank. Refer instruction in this regard as stated earlier.
g)	Time of completion of work	:	As mentioned in the annexure.

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

B:-	Date and Time Schedule as follows :	:	
i)	Date of uploading of e-NIT, and Tender Documents online (Publishing Date)	:	05/09/2016 at 5.00 P.M
ii)	Document downloaded / sale start date (on line)	:	05/09/2016 from 5.00 P.M
iii)	Tender submission start date (on line)	:	05/09/2016 from 6.00 P.M
iv)	Tender submission closing date (on line)	:	26.09.16 up to 3.00 P.M
v)	Last Date of submission of <u>Technical Bid documents and scanned copy of earnest money</u> (online) to be submitted in the e-procurement website of Government of West Bengal.	:	26.09.16 up to 3.00 P.M
vi)	Tender opening date for Technical proposals (on line)	:	27.09.16
vii)	Date of uploading list for Technically Qualified Tenders (on line)	:	To be notified later on.
viii)	Date and place for opening of Financial proposals (on line)	:	To be notified later on.
ix)	Authority who recommend the Prequalification of Tenderer.	:	Tender will be checked for Pre-Qualification mentioned in point 'A (b)' of this table by the Executive Engineer, Municipal Engineering Directorate, ASANSOL.
x)	Work order issuing authority	:	The Secretary, ASANSOL Municipal Corporation, ASANSOL.
xi)	Authority for making payment to the contractor.	:	The Secretary, Asansol Municipal Corporation, ASANSOL.

# ASANSOL MUNICIPAL CORPORATION.

ASANSOL  
BURDWAN

NOTICE INVITING e-TENDER NO: 263 / PW / Eng / NIT- 16 /

(Submission of Tender through online)

Memo No.: 1105/PW/Eng/16 (2<sup>nd</sup> Call)

Dated: 28/11/16

On behalf of the Corporation, The Secretary, Asansol Municipal Corporation, invites e-Tender (electronic tender process), to obtain a "Sealed percentage rate tender", for the under mentioned works, from suitable bonfied contractors for the work as per list published with this notice. The intending tenderer if finds himself eligible to participate in the tender should download the detail Tender Notice along with tender document from "e-tender" link under <http://wbtender.gov.in> website. The Earnest Money Deposit as specified should be deposited in the form of Demand Draft drawn in favour of "The Secretary, Asansol Municipal Corporation" and payable at ASANSOL. The scanned copy of the Demand Draft must be uploaded at the time of on-line bid submission. Without uploading the scanned copy of the Original Demand Drafts, the tenders will be treated as non-responsive. The tenderer will have to submit their bid on-line in two cover/folder system containing pre qualification document (Technical Bid) in one and Financial Bid in another. The name of works & other details are also given in **Table-I** of this Notice and followed by Standard Bidding Document (SBD). The detailed tender notice along with Tender Documents and other forms is available at "e-tender" link under <http://wbtender.gov.in> website.

**TABLE-I**

Sl No	Name of Work (For Civil Works)	Amount put to tender (Rs)	Earnest Money in Rs.	Cost of Tender Papers in/c documents	Time allowed to complete the work
1	Construction of 50beded four storied shelter for urban homeless at Asansol under NULM	99,52,404.00	2 % of the Estimated amount put to tender	Nil	12 Months
2	Construction of 50beded four storied shelter for urban homeless at Jamuria under NULM	99,52,403.00	2 % of the Estimated amount put to tender	Nil	12 Months
3	Construction of 50 beded four storied shelter for urban homeless at Raniganj under NULM	99,52,404.00	2 % of the Estimated amount put to tender	Nil	12 Months
4	Construction of 50beded four storied shelter for urban homeless at Kulti under NULM	99,52,404.00	2 % of the Estimated amount put to tender	Nil	12 Months



# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

**N.B.:** Original voucher of various materials i.e. cement, steel etc. are to be submitted before preparation of each bill. No materials i.e. cement, brick, steel, pipes (G.I.), pipe fittings, etc. will be issued to the agency departmentally for this work.

After downloading the technical documents, it will be forwarded to the Executive Engineer, Asansol Division, M.E. Dte. for his recommendations regarding selection of eligible bidders.


*[Signature]*  
The Secretary,  
ASANSOL MUNICIPAL CORPORATION  
Secretary  
Asansol Municipal Corporation

Memo No.: 1105/(14)/PW/Eng/16

Dated: 28/11/16

Copy Forwarded for information and for favour of wide circulation to:

1. The Hon'ble Mayor, Asansol Municipal Corporation.
2. The Chief Engineer, M.E.Dte., Bikash Bhavan. Salt Lake City, Kol- 91.
3. The Addl. Chief Engineer (South), M.E.Dte., Bikash Bhavan. Salt Lake City, Kol- 91.
4. The Superintending Engineer, West Circle, M. E Dte, Burdwan.
5. The Director, SUDA, ILGUS Bhaban, Kol-700106, Sec-IV.
6. The Project Director, CMU, ILGUS Bhaban, Kol-700106, Sec-IV. - To upload in the website of M.A. Deptt., Govt. Of West Bengal.
7. The Sabhadhipati, Burdwan Zilla Parisad.
8. The District Magistrate, Burdwan.
9. The Executive Engineer, Asansol Division, M.E. Dte.
10. The Superintending Engineer, Asansol Municipal Corporation.
11. The Cashier, Asansol Municipal Corporation, Asansol.
12. The Office Notice Board, Asansol Municipal Corporation for wide circulation.
13. The Public Relation Officer, Information & Cultural Affairs Department, Govt. of West Bengal. - To upload in the website of Govt. of West Bengal.
14. O. S. A.M.e. for publication in Three (3) Daily Newspapers for a day only.



*[Signature]*  
The Secretary,  
ASANSOL MUNICIPAL CORPORATION  
Secretary  
Asansol Municipal Corporation

# ASANSOL MUNICIPAL CORPORATION

ASANSOL  
BURDWAN

TABLE - II

**6. DATE, SCHEDULE & DESCRIPTION OF WORK:-**

A. a)	Name of the work	:	As per Table I Page No. 1 & 2.
b)	Eligible for submission of Tender	:	<ul style="list-style-type: none"><li>• Tenderers should have Valid PAN no., VAT/ Sales Tax &amp; Professional Tax Clearance Certificate.</li><li>• Should have sufficient experience of at least 30% for the similar nature of works for last Five yrs.</li><li>• Should be bonafide and financially sound contractors</li><li>• Credential as per latest amendment of PWD may be considered for technical eligibility(PWD Notification No.04-A/PW/O/10C-02/14 dt 18.03.15</li></ul>
c)	Name & Address of the Engineer-in-Charge	:	Executive Engineer, ASANSOL Division, Municipal Engineering Directorate.
d)	Price per copy of the set of Tender documents	:	Rs. Nil.
e)	Documents require to be submitted along with the Application for obtaining quotation paper	:	<ul style="list-style-type: none"><li>• Valid PAN No., VAT/Sales Tax &amp; Professional Tax Clearance Certificate &amp; Income Tax Clearance Certificate together with up-to-date Income Tax return.</li><li>• Previous Experience Certificate for similar nature of works.</li></ul>
f)	Earnest money:-	:	@2% of the Estimated Amount put to Tender/Tendered Amount as Earnest Money Deposit shall accompany with Bid Proposal, in the form of Bank Draft only drawn in favour of The Secretary, Asansol Municipal Corporation, payable at ASANSOL in the form of Bank Draft from any Nationalized / Scheduled Bank. Refer instruction in this regard as stated earlier.
g)	Time of completion of work	:	As mentioned in the annexure.



Office of the  
Assistant Municipal Corporation  
**STATEMENT OF TECHNICAL BID**  
2nd Call

E-Tender Notice No.: ET-263/PW/Eng/2016 Date: 28.11.2016 at 3.00 P.M.  
SI No. 02 Jamuria Date of Opening: 23.12.2016

Name of Work:

Construction of 50 beed four storied shelter for urban homeless at Jamuria under NULM.

S. No	Name of the contractor applied for	Valid Pan No	P.T. Clearance Certificate upto date	VAT/Sales Tax certificate up to date	Income Tax clearance certificate up to date	Previous Experience Certificate for similar nature of work at least 30% for last 5 years	Questionnaire in General (Annexure-I)	Annual Turnover (Annexure-II)	Affidavit (Annexure-III)	Declaration (Annexure-IV)	Earnest Money	Remarks
1	Ganapati Biswas	ADMPB 0884 G	31/03/2017	19745802091	2016-17	Construction of General building of Marketing Hub of Rs 73.87,859/- dt-25/08/2015	Yes	Not submitted	Not submitted	Yes	Rs. 2,00,000/- HDFC Bank No-012814, dt-09/12/2016	Not recommended
2	Prasanna Sarkar	AIFPS 9939 N	31/03/2017	19793333043	2015-16	Construction of O.H.R of Rs.67,15,839.00 dt-21/03/2012 <i>Md. A. B. Khan, P.W.E</i>	Yes	Yes	Yes	Yes	Rs. 2,00,000/- S.B.I. No-810141, dt-20/12/2016	Not recommended due to declaration
3	Haradhan Roy	AGSPR 6095 A	2016-17 Certificate	19741775084	2015-16 2016-17	Construction of Sand bunker with reservoir at I.K. Nagar of Rs 20,42,666.43 / dt-17/05/2016	Yes	Yes	Yes	Yes	Rs. 1,99,048/- Vijaya Bank No-599998 dt-19/12/2016	May not be recommended due to insufficient work experience.
4	Ideal Enterprise	AADFI 1234 M	2016-17 Certificate	19741104575	2015-16	Construction of New 201 KVA, 33 KV/ 11 KV sub station at Amrabad, Phulphore and D.P.1 of Rs 1,64,15,224.79 / dt-19/9/2016 / Decom. Id	Yes	Yes	Yes	Yes	Rs 1,99,048 / S.B.I dt-21/12/2016 No-458369	Not recommended due to insufficient work experience.

18/11/17  
22/11/17  
19/11/17

*Pranav*  
27/01/17  
ASSISTANT ENGINEER

*[Signature]*  
EXECUTIVE ENGINEER  
GENERAL DIVISION

*[Signature]*  
EXECUTIVE ENGINEER  
WEST DIVISION  
M. E. DIRECTORATE  
BURDWAN

*may be approved*  
*[Signature]*  
Superintending Engineer  
West Circle, M. E. Dir., Burdwan  
Dep. of Municipal Affairs

may be approved  
not approved  
N.T.



सत्यमेव जयते

GOVT. OF WEST BENGAL  
OFFICE OF THE EXECUTIVE ENGINEER  
ASANSOL DIVISION  
MUNICIPAL ENGINEERING DIRECTORATE  
S.B.GORAI ROAD, BAROF KAL, PHE OFFICE COMPLEX  
ISMAIL, ASANSOL. Dist. Burdwan

Memo No: MED/ASAN/ 556 HS-L/94

Date:- 24-08-16.

From: The Executive Engineer,  
Asansol Division,  
M.E.Directorate

To: The Secretary  
Asansol Municipal Corporation  
Asansol

Sub: Tender for shelter for urban Homeless  
Nit no-166/PW/Eng/2016 Dated-18.07.2016

In reference to the above this is to mention that no such documents for paper publication of tender notice has been submitted to this end ,and it has been apprised from your end that the notice has not been published in the print media which does not match the clause of G.O. No 5400F(Y) dated 25.06.2012.

Under this situation, this end recommends for going second call for tender.

This is for your kind perusal and needful action please

It is worthwhile to mention that proper care may be taken as per the condition of clause of G.O. No 5400F(Y) dated 25.06.2012 in the second call of this tender.

Memo No: MED/ASAN/ / /

Copy forwarded for information and necessary action to-

1. The Superintending Engineer, West Circle, M.E.Dte, Patal Bazar, Burdwan

Executive Engineer,  
Asansol Division,  
M.E.Directorate,  
Date: 24/8/16  
EXECUTIVE ENGINEER  
ASANSOL DIVISION, M. E. DTE  
GOVT. OF W. B.

sd/-  
Executive Engineer  
Asansol Division,  
M.E.Directorate



तत्त्वमसि जयते  
GOVERNMENT OF WEST BENGAL  
OFFICE OF THE SUPERINTENDING ENGINEER  
WEST CIRCLE  
MUNICIPAL ENGINEERING DIRECTORATE  
PATAL BAZAR, 3<sup>RD</sup> FLOOR, TINKONIA  
BURDWAN, PIN:-713101

Date:-

Memo No: ME/SE(W)/

From:- The Superintending Engineer  
West Circle  
M.E Directorate

To:- The Executive Engineer  
Asansol Division  
M.E.Dte

Sub:- Evaluation of technical bid for the works of shelter for urban homeless.

Ref:- 1) NleT No-204/PW/ENGG/16  
2) MED/ASAN/139/NU-2/14 dt.25.10.2016

With reference to the above, the undersigned is to state that during scrutiny of technical bids as forwarded by you, the followings are observed.

- 1) The drafts of EMD were purchased by some participants of all serials before the time schedule of eNIT. Therefore only 2 nos valid participants are found in each serial which is less than three participants. As it is considered by this end as 1<sup>st</sup> call due to cancellation of previous call for non publication of advt. in News Papers only. Therefore it is requested to invite retender (2<sup>nd</sup> call) considering this call as 1<sup>st</sup> call instead of 2<sup>nd</sup> call.
- 2) Afterwards copy of computer generated 'e' Procurement system at the time inviting e-tender should be enclosed along with technical bid for checking from this end.

sd/-  
Superintending Engineer  
West Circle  
M.E Directorate

Dated: 04-11-2016

Memo No: ME/SE(W): 5430/M-15/94 PR-111

Copy forwarded for information and necessary action to :-

1. The Hon'ble Mayor, Asansol Municipal Corporation.
2. The Additional Chief Engineer (South) M.E. DTE, Bikash Bhavan, Kol-91

sd/-  
Superintending Engineer  
West Circle  
M.E Directorate  
West Circle, M.E. Dte., Burdwan  
Dept. of Municipal Affairs  
Govt. of West Bengal

**Minutes of the 72<sup>nd</sup> Meeting of the Technical Committee under SUDA held on 15.03.2017  
in the Conference Room of Prashasan Bhawan, DD-I, Salt Lake**

**Members present :**

1. Sri Onkar Singh Meena, IAS, Secretary, UD&MA Department, Government of West Bengal  
Chairman, Technical Committee
2. Sri Sutanu Prasad Kar, IAS, Director, SUDA & Member Convenor, Technical Committee
3. Sri A. Das, Chief Engineer, M.E. Dte., Government of West Bengal
4. Sri Amalendu Sekhar Naskar, Additional Director & Financial Adviser, SUDA
5. Sri Bibhas Maity, D.G. (Water Supply), KMC
6. Shri Santanu Mukherjee, State Level Mission Director, AMRUT
7. Sri B. Chakraborti, Technical Adviser, SUDA
8. Sri B. Das, TUO, SUDA

**Invitees:** 1) Sri U.K. Karan, Executive Engineer (HQ), MED

Sri Onkar Singh Meena, IAS, Secretary, UD&MA Department, Government of West Bengal & Chairman, Technical Committee was in the chair.

**Item No: 1 Confirmation of the Minutes of 71<sup>st</sup> Meeting of the Technical Committee dated 24.01.2017.**

The Minutes of the meeting of 71<sup>st</sup> Meeting of the Technical Committee dated 24.01.2017 was read and confirmed.

**Agenda Item No: 2 To consider and recommend offered rate for the tenders of**

- i) Supply, delivery and installation of submersible pumping machineries and allied electrical works for water supply scheme at Zone-III within Raigunj Municipality  
NleQ No. : MAD/ULB/RAIGUNJ/UIDSSMT/Elec/11/16-17 (2<sup>nd</sup> call)  
dated 22.10.2016
- ii) Supply, delivery and installation of submersible pumping machineries and allied electrical works for water supply scheme at Zone-IV within Raigunj Municipality  
NleQ No.: MAD/ULB/RAIGUNJ/UIDSSMT/Elec/12/16-17(2<sup>nd</sup> call)  
dated 22.10.2016

**Ref: i) CE's Letter No. ME/2678/1D-187/13 Pt-III dated 10.02.2017**

The Committee proposed work related to supply, delivery, installation of submersible pumping machinery and allied electrical works for 3-nos. Deep Tube Well in 3 pump house for water supply scheme at Zone-III (Kharmuja Ghat) against NleQ No. Elec/11/16-17(2<sup>nd</sup> call) and for 3 nos. DTW in 3

pump house at **Zone-IV** (KashiBati) against NleQ No. Elec/12/16-17 within Raigunj Municipality in connection with the water supply scheme under UIDSSMT. Revised estimate of the project was sanctioned by State Government along with 13 other projects of UIDSSMT and fund released accordingly.

The Committee also noted that **both the Tenders are 2<sup>nd</sup> call and single tenderer has offered rate.** 1<sup>st</sup> call of tender was cancelled due to insufficient number of participants. e-Tender was invited on 22.10.2016 and Financial Bid was opened on 03.12.2016.

Further details are given below:

1. For work in Zone-III, lone tenderer "**Banik Brothers**" offered item wise rates as per BOQ and total offered amount is **Rs. 17,40,334.82**. This offered amount is **4.98% higher than departmental estimate (Rs. 16,57,780.58)**.
2. For work in Zone-IV tendered "**Dutta Enterprise**", lone bidder, offered item wise rates, totaling **Rs. 17,32,383.87**. This is 4.5% higher than departmental estimate.

**Details are tabulated below (Financial evaluation)**

Name of work	Zone reference	Provision of revised estimate (Rs)	Departmental estimate (Rs.)	Offered amount (Rs.)
1	2	3	4	5
Supply, delivery and installation of submersible pumping machineries and allied electrical works for water supply scheme at Zone-III & IV within Raigunj Municipality for 3 nos. tubewells in 3 Pump House	Zone-III	43.60 Lakh for 3 nos. tubewells	Rs. 16,57,780.58	<b>Rs. 17,40,334.82</b> by " <b>Banik Brothers</b> " 4.98% higher than Departmental estimate (Col. 4)
	Zone-IV	-do-	Rs. 16,57,780.58	<b>Rs. 17,32,383.87</b> by " <b>Dutta Enterprise</b> " 4.5 % higher than Departmental estimate (Col. 4)

The Committee noted that value of the estimate is less than 1 Crore and as per recent order, vide No. 925-F(Y) ft. 14.02.2017 of the Finance Department, Audit Branch, vide Item B Case I, since the no. of qualified bidder is one during re-tender and Bid is beyond 2% above of the estimate. Departmental Head/Secretary in consultation with FA of the Department will refer the file to the Finance Department.

The Committee accordingly decided to refer the issue to the Department for further action in the matter.



Director.

State Urban Development Agency



72<sup>nd</sup> Meeting of Technical Committee of SUDA

Agenda Item No: 3 To consider offered rate for "House service connection upto consumer premises with MDPE pipes of required dia and necessary accessories including water meter in Zone I & II, Zone III, Zone IV, Zone V & VI within Dhupguri Municipality under BRGF (Special) programme"

Ref: NIeT No. – Dhupguri/MAD/BRGF/034 to 037/2016-17 dated 02.12.2016 (2<sup>nd</sup> Call)

CE's letter no. ME/2772/BRGF-6/2015 dated 21.02.2017

For providing house service connection upto consumer premises with MDPE pipes, State Government sanctioned Rs. 1112.38 Lakh for 6 BRGF towns including Dhupguri vide order no. 232(Sanction)/MA/C-10/1G-11/2011 dated 23.09.2016. Total provision of Dhupguri comes to Rs. 615.93 Lakh as per current SOR, for 9885 nos. of connection. This is 75.25 lakh over the DPR provision (Rs.540.68 Lakh) & sanctioned as per above order.

1. e-Tenders for the above work was issued by the Chairman, Dhupguri Municipality vide no. Dhupguri/MAD/BRGF/034 to 037/2016-17 dated 02.12.2016 (2<sup>nd</sup> call) an financial bid was opened on 19.01.2017
2. 1<sup>st</sup> call of Tender was cancelled because single bidder participated.
3. Rate has been obtained through "Item-rate Tender" and details shown below:

Zone Reference & No. of connection	NIeT No. & Date	No. of Bidder/Name	Cost offered for single connection	Total amount as per cost offered by Tenderer	Cost as per Departmental estimate
I & II 2385	034/2016-17 dated 02.12.2016 2 <sup>nd</sup> call	1 Made & Trade Co.	Rs. 6229.15	Rs. 14856522 (.03% less)	Rs. 148,60,935
III 2700	035/2016-17 dated 02.12.2016 2 <sup>nd</sup> call	1 -do-	Rs. 6229.15	Rs. 16818705 (.03% less)	Rs. 168,23,700
IV 2600	036/2016-17 dated 02.12.2016 2 <sup>nd</sup> call	1 -do-	Rs. 6229.15	Rs. 16195790 (.03% less)	Rs. 162,00,600
V & VI 2200	037/2016-17 dated 02.12.2016 2 <sup>nd</sup> call	1 -do-	Rs. 6229.15	Rs. 13704130 (.03% less)	Rs. 137,08,200
<b>9885</b>	<b>TOTAL</b>			<b>Rs.615.75 Lakh</b>	<b>Rs.615.93 Lakh</b>

It transpires from the above table, that value of the (i) departmental estimate is more than one crore & (ii) total offer Rs.615.75 is 0.03% less than departmental estimate based on current schedule. The Committee noted that as per Memorandum 925-F(Y) dated 14.02.2017 of State Finance Department, the issue falls under the category C wherein it is mentioned that the Departmental Head/Secretary, in consultation with the FA of the Department and Departmental Tender Committee will refer the file to the Finance Department.

The Committee accordingly decided that the issue be referred to the Department for consideration.

72<sup>nd</sup> meeting of Technical Committee

Agenda Item No.4 To consider acceptance of lowest rate for the work of House Service Connection upto consumer premises with MDPE pipes of required dia and necessary accessories including water meter in within Kalna Municipality for Zone-II (No. of Service Connection – 5531 Nos) under UIDSSMT Programme.

Ref: i) NIeT No. WBMAD/KALNA/HC/NIT1/16-17 (3<sup>rd</sup> Call) dt.01.12.2016.

ii) Chief Engineer's letter no. ME/ 2770/ ID-184/2013 Pt.1 dated 20.01.2017

Project estimate includes Water Treatment Plant (WTP) Intake, Overhead Reservoir, Distribution Network and House Service Connection.

With regard to the e-Tender, based on the letter of Chief Engineer, MED, following points emerged and was discussed in the meeting.

1. This item was included in the original DPR and provision was there Rs.608.90 lakh.
2. Based on current schedule, cost for the work comes to **Rs.758.81 lakh**, which is total for Zone I & II.

Additional amount over DPR provision of Rs. 608.90 Lakh was sanctioned by State Government & fund released as Additional State Share vide Sanction order no. 309(Sanction)/MA/P/C-10/3S-65/2006 dt.06.12.2016.

3. Offered rate for **Zone-I** was placed in the **70<sup>th</sup> Meeting of Technical Committee**.

Following points were further discussed with regard to the Tender & as per Comparative Statement and relevant papers forwarded by MED

1<sup>st</sup> call of tender was cancelled because single bidder participated and 2<sup>nd</sup> call was cancelled due to some technical failure from ULB end.

1. This is 3<sup>rd</sup> call & was invited on 01.12.2016 vide NIeT mentioned under reference.

Rate for the Tender has obtained as item Rate Tender.

2. "Made and Trade Co", the lone participant, has offered Rs.343,25,386.00.

Details are Tabulated below:

Zone Ref	Tender Ref	No. of Connection	Offered Cost (Rs.)	Departmental Estimate	Provision in DPR	Remarks
1	2	3	4	5	6	7
Zone-II	3rd Call Dt.01.12.20 16	5531	343,25,386.00 (0.4% belw w.r.t. Col 5 i.e. departmental estimate on current schedule	344,63,661.00 (@ Rs.6231.00) for each connection	Total for Zone-II 5531 Nos @Rs.5000 =Rs.276.55	L <sub>1</sub> for Zone-I = Rs.411,95,428 (Ref: 70 <sup>th</sup> Meeting of Technical Committee) L <sub>1</sub> for Zone-II = Rs.343,25,286 Total- 755.208 lakh. Sanctioned = 758.81 lakh for Zone- I & II

N.B. Sanctioned by State Government vide Order no. 309(Sanction) dated 06.12.2016 is Rs. 758.81 Lakh.

Issue was then discussed on the perspective of Memorandum 925-F(Y) dated 14.02.2017. This item falls under situation 'C' wherein it is mentioned that if the estimate is more than one crore, the Departmental Head/Secretary in consultation with the FA of the department and Departmental Tender Committee will refer the file to the Finance Department.

The Committee accordingly decided that value of the estimate being over one crore, the issue should be forwarded to the Department for consideration.

**Agenda Item No 5 : Acceptance of lowest rate for the work of 'Construction of 50 bedded Shelter for Urban Homeless at Asansol, Jamuria, Raniganj and Kulti within Asansol Municipal Corporation under DAY-NULM.**

Ref:i) NleT No.- 263/PW/Eng/NIT-16 dt. 28.11.16 (2 nd call)  
ii) C.E.'s Letter no.ME/2810/1M-54/14 Pt-II dated: 10.02.2017

The Committee was informed that four shelters under the scheme Shelter for Urban Homeless under DAY-NULM within Asansol Municipal Corporation were sanctioned by Project Sanctioned Committee on its 6 th meeting held on 26.05.2016 at an approved project cost of Rs. 125.28 Lakh including all works for each shelter (including 3% DPR preparation cost of Rs. 3.55 Lakh).

Present tender is for for the work of 'Construction of 50 bedded Shelter for Urban Homeless at Asansol, Jamuria, Raniganj and Kulti within Asansol Municipal Corporation under DAY-NULM. Some of the key points which were discussed in the meeting are mentioned below:

**Construction of 50 bedded four storied Shelter for Urban Homeless at ASANSOL:**

Name of ULB	Location	Capacity of Shelter	Estimated amount put to Tender	No. of Bidders	Lowest Quoted Rate.	Remarks
Asansol Municipal Corporation	Asansol	50 bedded	Rs. 9952403.73	Two	8259500.08	2 nd call & Lowest quoted rate <b>17.01 % below</b> amount put to tender

From the above it may be seen that the estimate is not more than 1 crore and situation falls under category B. For Asansol number of bidders being two and the bid is within 2% above the estimate as per case 2 (i) **Tender inviting Authority may accept the Tender on the recommendation of Tender Committee.**

**Construction of 50 bedded four storied Shelter for Urban Homeless at JAMURIA:**

Name of ULB	Location	Capacity of Shelter	Estimated amount put to Tender	No. of Bidders	Lowest Quoted Rate.	Remarks
Asansol Municipal Corporation	Jamuria	50 bedded	Rs. 9952403.73	One	Rs. 8404804.39	2 nd call Lowest quoted rate <b>15.55 % below</b> amount put to tender

From the above it may be seen that the estimate is not more than 1 crore and situation falls under category B. & Case 1 (i). for above case number of bidder is one and the bid is within 2% above the estimate, the **Department Head/ Secretary may accept the tender in consultation with the FA of the Department on recommendation of the Departmental Tender Committee.**

**Construction of 50 bedded four storied Shelter for Urban Homeless at RANIGANJ:**

Name of ULB	Location	Capacity of Shelter	Estimated amount put to Tender	No. of Bidders	Lowest Quoted Rate.	Remarks
Asansol Municipal Corporation	Raniganj	50 bedded	Rs. 9952403.73	Two	Rs. 8073390.12	2 nd call Lowest quoted rate <b>18.88 % below</b> amount put to tender

From the above it may be seen that the estimate is not more than 1 crore and situation falls under category B. For Raniganj number of bidders being two and the bid is within 2% above the estimate as per case 2 (i) **Tender inviting Authority may accept the Tender on the recommendation of Tender Committee.**

**Construction of 50 bedded four storied Shelter for Urban Homeless at KULTI:**

Name of ULB	Location	Capacity of Shelter	Estimated amount put to Tender	No. of Bidders	Lowest Quoted Rate.	Remarks
Asansol Municipal Corporation	Kulti	50 bedded	Rs. 9952403.73	Two	Rs. 8045523.39	2 nd call Lowest quoted rate <b>19.16 % below</b> amount put to tender

From the above it may be seen that the estimate is not more than 1 crore and situation falls under category B. For Kulti number of bidders being bidder and the bid is within 2% above the estimate as per case 2 (i) **Tender inviting Authority may accept the Tender on the recommendation of Tender Committee.**

As such, Committee recommended to accept Tenders for Asansol, Raniganj & Kuti. For Jamuria the issue is to referred to the Department for considerable.

**Agenda Item No: 6 To consider acceptance of rates for the work of "Construction of RCC OHR of capacity 1180 over pile foundation at Zone I within Jhargram Municipality under head of State Grant"**

**Ref: i) NIeT No. WBMAD/JM/NIQ/06e-01 of 2016-17 (2nd Call) dated 28.12.2016**

**ii) CE, MED Letter No. ME/2831/1D-196/2014 dated 28.02.2017**

The Committee was informed that Water supply scheme within Jhargram Municipality was sanctioned for an estimated cost of Rs. 9472.63 Lakh as per DPR prepared by MED, and Administrative approval for the water supply project was accorded vide order no. 55/MA/O/C-1/1M(Misc.)-3/2016 dated 02.08.2016 of MA Department, Government of West Bengal.

The Committee was further informed that present proposal is related to construction of RCC OHR of capacity 1180 over pile foundation at Zone I salient points which were discussed in the meeting are described below:




### Zone-I

1. The 1<sup>st</sup> call was cancelled due to insufficient bidder. In this 2<sup>nd</sup> call 3 (three) bidders offered their rates.
2. This is an 'Turn-Key' tender and 'SatyabrataBhaumik' is found to be the lowest bidder and offered rate for an amount of Rs. 2,03,00,000.00 for the above work.
3. The lowest offered rate is found to be Rs. 17.20 per litre.
4. The lowest offered cost is 22.37% less than Rs. 2,61,50,570.00 cost of the component as per approved DPR.

A detail of offered rate is tabulated below:

Zone reference	Reference of Tender call	No. of bidders	Lowest offer (Rs.)	Cost as per sanctioned DPR (Rs.)	% above or below w.r.t. DPR Cost	Name of lowest bidders
I	2 <sup>nd</sup>	3	2,03,00,000.00	2,61,50,570.00	22.37% less	SatyabrataBhaumik

The Committee noted that 3 bidders participated and offered rate is 22.37% less than DPR provision. The Committee accordingly decided that lowest rate may be recommended for acceptance of offer by ULB for the OHR within Zone-I.

**Agenda Item No 7:** To consider Acceptance of lowest rate for the work of 'House Service Connection upto consumer premises with MDPE pipes of required dia. and necessary accessories including water meter in zone I, II & III within Nabadwip Municipality under UIDSSMT.'

Ref: i) NIT No. WBMAD/ULB/NM/NIQ-4e(2nd call)/16-17 Dt.- 11.11.16 for zone I  
WBMAD/ULB/NM/NIQ-5e(2nd call)/16-17 Dt.- 11.11.16 for zone II  
WBMAD/ULB/NM/NIQ-6e(3rd call)/16-17 Dt.- 20.01.17 for zone III  
ii) CE,MED Letter: ME/2832/1D-185/2013/Pt-I Dated 28.02.2017

The Committee was informed that present proposal is related to House Service Connection upto consumer premises with MDPE pipes and necessary accessories including water meter in zone I, II & III. In the 1st call of Tender for all three zones, there was single bidder participated and hence the said call was cancelled. In the 2nd call single eligible bidder participated for Zone I & II, but no eligible bidder is found for Zone III.

Again in the 3rd call for Zone III **only one participant** was found to offer its rates.

Salient points of the three tenders which were discussed in the meeting are mentioned below:

### Zone-I

1. 'MADE AND TRADE CO.' is the lone participant and offered rate is Rs. 6218.00 per unit after table bid. Final offered amount is Rs. 4,35,26,000.00 which is 0.21% below the departmental estimated amount Rs. 4,36,17,000.00 as per current SoR.

## Zone-II

1. 'MADE AND TRADE CO.' is the lone participant and his offered rate is Rs. 6218.00 per unit after table bid. Final offered amount is Rs. 6,89,32,748.00 which is 0.21% below the departmental estimated amount Rs. 6,90,76,866.00 as per current SoR. Zone-III
1. 'MADE AND TRADE CO.' is the lone participant and his offered rate is Rs. 6218.00 per unit after table bid. Final offered amount is Rs. 4,85,00,400.00 which is 0.21% below the departmental estimated amount Rs. 4,86,01,800.00 as per current SoR.

Relevant details are tabulated below:

Zone reference	Reference of Tender call	No. of bidders	Offered Amount (Rs.)	Cost as per Departmental Estimate as per current SoR (Rs.)	% above or below w.r.t. Departmental estimate	Name of bidder
I	2 <sup>nd</sup>	1	4,35,26,000.00	4,36,17,000.00	0.21% less	Made & Trade Co. for Zone I, II & III
II	2 <sup>nd</sup>	1	6,89,32,748.00	6,90,76,866.00	0.21% less	
III	3 <sup>rd</sup>	1	4,85,00,400.00	4,86,01,800.00	0.21% less	

For House service connection, additional amount (over DPR Provision) to the tune of Rs. 318.66 lak, this amount is over the DPR provision of 1294.30 Lakh against 25886 nos. connections considering unit cost @ Rs. 6231.00/connection has been approved by State Govt. Vide G.O. No. 309(Sanction)/MA/P/C-10/3S-65/2006 Dated 06.12.16 for six UIDSSMT towns including Nabadwip..

Tendered amount, if accepted, would remain well within the component cost with escalated Sanctioned amount. (sanctioned by State Finance Department). The Committee noted that this issue falls under Finance Department 'Memorandum' no. 925-F(Y) dated 14.02.2017 under category 'C'. It has been mentioned therein that the Departmental Secretary in consultation with the FA of the Department and Departmental Tender Committee will refer the file to the Finance Department.

The Committee accordingly decided that the matter would be referred to the Department for consideration in this regard.

- Agenda Item No: 8 To consider acceptance of offered rates for the work of
- A. Construction of new U-PHC building in Ward No - 9 within Ranaghat Municipality
  - B. Construction of U-PHC building in Ward No. 2 & 20 within Dankuni Municipality
  - C. Construction of U-PHC building in Ward No. 12 within Bankura Municipality (Banstala Sweeper Colony)
  - D. Construction of U-PHC building within Arambagh Municipality under NUHM

**A. Ranaghat Municipality – Ward No. 9**

Ref: 1)WBMAD/ULB/RANAGHAT/NIT-3e/2016-17 Sl. No. 2 dated 20.12.2016

2) CE's letter no. ME/2839/IP-46/15 Pt I dated 01.03.2017

Chairman, on behalf of Ranaghat Municipality invited e-tender for the work of 2 storied PHC Building adjacent to Town OPD in Ward No.-9 under NUHM vide Memo No. 2189/RM dated 20.12.2016. Estimated amount put to tender was Rs. 56,14,110.27.

This is 1<sup>st</sup> call and 3 bidders participated. Rate has been obtained as “percentage rate tender”.

Further details are shown in table below:

Short name of work	No. & date of NIT	No. of bidders	Lowest bidder	Offered rate (quoted)	Approved cost
New 2 storied PHC Building in Ward-9 within Ranaghat under NUHM	3e, dated 20.12.2016 (1 <sup>st</sup> call) opened on 12 <sup>th</sup> February, 2017	3	Ghosh Traders	3.35% below the amount put to tender Rs. 56,14,110.27 and comes to Rs. 54,26,037.58	Rs. 75.00 Lakh

NB: Another unit was cleared in 68<sup>th</sup> meeting of Technical Committee.

**B. Dankuni Municipality – Ward No. 2 & 20**

Ref: 1) WBMAD/DKM/CP/eNIT-68 & 67/2016-17 dated 29.11.2016

2) CE's letter no.: ME/2870/IP-46/15 Pt I dated 03.03.2017

This is 1<sup>st</sup> call of e-Tender. Rate has been obtained as “percentage rate tender”. 3 valid participants offered their rates for each work i.e. in Ward 2 & 20.

Details are shown below:

Short name of work	No. & date of NIT	No. of bidders	Lowest bidder	Offered rate (quoted)	Approved cost
U-PHC Building at Ward No. 2 in Dankuni	e-NIT/68/2016-17 dated 30.11.2016 opened on 30.01.2017	3	Gupta Trading Co.	0.25% less than amount put to tender Rs. 88,00,535.00 comes to Rs. 87,78,534	Rs. 75.00 Lakh
U-PHC Building at Ward No. 20in Dankuni	e-NIT/67/2016-17 dated 30.11.2016 openedon 30.01.2017	3	Addya Construction	10.77% less less than amount put to tender Rs. 88,00,535.00, comes to Rs. 78,52,717	

It is seen from the above table that lowest offered cost, for Ward No. 2 & Ward No. 20 comes to Rs. 87,78,534.00 and Rs. 78,52,717.00 respectively.

The Committee noted that Chairman, Dankuni Municipality in his letter vide No. 1969/DKM/2016-17 dated 13.02.2017 has mentioned that for construction of UPHC in Ward 2 and Ward 20, excess cost beyond sanctioned amount, to complete the 2 buildings, will be borne by the Municipality. The

Committee was of the opinion that this letter is some kind of undertaking and MED will take action accordingly, when situation will arise in future.

**C. Bankura Municipality – Ward No. 12 (Banstola Sweeper Colony)**

**Ref: 1) WBMAD/CM/BM/2/2<sup>nd</sup> call/NUHM/2016-17 Office Memo no. 464/VIII-14 dated 30.05.2016**

**2) CE's letter no. ME/2806/1P-46/15 Pt I dated 27.02.2017**

- i) The present e-Tender is 2<sup>nd</sup> call. 1<sup>st</sup> call of tender was cancelled after clearance in 67<sup>th</sup> meeting of the Technical Committee due to non submission of earnest money.
- ii) **Only one bidder has participated** and rate has been obtained as “percentage rate tender”
- iii) Quoted rate is **1.56% below the estimated amount put to tender.**  
Details are tabulated below.

Ref: U-PHC at MouzaBakura, JL No. 211, Ward No. 12

Short name of work	No. & date of NIT	No. of eligible bidders	Lowest bidder	Offered rate (quoted)	Approved cost
Construction of U-PHC under NUHM at <b>Bankura</b> JL No. 211, Plot No. 626,627 &Ward No. <b>12</b>	BM/12/2 <sup>nd</sup> call/NUHM/2016-17 opened on 18.01.2017	1 in 2 <sup>nd</sup> call	PradipRaj ak	<b>1.56% below the amount put to tender : Rs. 67,72,442.00 and comes to Rs. 66,66,792.38</b>	Rs. 75,00,000 (balance work: electrification and land development etc. Anticipated cost: Rs. 8,00,000)

As per table above, no. of bidder is 1. Rate quoted is 1.50% below the estimated amount put to tender and value of tender (estimate) is less than 1 (one) crore.

**D. Arambagh Municipality – Ward No. 15**

**Ref: CE's letter no. ME/2805/1P-46/15 Pt I dated 27.02.2017**

Chairman, Arambagh Municipality invited e-Tender for construction of U-PHC Building under Arambagh Municipality vide **Bid No. 12/ARAM/2016-17(2<sup>nd</sup> call), vide Memo No. 960/ARAM/e Tender/2016-17 dated 02.12.2016.**

- i. 1<sup>st</sup> call was cancelled due to insufficient no. of bidders
- ii. In 2<sup>nd</sup> call, only one valid participant offered his rate
- iii. The tender is percentage rate tender i.e. quoted rate is percentage above or below over the amount put to tender.





Details of offered rate are tabulated below:

Short name of work	No. & date of NIT	No. of eligible bidders	Lowest bidder	Offered rate (quoted)	Approved cost
Construction of U-PHC Building within Arambagh Municipality	12/ARAM/2016-17(2 <sup>nd</sup> call) dated 02.12.2016	1	BiswajitCh attaraj	11.12% less over the estimated amount put to tender. Rs. 60,65,798.00 i.e. tendered value comes to Rs. 53,91,281.26	Rs. 75.00 Lakh

Based on above table it is seen that offered rate is obtained in 2<sup>nd</sup> call and from single bidder. Value of tender (estimate) is Rs. 60,65,798.00 i.e. less than one crore and rate offered is 11.12% less.

**Decision:**

1. In the matter related to Ranaghat and Dankuni Municipality, in each case 3 bidders have participated and as such the Committee recommended for acceptance of the offered rate by ULB for the U-PHC Buildings at Ranaghat and Dankuni.
2. In the matter of Bankura and Arambagh Municipality the Committee recommended for referring the file to the Administrative Department in terms of Finance Department order no. 925-F(Y) dated 14.02.2017. In both the cases value of estimate being less than 1 crore and offered rates are within 2% above falls under situation B and case I (i) the Committee noted Departmental head may accept the tender in consultation with the F.A. of the Department on recommendation of the Departmental Tender Committee.

The Committee according decided that the matter may be referred to the Department for Consideration.

**Table Agenda Item No: 1 Acceptance of rates for the work of "Balance work for laying distribution pipeline by DI pipe (K9 &K7) in zone- I, II & III including road restoration work' for the proposed water supply scheme within Coochbehar Municipality under UIDSSMT Program"**

**Ref: i) NIeT No. COOCHBEHAR/PHE/02/2016-17 dated 22.06.2016**

**ii) CE, MED Letter No. ME/2908/1D-179/12 Pt.- I dated 09.03.2017**

The committee was informed that the present proposal is related to balance work for laying distribution pipeline by DI pipe (K9 & k7) in zone- I, II & III including road restoration work. From the letter of the Chief Engineer, MED, some of the key points which were discussed in the meeting are mentioned below :

1. The 1st call of Tender and three bidders have offered their rates. Rate for the said Tender has been obtained as '%age Rate Basis'.




2. 'S & P Enterprise' is found to be lowest bidder for an amount of Rs. 2,19,23,845.96 (after bid call) for the above mentioned work.
3. The lowest offered rate is found to be 18.82% less than Rs. 2,70,06,552.11, current Departmental Estimate as per PWD SOR- 2015 & PHE Work Schedule.
4. As per the statement of concerned Superintending Engineer it is found that the total length of pipe line laying (previously laid- 102.09 Km + quantity of this tender- 20.63 Km) would remain within the revised DPR provision of 134.17 Km for the component.
5. The concerned Superintending Engineer has further stated that after execution of all the works including the above mentioned work, the total expenditure would remain well within the sanctioned revised DPR cost.

Zone reference	Reference of Tender call	No. of bidders	Lowest offer (Rs.)	Cost as per Departmental Estimate (Rs.)	% above or below w.r.t. Departmental Estimate	Name of lowest bidders
I, II & III	1 <sup>st</sup>	3	2,19,23,845.96	2,70,06,552.11	<b>18.82% less</b>	S & P Enterprise

Chief Engineer, MED vide his letter mentioned above has recommended for acceptance of the lowest offer.

After further discussion on this issue, the Committee recommended acceptance of lowest offer of Rs. 2,19,23,845.96 by S & P Enterprise by ULB.(because the number of bidders are 3)

The meeting ended with a vote of thanks to the Chair.



(Onkar Singh Meena)  
Secretary

UDMA Department  
Government of West Bengal  
& Chairman, Technical Committee




Minutes of the Sixth Meeting of Project Sanction Committee (PSC) under the scheme of Shelter for Urban Homeless (SUH) under NULM held on 26.05.2016 at Writers' Buildings, Kolkata – 700 001

Member Present:

- 1) Sri B.P. Gopalika, IAS .....Chairman  
Principal Secretary, M. A. Department,  
Government of West Bengal
- 2) Sri M. Chatterjee, Joint Secretary, M. A. Department, .....Member  
Government of West Bengal
- 3) Sri A. Das.....Member  
Chief Engineer, MED
- 4) Sri S.K. Mishra..... Member  
Regional Chief, HUDCO, Kolkata
- 5) Sri M.N. Pradhan, IAS, Director, SUDA..... Member Convenor

Others present:

- 1) Sri D. Chakraborty, Dy. G.M. (Projects)  
HUDCO, Kolkata
- 2) Sri S.K. Mukherjee, Technical Adviser, SUDA
- 3) Sri B. Das, TUO, SUDA

Sri B.P. Gopalika was in the Chair.

**Agenda 1. Confirmation of the minutes of the Fifth Meeting of the Project Sanction Committee held on 16.12.2015**

The minutes of the Fifth Meeting of the Project Sanction Committee held on 16.12.2015 were read out and confirmed.

**Agenda 2. Approval of DPRs of one shelter unit each in erstwhile Kulti, Jamuria, Raniganj and Asansol under Asansol Municipal Corporation, Habra Municipality, Bhatpara Municipality, Bankura Municipality**

The Committee considered the following seven (7) DPRs prepared by the ULBs in consultation with ME Directorate and after deliberations approved the same in consideration of the fact that the proposals were in conformity with the Guidelines of scheme of shelter for Urban Homeless, a component under NULM.

a) Asansol Municipal Corporation

i) **Kulti -**

The DPR for setting up of a shelter at Sanyasi Tala in Mouza – Kuldihi, JL No. 26, Ward No. 64 (AMC) with a capacity of 50 beds was approved at an estimated cost of Rs. 125.28 Lakh (including 3% DPR preparation cost of Rs. 3.55 Lakh). SUDA is directed by the Committee to process release of funds as per Guidelines.

The annual O&M cost is Rs. 6.02 Lakh.

ii) **Jamuraia -**

The DPR for setting up of a shelter at Damodarpur, Mouza – Damodarpur, JL No. 20, Ward No. 07 (AMC) with a capacity of 50 beds was approved at an estimated cost of Rs. 125.28 Lakh (including 3% DPR preparation cost of Rs. 3.55 Lakh). SUDA is directed by the Committee to process release of funds as per Guidelines.

The annual O&M cost is Rs. 6.02 Lakh.

iii) **Asansol –**

The DPR for setting up of a shelter at K.S.T.P., Mouza – Shitla, JL No. 21, Ward No. 32 (old) with a capacity of 50 beds was approved at an estimated cost of Rs. 125.28 Lakh (including 3% DPR preparation cost of Rs. 3.55 Lakh). SUDA is directed by the Committee to process release of funds as per Guidelines.

The annual O&M cost is Rs. 6.02 Lakh.

iv) **Raniganj –**

The DPR for setting up of a shelter at Jhantidanga, Mouza – Bakternagar, JL No. 30, R.S. Plot No. 47, Ward No. 35 (AMC) with a capacity of 50 beds was approved at an estimated cost of Rs. 125.28 Lakh (including 3% DPR preparation cost of Rs. 3.55 Lakh). SUDA is directed by the Committee to process release of funds as per Guidelines.

The annual O&M cost is Rs. 6.02 Lakh.

b) Habra Municipality

The DPR for setting up of a shelter at Sarada Bhavan Ground, JL No. 84, L.O.P. No. 439, Mouza – Asrafiabad, Ward No. 22, Habra with a capacity of 50 beds was approved at an estimated cost of Rs. 125.82 Lakh (including 3% DPR preparation cost of Rs. 3.56 Lakh). SUDA is directed by the Committee to process release of funds as per Guidelines.

The annual O&M cost is Rs. 6.02 Lakh.

c) Bhatpara Municipality

The DPR for setting up of a shelter at Narayanpur, Ward No. 31, Mouza – Panpur, JL No. 05, Daag No. 380, Bhatpara with a capacity of 50 beds was approved at an estimated cost of Rs. 138.22 Lakh (including 3% DPR preparation cost of Rs. 3.91 Lakh). SUDA is directed by the Committee to process release of funds as per Guidelines.

The annual O&M cost is Rs. 6.02 Lakh.

d) Bankura Municipality

The DPR for setting up of a shelter at Mouza – Bankura, JL No. 211, Plot No. 817, Ward No. 1 with a capacity of 50 beds was approved at an estimated cost of Rs. 116.57 Lakh (including 3% DPR preparation cost of Rs. 3.30 Lakh). SUDA is directed by the Committee to process release of funds as per Guidelines.

The annual O&M cost is Rs. 6.02 Lakh.

The approval accorded above is subject to receipt of a formal declaration from the concerned ULBs to the effect that the land in question is under sole ownership of the ULB and is free from any encumbrances.

In respect of the proposed shelter in Asansol under Asansol Municipal Corporation [item no. a(iii) above] where there is a ditch in the land identified by Asansol Municipal Corporation, a declaration should be obtained from Asansol Municipal Corporation to the effect that necessary additional cost for land development as well as for the structure, if any should be borne by Asansol Municipal Corporation from their own resources.

**Agenda 3 : Miscellaneous**

There was no item for discussion under this agenda.

Meeting ended with a vote of thanks to and from the Chair.



**(B P Gopalika)**  
**Principal Secretary**  
**Municipal Affairs Department**  
**Government of West Bengal**  
**& Chairman, Project Sanction Committee**

Sl. No.	Description of item	Quantity	Unit	Rate/unit Rs.	Amount Rs.
32 P-173, I-21	Supplying, fitting & fixing UPVC pipes A- Type and fittings conforming to IS:13592-1992 with all necessary clamps nails, including making holes in walls, floor etc. cutting trenches in any soil through masonry concrete structures etc if necessary and mending good damages including joining with jointing materials (Spun Yarn, Valamoid/Bitumen/M-Seal etc) complete.				
	A) UPVC Pipes:				
	(i) 110 mm. Dia.	101	Metre	291.00	29,391.00
	B) UPVC fitting : 110 mm dia				
	(i) Plain Tee	6	Each	200.00	1,200.00
	(ii) Bend 87.5 degree	6	Each	162.00	972.00
	(iii) Shoe	6	Each	128.00	768.00
33 P-307 I- 17.01	Mobilisation Charges of all tools & Plants along with accessories, material, labour, supervision etc. at site of work required in connection with boring and testing work, including setting up boring rigs and shifting to different Bore-hole points etc. and also including withdrawal of same from the site after completion of work, complete as per direction of Engineer-in-Charge. a) Preliminary Investigation.	1	Item	8000.00	8,000.00
34 P-307 I- 17.02	Carriage of all Disturbed & Undisturbed Samples from site of work to the Divisional office or elsewhere including loading and unloading as per direction of Engineer-in-Charge. Detailed Investigation.	2	Item	1600.00	3,200.00
34 P-307 I- 17.03	Labour for boring by sinking and finally withdrawing 50mm to 100mm dia. (internal) pipe by a standard method to any depth below ground level / bed level in all types of soil like clay, silt, sand, stiff clay, mixed soils etc. except rocks, including collection of disturbed soil samples and including preparation and submission of bore-log as per standard proforma and also including hire charges of tool and plants complete as per direction of Engineer-in-Charge. Depth 0m to 30 m	30	Mtr	150.00	4,500.00
Civil work Total =					90,47,639.79
Add for Sanitary & Plumbing 10%					9,04,763.98
Add for Electrification with fittings 10%					9,04,763.98
Total =					1,08,57,168.00

Rupees One Crore Eight Lakh Fifty Seven Thousand One Hundred Sixty Eight Only

Nanya Nanya  
Sub Assistant Engineer  
Asansol Municipal Corporation

Assistant Engineer  
Asansol Municipal Corporation

Executive Engineer  
Asansol Municipal Corporation

Mayor  
Asansol Municipal Corporation

## EXECUTIVE SUMMARY

### Project Details

1	State	:	West Bengal
2	City	:	Asansol
3	Project Name	:	Shelter for Urban Homeless of Asansol under NULM
4	Project Cost (Rs. In Lacs)	:	155.37
5	Central Share (Rs. In Lacs)	:	116.45
6	State Share (Rs. In Lacs)	:	38.92
7	SOR Adopted	:	PWD (WB) SoR w.e.f. 1.07.14

### Project Contributions (Physical + Financial) (Rs. In lacs)

Sl No.	Scheme Component	Quantity	Unit	Rate (in Rs./unit)	Proposed project cost (In lakh)	Appraised Project Cost (in lakh)	Central Share	State Govt. Share
1	Construction of 50 bedded four storied Shelter including Sanitary Plumbing and Internal Electrification.	1	No.	10857168.00	108.57	108.57	81.43	27.14
2	Cost for furniture and Utensils	1	No.	870500.00	8.71	8.71	6.53	2.18
3	Service Conections (WBSEDCL)	1	LS	50000.00	0.50	0.50	0.38	0.13
4	Fire fighting arrangement	1	LS	40000.00	0.40	0.40	0.30	0.10
<b>Total Cost</b>					<b>118.18</b>	<b>118.18</b>	<b>88.63</b>	<b>29.54</b>


### Operation and maintenance cost


1	O & M Cost for maintenance of assets created for five year	5	Yrs	602000.00	30.10	30.10	22.50	7.60
---	--	---	-----	-----------	-------	-------	-------	------


### Other Cost

1	DPR Preparation, project management, supervision & Quality control	% total cost		3%	3.55	3.55	2.66	0.89
2	Contingency	% total cost		3%	3.55	3.55	2.66	0.89
<b>Grand Total =</b>					<b>155.37</b>	<b>155.37</b>	<b>116.45</b>	<b>38.92</b>

Nanya Nanya  
Sub-Assistant Engineer  
Asansol Municipal Corporation

  
Assistant Engineer  
Asansol Municipal Corporation

  
Executive Engineer  
Asansol Municipal Corporation


  
Mayor  
Asansol Municipal Corporation

TENDER REGISTER OF 50 BEDDED URBAN SHELTER AT JAMURIA UNDER NULM


der no.	Item/Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding	Last date of receive of tender	No. of tender received	Nos. & names of parties not qualified after technical evaluation	Nos. & names of parties not qualified after financial evaluation	Whether contract awarded to lowest tenderer evaluated L1, if not, reason thereof	Contact no & date	Name of contractor	value of contract	Sched date compl
/eng/2016	50 bedded urban shelter	e-tender	18.07.16	e-bid	09.08.16	5	1. Biswaranjan Dutta 2. Susanta Chakraborty 3. Shilpi 4. P.R. Enterprise 5. Konar Construction	1. Biswaranjan Dutta 2. Susanta Chakraborty 3. Shilpi 4. P.R. Enterprise 5. Konar Construction	No. Recommendation not made due to non-publication in 3 nos of newspaper	Nil	Nil	9952403	12 m



ng/2016	50 bedded urban shelter	e-tender	05-09-16	e-bid	26-09-16	6	1.Pradiip Sinha 2.Ganapati Biswas 3.Haradhan Roy 4.Chatterjee Enterprise 5.Susil Kr. Kataruka 6.Ideal Enterprise	1.Pradiip Sinha 2.Ganapati Biswas 3.Haradhan Roy 4.Chatterjee Enterprise 5.Susil Kr. Kataruka 6.Ideal Enterprise	No,EMD of some participants were purchase before the time schedule of e-NIT,hence 2 no of valid participants are found in each serial which is less than 3 participants as per GOL.So e-NIT 204/pw/eng/2016 has been declared as 1st call	Nil	Nil	9952403	12 months
ng/2016	50 bedded urban shelter	e-tender	29-11-16	e-bid	22-12-16	4	1. Tara Prasad Sarkar 2.Haradhan Roy 3.Ideal Enterprise	1.Tara Prasad Sarkar 2.Haradhan Roy 3.Ideal Enterprise	Yes	23.12.16	Ganapati Biswas	9952403	12 months

  
Municipal Engineer  
Municipal Corporation

(2)

  
Mayor  
Asansol Municipal Corporation  
Asansol Municipal Corporation

**GOVERNMENT OF WEST BENGAL**  
**OFFICE OF THE CHIEF ENGINEER**  
**Municipal Engineering Directorate**

*Bikash Bhawan, South Block (1<sup>st</sup> Floor) Salt Lake, Kolkata – 700091*

*Phone No: (033)2337-1331 / (033)2358-3347 \ Fax: (033) 2337-5472 / 2337-5474*

*E-mail: ce\_medte@yahoo.com*

No. ME/ 2874 / IM-54 / 14 P-5

Dated 26.02.16

From : The Chief Engineer  
M. E. Dte.  
Bikash Bhavan

✓ To : The Director,  
SUDA,  
ILGUS Bhaban, H.C.Block, Sector-III,  
Salt Lake, Kolkata- 700 106.

***Sub: Submission of Detailed Project Report of 1 No. Shelter for Urban Homeless under NULM at Jamuria and Kulti Municipality***

***Ref : Memo No. 1571/PW/Eng/16 dated 16.02.16 of the Mayor, Asansol Municipal Corporation***

Sir,

In reference to the above noted subject I am sending herewith 2 (two) sets of the Detailed Project Report of each town at Jamuria and Kulti Municipality of ***Shelter for Urban Homeless under NULM*** (Project cost Rs.155.37 Lakh & Rs.155.37 Lakh including O & M cost for five year) for your kind perusal and taking necessary action please.

Encl:- As stated above.

Yours faithfully,

  
Chief Engineer, MED

Dated

No. ME/

Copy forwarded for information to :

1. The Mayor, Asansol Municipal Corporation

Chief Engineer, MED